

# CITY OF CORPUS CHRISTI CONTRACTS AND PROCUREMENT DEPARTMENT




OCEAN DRIVE – ROBERT DR TO ENNIS JOSLIN RD  
PROJ. NO. 20271

CONTRACT NO. 3189

Project Specifications and Drawings  
available at:

Y:\00 LEGISTAR CONST PLANS SPECS\Item No 20 1020  
Ocean Robert to E Joslin 20271



## **00 52 23      AGREEMENT**

This Agreement is between the City of Corpus Christi (Owner) and Haas-Anderson Construction, Ltd (Contractor).

Owner and Contractor agree as follows:

### **ARTICLE 1 – WORK**

- 1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as:

**Ocean Drive – From Robert Drive to Ennis Joslin Rd**  
**Project Number 20271**

### **ARTICLE 2 – DESIGNER AND OWNER’S AUTHORIZED REPRESENTATIVE**

- 2.01 The Project has been designed by:

**Public Works Department**  
**2525 Hygeia Street**  
**Corpus Christi, TX 78415**

- 2.02 The Owner’s Authorized Representative for this Project is:

**Brett Van Hazel, PMP – Asst. Director of Construction**  
**City of Corpus Christi – Engineering Services**  
**4917 Holly Rd, Bldg #5**  
**Corpus Christi, TX 78411**

### **ARTICLE 3 – CONTRACT TIMES**

- 3.01 Contract Times

- A. The Work is required to be substantially completed within **240** days after the date when the Contract Times commence to run as provided in the Notice to Proceed and is to be completed and ready for final payment in accordance with Paragraph 17.16 of the General Conditions within **270** days after the date when the Contract Times commence to run.

- B. Performance of the Work is required as shown in Paragraph 7.02 of the General Conditions.
- C. Milestones, and the dates for completion of each, are as defined in Section 01 35 00 SPECIAL PROCEDURES.

### 3.02 Liquidated Damages

- A. Owner and Contractor recognize that time limits for specified Milestones, Substantial Completion, and completion and readiness for Final Payment as stated in the Contract Documents are of the essence of the Contract. Owner and Contractor recognize that the Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 3.01 and as adjusted in accordance with Paragraph 11.05 of the General Conditions. Owner and Contractor also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):
  - 1. Substantial Completion: Contractor shall pay Owner **\$1,100** for each day that expires after the time specified in Paragraph 3.01 for Substantial Completion until the Work is substantially complete.
  - 2. Completion of the Remaining Work: Contractor agrees to pay Owner **\$400** for each day that expires after the time specified in Paragraph 3.01 for completion and readiness for final payment until the Work is completed and ready for final payment in accordance with Paragraph 17.16 of the General Conditions.
  - 3. Liquidated damages for failing to timely attain Substantial Completion and Final Completion are not additive and will not be imposed concurrently.
  - 4. Milestones: Contractor agrees to pay Owner liquidated damages as stipulated in SECTION 01 35 00 SPECIAL PROCEDURES for failure to meet Milestone completions.
  - 5. The Owner will determine whether the Work has been completed within the Contract Times.
- B. Owner is not required to only assess liquidated damages, and Owner may elect to pursue its actual damages resulting from the failure of Contractor to complete the Work in accordance with the requirements of the Contract Documents.

## ARTICLE 4 – CONTRACT PRICE

- 4.01 Owner will pay Contractor for completion of the Work in accordance with the Contract Documents at the unit prices shown in the attached BID FORM. Unit prices have been computed in accordance with Paragraph 15.03 of the General Conditions. Contractor acknowledges that estimated quantities are not guaranteed, and were solely for the purpose of comparing Bids, and final payment for all unit price items will be based on actual quantities, determined as provided in the Contract Documents.

Total Base Bid Price                      \$ 4,399,728.35

## **ARTICLE 5 – PAYMENT PROCEDURES**

- 5.01 Submit Applications for Payment in accordance with Article 17 of the General Conditions. Applications for Payment will be processed by the OAR as provided in the General Conditions.
- 5.02 Progress Payments; Retainage:
- A. The Owner will make progress payments on or about the 25th day of each month during performance of the Work. Payment is based on Work completed in accordance with the Schedule of Values established as provided in the General Conditions.
  - B. Progress payments equal to the full amount of the total earned value to date for completed Work minus the retainage listed below and properly stored materials will be made prior to Substantial Completion.
    - 1. The standard retainage is 5 percent.
  - C. Payment will be made for the amount determined per Paragraph 5.02.B, less the total of payments previously made and less set-offs determined in accordance with Paragraph 17.01 of the General Conditions.
  - D. At the Owner's option, retainage may be increased to a higher percentage rate, not to exceed ten percent, if progress on the Project is considered to be unsatisfactory. If retainage in excess of the amount described above is held prior to Substantial Completion, the Owner will place the additional amount in an interest bearing account. Interest will be paid in accordance with Paragraph 6.01.
  - E. At the Owner's option, Owner may pay Contractor 100 percent of the Work completed, less amounts withheld in accordance with Paragraph 17.01 of the General Conditions and less 200 percent of OAR's estimate of the value of Work to be completed or corrected to reach Substantial Completion. Owner may, at its sole discretion, elect to hold retainage in the amounts set forth above for progress payments prior to Substantial Completion if Owner has concerns with the ability of the Contractor to complete the remaining Work in accordance with the Contract Documents or within the time frame established by this Agreement. Release or reduction in retainage is contingent upon and consent of surety to the reduction in retainage.
- 5.03 Owner will pay the remainder of the Contract Price as recommended by OAR in accordance with Paragraph 17.16 of the General Conditions upon Final Completion and acceptance of the Work.

## **ARTICLE 6 – INTEREST ON OVERDUE PAYMENTS AND RETAINAGE**

- 6.01 The Owner is not obligated to pay interest on overdue payments except as required by Texas Government Code Chapter 2251. Invoices must comply with Article 17 of the General Conditions.
- 6.02 Except as specified in Article 5, the Owner is not obligated to pay interest on moneys not paid except as provided in Texas Government Code Chapter 2252.

## ARTICLE 7 – CONTRACTOR’S REPRESENTATIONS

7.01 The Contractor makes the following representations:

- A. The Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
- B. The Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
- C. The Contractor is familiar with Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. The Contractor has carefully studied the following Site-related reports and drawings as identified in the Supplementary Conditions:
  - 1. Geotechnical Data Reports regarding subsurface conditions at or adjacent to the Site;
  - 2. Drawings of physical conditions relating to existing surface or subsurface structures at the Site;
  - 3. Underground Facilities referenced in reports and drawings;
  - 4. Reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site; and
  - 5. Technical Data related to each of these reports and drawings.
- E. The Contractor has considered the:
  - 1. Information known to Contractor;
  - 2. Information commonly known to contractors doing business in the locality of the Site;
  - 3. Information and observations obtained from visits to the Site; and
  - 4. The Contract Documents.
- F. The Contractor has considered the items identified in Paragraphs 7.01.D and 7.01.E with respect to the effect of such information, observations, and documents on:
  - 1. The cost, progress, and performance of the Work;
  - 2. The means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and
  - 3. Contractor’s safety precautions and programs.
- G. Based on the information and observations referred to in the preceding paragraphs, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- H. The Contractor is aware of the general nature of Work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- I. The Contractor has correlated the information known to the Contractor, information and observations obtained from visits to the Site, reports and drawings identified in the Contract

Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

- J. The Contractor has given the OAR written notice of all conflicts, errors, ambiguities, or discrepancies that the Contractor has discovered in the Contract Documents, and the written resolution provided by the OAR is acceptable to the Contractor.
- K. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
- L. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.
- M. **CONTRACTOR SHALL INDEMNIFY, DEFEND AND HOLD HARMLESS THE OWNER'S INDEMNITEES IN ACCORDANCE WITH PARAGRAPH 7.14 OF THE GENERAL CONDITIONS AND THE SUPPLEMENTARY CONDITIONS.**

#### **ARTICLE 8 – ACCOUNTING RECORDS**

- 8.01 Accounting Record Availability: The Contractor shall keep such full and detailed accounts of materials incorporated and labor and equipment utilized for the Work consistent with the requirements of Paragraph 15.01 of the General Conditions and as may be necessary for proper financial management under this Agreement. Subject to prior written notice, the Owner shall be afforded reasonable access during normal business hours to all of the Contractor's records, books, correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work and the Contractor's fee. The Contractor shall preserve all such documents for a period of 3 years after the final payment by the Owner.

#### **ARTICLE 9 – CONTRACT DOCUMENTS**

- 9.01 Contents:

- A. The Contract Documents consist of the following:
  - 1. Exhibits to this Agreement:
    - a. Contractor's Bid Form.
    - b. **List as necessary.**
  - 2. Specifications, forms, and documents listed in SECTION 00 01 00 TABLE OF CONTENTS.
  - 3. Drawings listed in the Sheet Index.
  - 4. Solicitation documents and Contractor's response, which are incorporated by reference.
  - 5. Addenda, which are incorporated by reference.
  - 6. Documentation required by the Contract Documents and submitted by Contractor prior to Notice of Award, which is incorporated by reference.
- B. There are no Contract Documents other than those listed above in this Article.
- C. The Contract Documents may only be amended, modified, or supplemented as provided in Article 11 of the General Conditions.

**ARTICLE 10 – CONTRACT DOCUMENT SIGNATURES**

**ATTEST**

**CITY OF CORPUS CHRISTI**

\_\_\_\_\_  
Rebecca Huerta  
City Secretary

\_\_\_\_\_  
Michael Rodriguez  
Chief of Staff

\_\_\_\_\_, AUTHORIZED

**APPROVED AS TO LEGAL FORM:**

BY COUNCIL \_\_\_\_\_

\_\_\_\_\_  
Assistant City Attorney

**ATTEST (IF CORPORATION)**

**CONTRACTOR**

\_\_\_\_\_  
(Seal Below)

*Note: Attach copy of authorization to sign if  
person signing for CONTRACTOR is not President,  
Vice President, Chief Executive Officer, or Chief  
Financial Officer*

\_\_\_\_\_  
Haas-Anderson Construction LTD

By: \_\_\_\_\_

Title: \_\_\_\_\_

\_\_\_\_\_  
PO Box 7692

Address

\_\_\_\_\_  
Corpus Christi, TX 78467

City State Zip

\_\_\_\_\_  
361/853-2535

Phone Fax

\_\_\_\_\_  
dcullen@haas-anderson.com

Email

**END OF SECTION**

Project Name:	Ocean Dr. - Phase 2B (Robert Dr. to Ennis Joslin)	
Project Number:	20271	
Owner:	City of Corpus Christi	
OAR:	City of Corpus Christi, Public Works	
Designer:	Connie Garcia, P.E. - City of Corpus Christi, Public Works	

By its signature below, Bidder accepts all of the terms and conditions of the Bid Acknowledgement, acknowledges receipt of all Addenda to the Bid and agrees, if this Bid is accepted, to enter into a Contract with the Owner and complete the Work in accordance with the Contract Documents for the Bid price.

Bidder: **Haas-Anderson Construction, Ltd.** (full legal name of Bidder)

Signature: [Signature] (signature of person with authority to bind the Bidder)

Name: D.O. Haas (printed name of person signing Bid Form)

Title: President, Haas-Anderson Management L.C., (title of person signing Bid Form)  
General Partner


Attest: [Signature] (signature)

State of Residency: Texas

Federal Tx ID No. 74-2212956

Address for Notices: P.O. Box 7692  
Corpus Christi, TX 78467

Phone: 361-853-2535 Email: dcullen@haas-anderson.com



[Signature]  
8/4/2020



**Basis of Bid**

Item	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	EXTENDED AMOUNT
<b>Base Bid</b>					
<b>Part A - General (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)</b>					
A1	MOBILIZATION	LS	1	\$203,000.00	\$ 203,000.00
A2	PROJECT BONDS AND PROJECT SPECIFIC INSURANCE	AL	1	\$ 25,000.00	\$ 25,000.00
A3	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	8	\$ 2,950.00	\$ 23,600.00
A4	TEMPORARY TRAFFIC CONTROLS DURING CONSTRUCTION	LS	1	\$ 51,000.00	\$ 51,000.00
A5	TRAFFIC CONTROL PLAN AT INTERSECTION	EA	3	\$ 3,490.00	\$ 10,470.00
A6	OZONE DAYS	DAY	4	\$ 2,210.00	\$ 8,840.00
A7	RIDE QUALITY ANALYSIS	EA	2	\$ 2,210.00	\$ 4,420.00
A8	STORM WATER POLLUTION PREVENTION	LS	1	\$ 1,380.00	\$ 1,380.00
A9	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	200	\$ 24.00	\$ 4,800.00
A10	CONSTRUCTION EXITS (REMOVE)	SY	200	\$ 6.90	\$ 1,380.00
A11	BIODEG EROSN CONT LOGS (INSTL) (12")	LF	796	\$ 4.40	\$ 3,502.40
A12	BIODEG EROSN CONT LOGS (REMOVE)	LF	796	\$ 1.10	\$ 875.60
A13	ALLOWANCE FOR SAFETY CONTINGENCY	AL	1	\$ 10,000.00	\$ 10,000.00
A14	ALLOWANCE FOR UNANTICIPATED GENERAL ACTIVITIES	AL	1	\$ 10,000.00	\$ 10,000.00
<b>SUBTOTAL PART A - GENERAL (Items A1 thru A14)</b>					<b>\$ 358,268.00</b>

<b>Part B - STREET IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)</b>					
B1	ASPH(AC-15P, HFRS-2P OR CRS-2P)	GAL	36260	\$ 2.55	\$ 92,463.00
B2	AGGR(TY-PB GR-4S OR TY-PB GR-4)(SAC-B)	CY	887	\$ 155.00	\$ 137,485.00
B3	D-GR HMA TY-B SAC-B PG64-22	TON	17774	\$ 95.00	\$ 1,688,530.00
B4	D-GR HMA TY-D SAC-B PG70-22	TON	10258	\$ 102.00	\$ 1,046,316.00
B5	FLEXIBLE PAVEMENT STRUCTURE REPAIR(2")	SY	14656	\$ 17.00	\$ 249,152.00
B6	PLANE ASPH CONC PAV (2")	SY	92861	\$ 2.10	\$ 195,008.10
B7	PLANE ASPH CONC PAV (4")	SY	80623	\$ 2.85	\$ 229,775.55
B8	ADJUSTING MANHOLES (STORM)	EA	30	\$ 1,940.00	\$ 58,200.00
B9	ADJUST EXIST CURB INLET	EA	39	\$ 566.00	\$ 22,074.00
B10	FURNISH AND INSTALL ROADSIDE TRAFFIC SIGN AND SUPPORT ASSEMBLY (SCH 80- TRIANGULAR SLIPBASE)	EA	40	\$ 546.00	\$ 21,840.00
B11	REMOVE SM RD SN SUP&AM	EA	22	\$ 83.00	\$ 1,826.00
B12	REFL PAV MRK TY I (W) 4" (BRK) (90 MIL)	LF	5565	\$ 0.55	\$ 3,060.75
B13	REFL PAV MRK TY I (W) 4" (DOT) (90 MIL)	LF	180	\$ 0.85	\$ 153.00
B14	REFL PAV MRK TY I (W) 4" (SLD) (90 MIL)	LF	20260	\$ 0.50	\$ 10,130.00
B15	REFL PAV MRK TY I (W) 8" (SLD) (90 MIL)	LF	1480	\$ 0.90	\$ 1,332.00
B16	REFL PAV MRK TY I (W) 12" (SLD) (90 MIL)	LF	30	\$ 2.20	\$ 66.00
B17	REFL PAV MRK TY I (Y) 4" (SLD) (90 MIL)	LF	11805	\$ 0.50	\$ 5,902.50
B18	REFL PAV MRK TY I (Y) 24" (SLD) (90 MIL)	LF	20	\$ 16.00	\$ 320.00
B19	REFL PAV MRK TY C HEAT APPL PREFAB THERMO (W) 24" (SLD) (125 MIL)	LF	564	\$ 15.00	\$ 8,460.00
B20	REFL PAV MRK TY C HEAT APPL PREFAB THERMO (W) (ARROW) (125 MIL)	EA	7	\$ 221.00	\$ 1,547.00
B21	REFL PAV MRK TY C HEAT APPL PREFAB THERMO (W) (WORD) (125 MIL)	EA	6	\$ 276.00	\$ 1,656.00
B22	REFL PAV MRK TY C HEAT APPL PREFAB THERMO (W) (BIKE ARW) (125 MIL)	EA	18	\$ 105.00	\$ 1,890.00
B23	REFL PAV MRK TY C HEAT APPL PREFAB THERMO (W) (BIKE SYM) (125 MIL)	EA	18	\$ 204.00	\$ 3,672.00
B24	REFL PAV MRK TY C HEAT APPLIED PREFAB PREFORM THERMO (W) (SHARED LN MARKING) (125 MIL)	EA	4	\$ 276.00	\$ 1,104.00
B25	REFL PAV MRKR TY II-A-A	EA	8	\$ 11.00	\$ 88.00
B26	REFL PAV MRKR TY II-C-R	EA	360	\$ 4.40	\$ 1,584.00
B27	REFL PAV MRKR TY II-B-B	EA	40	\$ 8.80	\$ 352.00
B28	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$ 72.00	\$ 14,400.00

Item	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	EXTENDED AMOUNT
B29	ALLOWANCE FOR UNANTICIPATED STREET IMPROVEMENTS	AL	1	\$ 25,000.00	\$ 25,000.00
B30	PRIME COAT (SS-1H)	GAL	16583	\$ 2.15	\$ 35,653.45
<b>SUBTOTAL PART B - STREET IMPROVEMENTS (Items B1 thru B31)</b>					<b>\$ 3,859,040.35</b>
<b>Part E - DRAINAGE IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)</b>					
E1	REMOVE CONC (CURB & GUTTER)	LF	220	\$ 13.00	\$ 2,860.00
E2	6" CURB & GUTTER	LF	220	\$ 68.00	\$ 14,960.00
E3	BACKFILL	CY	10	\$ 203.00	\$ 2,030.00
E4	ALLOWANCE FOR UNANTICIPATED DRAINAGE IMPROVEMENTS	AL	1	\$ 10,000.00	\$ 10,000.00
<b>SUBTOTAL PART E - DRAINAGE IMPROVEMENTS (Items E1 thru E4)</b>					<b>\$ 29,850.00</b>
<b>Part F - WATER IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)</b>					
F1	ADJUST EXIST WATER VALVE	EA	61	\$ 1,010.00	\$ 61,610.00
F2	ALLOWANCE FOR UNANTICIPATED WATER IMPROVEMENTS	AL	1	\$ 5,000.00	\$ 5,000.00
<b>SUBTOTAL PART F - WATER IMPROVEMENTS (Items F1 THRU F2)</b>					<b>\$ 66,610.00</b>
<b>Part G - WASTEWATER IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)</b>					
G1	ADJUSTING MANHOLES (WASTEWATER)	EA	32	\$ 2,530.00	\$ 80,960.00
G2	ALLOWANCE FOR UNANTICIPATED WASTEWATER IMPROVEMENTS	AL	1	\$ 5,000.00	\$ 5,000.00
<b>SUBTOTAL PART G - WASTEWATER IMPROVEMENTS (Items G1 THRU G2)</b>					<b>\$ 85,960.00</b>
<b>TOTAL PROJECT BASE BID (PARTS A,B,E,F, and G)</b>				<b>\$</b>	<b>4,399,728.35</b>