
RFB 5639 PN. 852205F Ben Garza Gym Locker Room Improvements
ID: RFB 5639 PN. 852205F
Item Description Unit Quantit Sterling Com Total A&O ConstruTotal DLF Texas Total Gourley ContrTotal DGS Genera Total
Base Bid

A1 Mobilization (Not to exceed 5%) LS 1.00 $0.00 $0.00 $16,000.00 $16,000.00 $12,601.47 $12,601.47 $14,283.00 $14,283.00 $2,699.75 $2,699.75
A2 General Conditions LS 1.00 $63,321.00 $63,321.00 $35,684.00 $35,684.00 $75,360.32 $75,360.32 $71,327.60 $71,327.60 $51,295.25 $51,295.25 ALL FIVE LAST THREE

Sub Totals $63,321.00 $51,684.00 $87,961.79 $85,610.60 $53,995.00 68,514.48$   75,855.80$   

B1 Protect items to be relocated or remain LS 1.00 $0.00 $0.00 $4,540.00 $4,540.00 $679.05 $679.05 $1,725.00 $1,725.00 $3,250.00 $3,250.00
B2 Shore existing structure as needed LS 1.00 $0.00 $0.00 $0.00 $0.00 $2,875.00 $2,875.00 $3,450.00 $3,450.00 $1,950.00 $1,950.00

B3 Demolition & Removal as per drawings:  CMU, 
Toilet Partitions, HVAC, Electrical, and Plumbing. LS 1.00 $27,300.00 $27,300.00 $24,080.00 $24,080.00 $8,625.00 $8,625.00 $12,032.45 $12,032.45 $50,734.00 $50,734.00

Sub Totals $27,300.00 $28,620.00 $12,179.05 $17,207.45 $55,934.00 28,248.10$   28,440.17$   

C1 6" CMU Walls LF 160.00 $254.07 $40,651.20 $281.63 $45,060.80 $228.16 $36,505.60 $262.13 $41,940.80 $355.50 $56,880.00
Sub Totals $40,651.20 $45,060.80 $36,505.60 $41,940.80 $56,880.00 44,207.68$   45,108.80$   

D1 Toilet Partitions LF 70.00 $203.86 $14,270.20 $245.00 $17,150.00 $245.91 $17,213.70 $277.32 $19,412.40 $194.40 $13,608.00
D2 Sink Countertops LF 18.00 $261.12 $4,700.16 $632.00 $11,376.00 $779.07 $14,023.26 $575.00 $10,350.00 $827.50 $14,895.00
D3 Millwork LS 1.00 $3,477.00 $3,477.00 $500.00 $500.00 $2,302.43 $2,302.43 $2,553.00 $2,553.00 $3,575.00 $3,575.00

Sub Totals $22,447.36 $29,026.00 $33,539.39 $32,315.40 $32,078.00 29,881.23$   32,644.26$   

E1 Shower (Men's & Women's) LS 1.00 $736.00 $736.00 $4,480.00 $4,480.00 $1,437.50 $1,437.50 $3,565.00 $3,565.00 $3,007.00 $3,007.00
Sub Totals $736.00 $4,480.00 $1,437.50 $3,565.00 $3,007.00 2,645.10$     2,669.83$     

F1 Prep. and repaint floor (with non-slip additive) SF 130.00 $63.57 $8,264.10 $46.15 $5,999.50 $39.60 $5,148.00 $81.27 $10,565.10 $56.30 $7,319.00
F2 4" Resilient wall base LF 203.00 $18.50 $3,755.50 $4.93 $1,000.79 $3.04 $617.12 $6.80 $1,380.40 $3.00 $609.00

F3 Provide and install new 2"x2" ceramic floor & 
ceiling tile and new 4"x4" ceramic wall tile. LS 1.00 $21,251.00 $21,251.00 $11,111.00 $11,111.00 $5,489.34 $5,489.34 $12,075.00 $12,075.00 $5,059.00 $5,059.00

F4 Prep. Prime, texture, and paint ceiling LS 1.00 $7,164.00 $7,164.00 $2,100.00 $2,100.00 $3,934.47 $3,934.47 $2,760.00 $2,760.00 $4,324.00 $4,324.00

F5
Block seal and paint new CMU walls.  Patch, 
repair, and paint existing walls & paint metal 
doors and frames.

LS 1.00 $8,468.00 $8,468.00 $21,924.00 $21,924.00 $7,947.12 $7,947.12 $16,157.50 $16,157.50 $10,550.00 $10,550.00

Sub Totals $48,902.60 $42,135.29 $23,136.05 $42,938.00 $27,861.00 36,994.59$   31,311.68$   

G1 Interior metal door & frame EA 2.00 $828.00 $1,656.00 $1,288.00 $2,576.00 $2,945.06 $5,890.12 $1,668.00 $3,336.00 $3,900.00 $7,800.00
G2 Door hardware LS 1.00 $1,925.00 $1,925.00 $1,322.00 $1,322.00 $618.88 $618.88 $1,472.00 $1,472.00 $1,950.00 $1,950.00

Sub Totals $3,581.00 $3,898.00 $6,509.00 $4,808.00 $9,750.00 5,709.20$     7,022.33$     

AVERAGE BIDS
Part A - General

Part B - Existing Conditions

Part F - Finishes

Part E - Moisture Protection

Part D - Wood, Plastics, and Composites

Part C - Masonry

Part G - Openings



H1

Locker Room F.F.&E. per drawings to include:   
Odor Control Spray Devices, Pipe Protector Kits, 
Peened Grab Bars, Lavatory and Dressing 
mirrors, and ADA/TAS fold down benches 
(shower and dressing), etc.

LS 1.00 $10,070.00 $10,070.00 $10,564.00 $10,564.00 $9,811.80 $9,811.80 $16,652.00 $16,652.00 $26,260.00 $26,260.00

Sub Totals $10,070.00 $10,564.00 $9,811.80 $16,652.00 $26,260.00 14,671.56$   17,574.60$   

I1
Water closets & urinals (Fixtures, carriers, and 
rough-in), countertop sinks, mop sink, and all 
Domestic and Sanitary lines.

LS 1.00 $65,500.00 $65,500.00 $105,800.00 $105,800.00 $112,909.30 $112,909.30 $112,909.30 $112,909.30 $79,692.00 $79,692.00

Sub Totals $65,500.00 $105,800.00 $112,909.30 $112,909.30 $79,692.00 95,362.12$   101,836.87$ 

J1
Mechanical work to include:  Grilles and Diffusers, 
Ductwork and Ductwork Insulation, and Exhaust 
Fans.

LS 1.00 $15,455.00 $15,455.00 $14,848.00 $14,848.00 $10,669.70 $10,669.70 $35,160.10 $35,160.10 $23,064.00 $23,064.00

J2 Testing & Balancing LS 1.00 $1,840.00 $1,840.00 $2,240.00 $2,240.00 $805.00 $805.00 $3,560.40 $3,560.40 $3,250.00 $3,250.00
J3 Commissioning LS 1.00 $1,175.00 $1,175.00 $0.00 $0.00 $632.50 $632.50 $5,449.85 $5,449.85 $4,550.00 $4,550.00

Sub Totals $18,470.00 $17,088.00 $12,107.20 $44,170.35 $30,864.00 24,539.91$   29,047.18$   

K1
Electrical work to include:  Conduit, Wire, Light 
Fixtures, Switches and Receptacles, 
Terminations, and Grounding.

LS 1.00 $15,430.00 $15,430.00 $18,605.00 $18,605.00 $33,695.00 $33,695.00 $16,675.00 $16,675.00 $38,350.00 $38,350.00

K2 Fire Alarm System Renovation (store / install) LS 1.00 $2,800.00 $2,800.00 $8,008.00 $8,008.00 $3,414.44 $3,414.44 $4,025.00 $4,025.00 $3,900.00 $3,900.00
Sub Totals $18,230.00 $26,613.00 $37,109.44 $20,700.00 $42,250.00 28,980.49$   33,353.15$   

L1 Bonds and Insurance AL 1.00 $8,079.00 $8,079.00 $11,972.00 $11,972.00 $9,343.75 $9,343.75 $15,779.00 $15,779.00 $20,928.55 $20,928.55
L2 Unforeseen conditions AL 1.00 $37,500.00 $37,500.00 $37,500.00 $37,500.00 $37,500.00 $37,500.00 $37,500.00 $37,500.00 $37,500.00 $37,500.00

Sub Totals $45,579.00 $49,472.00 $46,843.75 $53,279.00 $58,428.55 50,720.46$   52,850.43$   

Grand Total $364,788.16 $414,441.09 $420,049.87 $476,095.90 $476,999.55 430,474.91$ 457,715.11$ 
Missing item in Bid Tab.  Discussed with General Contractor
Cost discussed with General Contractor

Part L - Allowances

Part H - Specialties

Part K - Electrical

Part J - Mechanical

Part I - Plumbing

Non responsive Non responsive 


	Bid Tab

