

**AEP Texas Central Company**

Contribution-In-Aid-Of-Construction Agreement  
For Electric Distribution Service

CITY OF CORPUS CHRISTI  
Service: WOOLDRIDGE  
CORPUS CHRISTI, TX

Contract #: DWMS00000244466                      Work Request #: 49850082

Date: 9/24/2014

You, CITY OF CORPUS CHRISTI (Customer) have requested AEP Texas Central Company (Company) to install/construct certain electric distribution facilities (hereinafter referred to as "Facilities") as follows:INSTALLING OVERHEAD AND UNDERGROUND FACILITIES TO SERVE NEW CUSTOMER.

The cost for construction/installation of the requested Facilities will be in excess of what would normally be provided by Company at no additional cost to the Customer to initiate service. In accordance with the Company's approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a one-time, non-refundable, Contribution-In-Aid-Of-Construction (CIAC) in the amount of 65,900.18. The Customer understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC. The Facilities installed by the Company will remain the property of the Company. The Company expressly retains the right to use said Facilities for any purpose which Company deems appropriate under good utility practices, including the distribution of electric service to other customers.

Company agrees to INSTALL FACILITES TO PREMISES AS FOLLOWS: OSO PARKWAY, CC TX., and the Customer agrees to provide PAYMENT AMOUNT LISTED BELOW IN AID TO CONSTRUCTION. and to be ready to take electric service on or before 09/08/2014.

It is understood and agreed that the Company will not begin construction/installation of the Facilities until full payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs to make full payment of the CIAC in sufficient time to allow for the construction/installation to be completed by the In Service Date.

The pricing of the CIAC quoted herein is based on the specifics of the Customer's request, including the Customer's stated In Service Date, and must be accepted by the Customer by executing and returning to the Company this Agreement by 12/23/2014 to remain valid. Should Customer alter the request for facilities, or request a delay in (or is otherwise unable to take service by) the stated In Service Date, the Company reserves the right to update the pricing and require an additional CIAC payment to reflect any increases in cost due to the alteration in requested facilities or the delay in taking service, or both.

Nothing contained herein shall be construed as a waiver or relinquishment by Company of any right it has or may hereafter have to discontinue service for default in the payment of any bill owing or to become owing hereunder or for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.

Customer  
By \_\_\_\_\_  
Signature: \_\_\_\_\_  
Title: \_\_\_\_\_  
Date: \_\_\_\_\_

Company  
By \_\_\_\_\_  
Signature: \_\_\_\_\_  
Title: \_\_\_\_\_  
Date: \_\_\_\_\_

PLEASE >> Please remit To:  
 DETACH >> American Electric Power Company No: 211  
 STUB >> Sandra Luna Contract No: DWMS00000244466  
 AND >> P.O. Box 2121 Customer No:  
 RETURN >> Corpus Christi, TX 78403 Date: 9/24/2014  
 WITH >> Bill To: Amount Due: 65,900.18  
 PAYMENT >> CITY OF CORPUS CHRISTI  
 Amount Remitted: \_\_\_\_\_

Contract No: DWMS00000244466

Date: 9/24/2014

## PRO FORMA

Customer No:  
 Purchase Order: 49850082

Description	Quantity	UOM	Init Amt	Net Amount
INSTALLING OVERHEAD AND UNDERGROUND FACILITIES TO SERVE NEW CUSTOMER.	1.0	EA	65,900.18	65,900.18
			Amount Due:	65,900.18