
 

 

CITY OF CORPUS CHRISTI  
CONTRACT FOR PROFESSIONAL SERVICES 

 
The City of Corpus Christi, a Texas home rule municipal corporation, P.O. Box 9277, Corpus 
Christi, Nueces County, Texas 78469-9277 (City) acting through its duly authorized City 
Manager or Designee (Executive Director of Public Works) and Engineering and 
Construction Management Services, LLC, a Texas corporation, 5001 Oakmont Drive, 
Corpus Christi, Nueces County, Texas 78413, (Architect/Engineer – A/E), hereby agree as 
follows: 
  
1. SCOPE OF PROJECT 
 
Wastewater Service Line Repair and Clean-out Installation and Manhole Ring and 
Cover Adjustment Program 2014-2015 (Project No. E14025) – The ID/IQ construction 
contract is for the locating and the excavation of existing service lines; replacing 
approximately 2800 linear feet of wastewater service lines from the clean-out to the bend and 
from the bend to City main; 150 Sanitary Sewer and 100 Storm Water Manholes Ring and 
Cover Adjustments throughout the City under multiple work authorizations.  The work period 
will be 365 calendar days. 
 
2. SCOPE OF SERVICES 
 
The A/E hereby agrees, at its own expense, to perform professional services necessary to 
review and prepare plans, specifications, and bid and contract documents.  In addition, A/E 
will provide monthly status updates (project progress or delays, gantt charts presented with 
monthly invoices) and provide contract administration services, as described in Exhibit “A” 
and “A-1”, to complete the project. Work will not begin on Additional Services until requested 
by the A/E (provide breakdown of costs, schedules), and written authorization is provided by 
the Executive Director of Public Works. 
 
A/E services will be "Services for Construction Projects"- (Basic Services for Construction 
Projects") which are shown and are in accordance with “Professional Engineering Services- A 
Guide to the Selection and Negotiation Process, 1993” a joint publication of the Consulting 
Engineer’s Council of Texas and Texas Society of Professional Engineers. For purposes of 
this contract, certain services listed in this publication as Additional Services will be 
considered as Basic Services.   
 
3. ORDER OF SERVICES 
 
The A/E agrees to begin work on those authorized Basic Services for this contract upon 
receipt of the Notice to Proceed from the Executive Director of Public Works.  Work will not 
begin on any phase or any Additional Services until requested in writing by the A/E and 
written authorization is provided by the Executive Director of Public Works.  The anticipated 
schedule of the preliminary phase, design phase, bid phase, and construction phase is shown 
on Exhibit “A”.  This schedule is not to be inclusive of all additional time that may be 
required for review by the City staff and may be amended by or with the concurrence of the 
Executive Director of Public Works. 
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The Executive Director of Public Works may direct the A/E to undertake additional services or 
tasks provided that no increase in fee is required.  Services or tasks requiring an increase of 
fee will be mutually agreed and evidenced in writing as an amendment to this contract.  A/E 
shall notify the City of Corpus Christi within three (3) days of notice if tasks requested requires 
an additional fee. 
 
4. INDEMNITY AND INSURANCE 
 
A/E agrees to the mandatory contract indemnification and insurance requirements as set forth 
in Exhibit “B”. 
 
5. FEE 
 
The City will pay the A/E a fee, as described in Exhibit “A”, for providing services authorized, 
a revised fee not to exceed $69,300.00 (Sixty-Nine Thousand Three Hundred Dollars and 
Zero Cents).  Monthly invoices shall be submitted in accordance with Exhibit “C”. 
 
6. TERMINATION OF CONTRACT 
 
The City may, at any time, with or without cause, terminate this contract upon seven days 
written notice to the A/E at the address of record.  In this event, the A/E will be compensated 
for its services on all stages authorized based upon A/E and City's estimate of the proportion 
of the total services actually completed at the time of termination. 
 
7. LOCAL PARTICIPATION 
 
The City Council’s stated policy is that City expenditures on contracts for professional 
services be of maximum benefit to the local economy.  The A/E agrees that at least 75% of 
the work described herein will be performed by a labor force residing within the Corpus Christi 
Metropolitan Statistical Area (MSA).  Additionally, no more than 25% of the work described 
herein will be performed by a labor force residing outside the Corpus Christi Metropolitan 
Statistical Area (MSA.) 
 
8. ASSIGNABILITY 
 
The A/E will not assign, transfer or delegate any of its obligations or duties in this contract to 
any other person without the prior written consent of the City, except for routine duties 
delegated to personnel of the A/E staff.  If the A/E is a partnership, then in the event of the 
termination of the partnership, this contract will inure to the individual benefit of such partner 
or partners as the City may designate.  No part of the A/E fee may be assigned in advance of 
receipt by the A/E without written consent of the City. 
 
The City will not pay the fees of expert or technical assistance and consultants unless such 
employment, including the rate of compensation, has been approved in writing by the City. 
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EXHIBIT “A” 
CITY OF CORPUS CHRISTI, TEXAS 

 
WASTEWATER SERVICE LINE REPAIR AND CLEAN-OUT INSTALLATION 
AND MANHOLE RING AND COVER ADJUSTMENT PROGRAM 2014-2015 

 PROJECT NO. E14025 
 

I.   SCOPE OF SERVICES 
 

A. Additional Services (ALLOWANCE) 
 

This section defines the scope (and ALLOWANCE) for compensation for additional services that 
may be included as part of this contract, but the A/E will not begin work on this section without 
specific written approval by the Executive Director of Public Works.  Fees for Additional Services 
are an allowance for potential services to be provided and will be negotiated by the Executive 
Director of Public Works as required.  The A/E will, with written authorization by the Executive 
Director of Public Works, do the following: 

 
1. Construction Observation Services.  Provide a project representative (PR) to provide 

periodic construction inspection. 
A. Through such additional observations of Contractor’s work in progress and field 

checks of materials and equipment by the PR and assistants, the A/E shall endeavor 
to provide further protection for the CITY against defects and deficiencies in the 
work.  

B. The duties and responsibilities of the PR are described as follows: 
 
1. General:  PR will act as directed by and under the supervision of A/E, and will confer 

with A/E regarding PR’s actions. PR’s dealings in matters pertaining to the 
Contractor’s work in progress shall in general be with A/E and Contractor, keeping 
the CITY advised as necessary.  

2. Conference and Meetings: Attend meetings with Contractor, such as pre-
construction conferences, progress meetings, job conferences and other project-
related meetings as required by the City, and prepare and circulate copies of 
minutes thereof.  

3. Liaison:   
A. Serve as liaison with Contractor, working principally through Contractor’s 

superintendent and assist in understanding the intent of the Contract 
Documents.  

B. PR shall communicate with CITY with the knowledge of and under the direction 
of A/E   

4. Interpretation of Contract Documents: Report when clarifications and interpretations 
of the Contract Documents are needed and transmit to Contractor clarifications and 
interpretations as issued.   

5. Shop Drawings and Samples: 
A. Receive Samples, which are furnished at the Site by Contractor, and notify of 

availability of Samples for examination. 
B. Record date of receipt of Samples and approved Shop Drawings. 
C. Advise Contractor of the commencement of any portion of the Work requiring a 

Shop Drawing or Sample submittal for which PR believes that the submittal has 
not been approved. 
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6. Review of Work and Rejection of Defective Work: 
A. Conduct on-Site observations of Contractor’s work in progress to assist A/E in 

determining if the Work is in general proceeding in accordance with the Contract 
Documents. 

B. Report whenever PR believes that any part of Contractor’s work in progress will 
not produce a completed Project that conforms to the Contract Documents or will 
prejudice the integrity of the design concept of the completed Project, or has 
been damaged, or does not meet the requirements of any inspection, test or 
approval required to be made; and advise City and A/E of that part of work in 
progress that PR believes should be corrected or rejected or should be 
uncovered for observation, or requires special testing, inspection or approval. 

C. Observe whether Contractor has arranged for inspections required by Laws and 
Regulations, including but not limited to those to be performed by public 
agencies having jurisdiction over the Work. 

7. Records: 
A. Maintain orderly files for correspondence, reports of job conferences, 

reproductions of original Contract Documents including all Change Orders, Field 
Orders, Work Change Directives, Addenda, additional Drawings issued 
subsequent to the Contract, A/E’s clarifications and interpretations of the 
Contract Documents, progress reports, Shop Drawing and Sample submittals 
received from and delivered to Contractor, and other Project related documents. 

B. Prepare a daily report utilizing approved City format, recording Contractor’s hours 
on the Site, weather conditions, data relative to questions of Change Orders, 
Field Orders, Work Change Directives, or changed conditions, Site visitors, daily 
activities, decisions, observations in general, and specific observations in more 
detail as in the case of observing test procedures; and send copies to A/E and 
the City. 

8. Reports: 
A. Furnish periodic reports as required of progress of the Work and of Contractor’s 

compliance with the progress schedule and schedule of Shop Drawing and 
Sample submittals.   

B. Report immediately to the CITY and A/E the occurrence of any Site accidents, 
any Hazardous Environmental Conditions, emergencies, or acts of God 
endangering the work, and property damaged by fire or other causes.  

C. Provide project photo report on CD-ROM at the rate of a minimum of two 
photographs per day, including an adequate amount of photograph 
documentation of utility conflicts. 

9. Completion: 
A. Before the issue of Certificate of Completion, submit to Contractor a list of 

observed items requiring completion or correction. 
B. Participate in a final inspection in the company of A/E, the CITY, and Contractor 

and prepare a final list of items to be completed or corrected. 
C. Observe whether all items on final list have been completed or corrected and 

make recommendations concerning acceptance and issuance of the Notice of 
Acceptability of the Work. 

 
2.  Warranty Phase.  Provide a maintenance guaranty inspection toward the end of the one-

year period after acceptance of the Project.  Note defects requiring contractor action to 
maintain, repair, fix, restore, patch, or replace improvement under the maintenance 
guaranty terms of the contract.  Document the condition and prepare a report for the City 
staff of the locations and conditions requiring action, with its recommendation for the 
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method or action to best correct defective conditions and submit to City Staff.  Complete 
the inspection and prepare the report no later than sixty (60) days prior to the end of the 
maintenance guaranty period. 

 
Provide the services above authorized in addition to those items shown on Exhibit “A-1” 
Task List, which provides supplemental description to Exhibit “A”.  Note: The Exhibit “A-1” 
Task List does not supersede Exhibit “A”. 

 
II. SCHEDULE 

 
Day Date Activity 

Tuesday September 9, 2014    Contract Award 
Thursday October 1, 2014    Begin Construction 
Friday September 30, 2015    Complete Construction 

 
III. FEES 

A. Fee for Basic Services.   The City will pay the A/E a fixed fee for providing for all “Basic 
Services” authorized as per the table below.  The fees for Basic Services will not exceed 
those identified and will be full and total compensation for all services outlined in Section 
I.A.1-2 above, and for all expenses incurred in performing these services.  The fee for this 
project is subject to the availability of funds.  The Engineer may be directed to 
suspend work pending receipt and appropriation of funds.  For services provided in 
Section I.A.1-2, A/E will submit monthly statements for basic services rendered. In Section 
I.A.1-2, the statement will be based upon A/E’s estimate (and City concurrence) of the 
proportion of the total services actually completed at the time of billing.  City will make 
prompt monthly payments in response to A/E’s monthly statements.  

 
B. Fee for Additional Services.  For services authorized by the Executive Director of Public 

Works under Section I.B. “Additional Services,” the City will pay the A/E a not-to-exceed fee 
as per the table below: 
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Summary of Fees 
 
 

    
ORGINAL TOTAL 

BASIC SERVICES       
1 Preliminary Phase $0.00 $0.00 
2 Design Phase 0.00 0.00 
3 Bid Phase 0.00 0.00 
4 Construction Phase 0.00 0.00 

Subtotal Basic Services   0.00 0.00 
        
ADDITIONAL SERVICES       

1 Permit Preparation 0.00 0.00 
2 ROW Acquisition Survey 0.00 0.00 
3 Topographic Survey 0.00 0.00 
4 Environmental Issues 0.00 0.00 
5 Construction Observation Services 68,700.00 68,700.00 
6 Start-Up Services 0.00 0.00 
7 Warranty Phase (8 hrsx$75) 600.00 600.00 

Subtotal Additional 
Services   69,300.00  69,300.00 
        
TOTAL FEE   $69,300.00 $69,300.00 
        
    M2014-   
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EXHIBIT “A-1” TASK LIST 
CITY OF CORPUS CHRISTI, TEXAS 

 
WASTEWATER SERVICE LINE REPAIR AND CLEAN-OUT INSTALLATION 
AND MANHOLE RING AND COVER ADJUSTMENT PROGRAM 2014-2015 

PROJECT NO. E14025 
 

 
Additional Services: 

 
 
CONSTRUCTION OBSERVATION SERVICES 

 
1) Provide construction observation services as authorized by the City in accordance with 

Exhibit ‘A’ of the Contract for Professional Services. 
 

2) Conduct daily site visits to the project site during construction. 
 

3) Prepare monthly reports and submit to City staff as required. 
 

4) Provide detailed coordination with City staff during construction. 
 

5) Coordinate construction activities with materials testing laboratory. 
 

WARRANTY PHASE 
 

Upon receiving authorization from the City to proceed, conduct a maintenance guaranty 
inspection toward the end of the one-year period after acceptance of the project.  Note defects 
requiring contractor action to maintain, repair, fix, restore, patch, correct or replace 
improvements under the maintenance guaranty terms of the construction contract.  Document 
the condition and prepare a report for the City staff of the locations and conditions requiring 
action.   
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EXHIBIT “B” 
MANDATORY INSURANCE REQUIREMENTS & INDEMNIFICATION  

FOR A/E PROFESSIONAL SERVICES/CONSULTANT SERVICES 
(Revised October 2010) 

 
A. Consultant must not commence work under this agreement until all insurance required 

herein has been obtained and such insurance has been approved by the City.  The 
Consultant must not allow any subcontractor to commence work until all similar insurance 
required of the subcontractor has been obtained. 

 
B. Consultant must furnish to the City’s Risk Manager, two (2) copies of Certificates of 

Insurance, showing the following minimum coverages by insurance company(s) acceptable 
to the City’s Risk Manager.  The City must be named as an additional insured for all liability 
policies, and a blanket waiver of subrogation is required on all applicable policies. 

 
TYPE OF INSURANCE   MINIMUM INSURANCE COVERAGE 

 
30-Day Written Notice of Cancellation, 
non-renewal or material change required 
on all certificates 

 
Bodily Injury & Property Damage 
Per occurrence -  aggregate 

 
COMMERCIAL GENERAL LIABILITY 
including: 
1. Broad Form 
2. Premises - Operations 
3. Products/ Completed Operations   
4.         Contractual Liability  
5.         Independent Contractors 
 

 
$1,000,000 COMBINED SINGLE LIMIT 
 
 
 
 
 
 

AUTOMOBILE LIABILITY  to included 
1.        Owned vehicles 
2..        Hired – Non-owned vehicles 

$1,000,000 COMBINED SINGLE LIMIT 
 

 
 PROFESSIONAL LIABILITY including: 
Coverage provided shall cover all 
employees, officers, directors and agents 

1. Errors and Omissions 
 

 
$1,000,000 per claim / $2,000,000 
aggregate 
(Defense costs not included in face value 
of the policy) 
If claims made policy, retro date must be 
prior to inception of agreement; have 
extended reporting period provisions and  
identify any limitations regarding who is 
an Insured 

WORKERS’ COMPENSATION 
 
 
 
EMPLOYERS’ LIABILITY 

Which Complies with the Texas Workers 
Compensation  Act 
 
 
500,000/500,000/500,000 
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C. In the event of accidents of any kind, Consultant must furnish the Risk Manager with copies 
of all reports within (10) ten days of accident. 

 
D. Consultant must obtain workers’ compensation coverage through a licensed insurance 

company in accordance with Texas law. The contract for coverage must be written on a 
policy and endorsements approved by the Texas Department of Insurance.  The coverage 
provided must be in amounts sufficient to assure that all workers’ compensation obligations 
incurred will be promptly met. 

 
E. Consultant's financial integrity is of interest to the City; therefore, subject to            

Successful Consultant's right to maintain reasonable deductibles in such amounts as are 
approved by the City, Consultant shall obtain and maintain in full force and effect for the 
duration of this Contract, and any extension hereof, at Consultant's sole expense, insurance 
coverage written on an occurrence basis, by companies authorized and admitted to do 
business in the State of Texas and with an A.M. Best's rating of no less than A-VII. 

 
F. The City shall be entitled, upon request and without expense, to receive copies of the 

policies, declarations page and all endorsements thereto as they apply to the limits required 
by the City, and may require the deletion, revision, or modification of particular policy terms, 
conditions, limitations or exclusions (except where policy provisions are established by law 
or regulation binding upon either of the parties hereto or the underwriter of any such 
policies). Consultant shall be required to comply with any such requests and shall submit a 
copy of the replacement certificate of insurance to City at the address provided below within 
10 days of the requested change. Consultant shall pay any costs incurred resulting from 
said changes. All notices under this Article shall be given to City at the following address:    

 
   City of Corpus Christi 
   Attn: Risk Management 
   P.O. Box 9277 
   Corpus Christi, TX 78469-9277 
   Fax:  (361) 826-4555 
 
G. Consultant agrees that with respect to the above required insurance, all insurance policies 

are to contain or be endorsed to contain the following required provisions: 
 

i. Name the City and its officers, officials, employees, volunteers, and elected  
representatives as additional insured by endorsement, as respects operations and 
activities of, or on behalf of, the named insured performed under contract with the City, 
with the exception of the workers' compensation and professional liability policies;   

 
ii. Provide for an endorsement that the "other insurance" clause shall not apply to the City 

of Corpus Christi where the City is an additional insured shown on the policy;  
 

iii. Workers' compensation and employers' liability policies will provide a waiver of 
subrogation in favor of the City; and  

 
iv. Provide thirty (30) calendar days advance written notice directly to City of any 

suspension, cancellation, non-renewal or material change in coverage, and not less than 
ten (10) calendar days advance written notice for nonpayment of premium. 
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H.   Within five (5) calendar days of a suspension, cancellation, or non-renewal of coverage, 
Successful Consultant shall provide a replacement Certificate of Insurance and applicable 
endorsements to City. City shall have the option to suspend Consultant's performance 
should there be a lapse in coverage at any time during this contract. Failure to provide and 
to maintain the required insurance shall constitute a material breach of this contract.  

 
I.  In addition to any other remedies the City may have upon Consultant's failure to provide and 

maintain any insurance or policy endorsements to the extent and within the time herein 
required, the City shall have the right to order Consultant to stop work hereunder, and/or 
withhold any payment(s) which become due to Consultant hereunder until Consultant 
demonstrates compliance with the requirements hereof.   

 
J. Nothing herein contained shall be construed as limiting in any way the extent to which 

Successful Consultant may be held responsible for payments of damages to persons or 
property  resulting from Consultant's or its subcontractors' performance of the work covered 
under this agreement. 

 
K.   It is agreed that Consultant's insurance shall be deemed primary and non-contributory with 

respect to any insurance or self insurance carried by the City of Corpus Christi for liability 
arising out of operations under this contract. 

 
L.   It is understood and agreed that the insurance required is in addition to and separate from 

any other obligation contained in this contract. 
 
 INDEMNIFICATION AND HOLD HARMLESS 
 
 Consultant shall indemnify, save harmless and defend the City of Corpus Christi, and 

its agents, servants, and employees, and each of them against and hold it and them 
harmless from any and all lawsuits, claims, demands, liabilities, losses and expenses, 
including court costs and attorneys' fees, for or on account of any injury to any 
person, or any death at any time resulting from such injury, or any damage to any 
property, which may arise or which may be alleged to have arisen out of or in 
connection with the negligent performance of Consultant's services covered by this 
contract. The foregoing indemnity shall apply except if such injury, death or damage 
is caused by the sole or concurrent negligence of the City of Corpus Christi, its 
agents, servants, or employees or any other person indemnified hereunder. 
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