Project
Name: [Ocean Drive Pedestrian Crossing Improvements
Project
Number: |73143
Owner: |City of Corpus Christi
Bidder: |Final Submittal - Engineer's Opinion of Probable Construction Cost - Base Bid
OAR: |Joseph Johnson, Assistant Director of Engineering Services: Construction Management
Designer: |Freese and Nichols, Inc.
Basis of Bid
Item DESCRIPTION UNIT ESTIMATED UNIT PRICE EXTENDED
QUANTITY AMOUNT
Base Bid
Part A - General (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)
Al MOBILIZATION (MAX 5% PART A) LS 1 S 1,500.00 | $ 1,500.00
A2 BONDS AND INSURANCE (MAX 2%) LS 1 S 5,000.00 | S 5,000.00
A3  |BLOCK SODDING SY 105 $ 6.00 | $ 630.00
A4 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 3 S 8,000.00 [ S  24,000.00
A5 TEMP SEDMT CONT FENCE (INSTALL) LF 140 S 10.00 | S 1,400.00
A6 TEMP SEDMT CONT FENCE (REMOVE) LF 140 S 2.00| S 280.00
SUBTOTAL PART A - GENERAL (Items A1l thru A6) S 32,810.00
Part B - STREET IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)
B1 MOBILIZATION (MAX 5% PART B) LS 1 S 1,500.00 | $ 1,500.00
B2 REMOVING CONC (CURB AND GUTTER) LF 92 S 30.00 | $ 2,760.00
B3 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 21 S 175.00 | S 3,675.00
B4 CONC CURB & GUTTER (TY ) LF 92 S 45.00 | S 4,140.00
B5 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EA 8 S 1,000.00 | $ 8,000.00
B6 PREFAB PAV MRK TY C (W) (24") (SLD) LF 171 S 20.00 | S 3,420.00
B7 Allowance for Unanticipated Street -Related Improvements LS 1 S 10,000.00 | $ 10,000.00
SUBTOTAL PART B - STREET IMPROVEMENTS (Items B1 thru B7) S 33,495.00
Part C - ADA IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)
C1 MOBILIZATION (MAX 5% PART C) LS 1 S 1,400.00 | $ 1,400.00
Cc2 REMOVING CONC (SIDEWALKS) SY 78 S 35.00 | $ 2,730.00
Cc3 CONC SIDEWALKS (4") SY 65 S 105.00 | $ 6,825.00
ca CONC SIDEWALKS (6") SY 17 S 150.00 | S 2,550.00
C5 CURB RAMPS (TY 1) SY 8 S 170.00 | S 1,360.00
C6 CURB RAMPS (TY 10) SY 6 S 170.00 | S 1,020.00
c7 CURB RAMPS (TY 21) SY 13 S 170.00 | S 2,210.00
Cc8 REMOVE STR (BOLLARD) EA S 400.00 | S 400.00
Cc9 FIXED BOLLARD (6") EA S 1,500.00 | $ 1,500.00
C10 |Allowance for Unanticipated ADA Improvements LS 1 S  10,000.00 | S  10,000.00
SUBTOTAL PART C - ADA IMPROVEMENTS (ltems C1 thru C10) S 29,995.00
Part D - SIGNALIZATION IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)
D1 MOBILIZATION (MAX 5% PART D) LS 1 S 15,000.00 | S 15,000.00
D2 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 30 S 400.00 | S 12,000.00
D3 CONDT (PVC) (SCHD 40) (2") LF 20 S 25.00 | S 500.00
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Item DESCRIPTION UNIT ESTIMATED UNIT PRICE EXTENDED
QUANTITY AMOUNT
D4 CONDT (PVC) (SCHD 40) (2") (BORE) LF 3,680 S 35.00 | $ 128,800.00
D5  [CONDT (PVC) (SCHD 40) (3") LF 35 $ 3500 | $  1,225.00
D6 CONDT (PVC) (SCHD 40) (4") LF 10 S 45.00 | S 450.00
D7 CONDT (PVC) (SCHD 40) (4") (BORE) LF 95 S 60.00 | S 5,700.00
D8 ELEC CONDR (NO. 10) INSULATED GREEN (I.T. GROUND) LF 3,270 S 150 | $ 4,905.00
D9 ELEC CONDR (NO. 8) INSULATED LF 150 S 2.00 | S 300.00
D10 ELEC CONDR (NO. 6) BARE LF 10 S 3.00 | S 30.00
D11 ELEC CONDR (NO. 6) INSULATED LF 20 S 3.00 S 60.00
D12 LUMINAIRE CABLE (2 CNDR) (12 AWG) W/GROUND LF 215 S 3.00 | S 645.00
D13 GROUND BOX TY D (162922) W /APRON EA 2 S 2,000.00 | S 4,000.00
D14 |ELC SRV TY D 120/240 060(NS)SS(E)PS(U) EA 1 $  10,000.00 | $  10,000.00
D15 INSTALL HIGHWAY TRAFFIC SIGNAL (ISOLATED) EA 1 S 10,000.00 | S 10,000.00
D16 VEH SIG SEC (12") LED (GRN) EA 4 S 300.00 | S 1,200.00
D17 VEH SIG SEC (12") LED (YEL) EA 4 S 300.00 | S 1,200.00
D18 VEH SIG SEC (12") LED (RED) EA 4 S 300.00 | S 1,200.00
D19 PED SIG SEC LED (COUNTDOWN) EA 2 S 900.00 | S 1,800.00
LOUVERED VACUUM FORMED ABS BACK PLATE (12") (3 SEC)
D20 3M YELLOW RETROREFLECTIVE 2" TAPE EA 4 S 200.00 | S 800.00
D21 TRF SIG CBL (TY A) (12 AWG) (2 CONDR) LF 145 S 2.00|S 290.00
D22 [TRFSIG CBL (TY A) (14 AWG) (4 CONDR) LF 220 $ 2.00 | $ 440.00
D23 TRF SIG CBL (TY A) (14 AWG) (16 CONDR) LF 145 S 7.00 | S 1,015.00
D24 INS TRF SIG PL AM (S) 1 ARM (36') (LUM) EA 2 S 14,000.00 | S 28,000.00
b5 |PED DETECT PUSH BUTTON (APS) w/ R10-3E sign (Polara iDS2
APS with iDetect) (Touchless) EA 2 S 1,200.00 | S 2,400.00
D26 PED DETECTOR CONTROLLER UNIT ((ICCU-S2) and
Interconnect Board (iN2-iCB)) EA 1 S 4,300.00 | S 4,300.00
INSTALL BBU SYSTEM (ALPHA FXM HP1100 UPS WITH
D27 CABINET) (INCLUDE REMOTE BATTERY MONITORING SYSTEM
PLUS) EA 1 S 8,000.00 | S 8,000.00
CCTV FIELD EQUIPMENT (DIGITAL) (PTZ CAMERA - (Axis P5655-
D28 E PTZ, 1080P, WDR, x32, IP66, Dome Network Camera)
Including Mounting Equipment) EA 1 S 7,500.00 | S 7,500.00
D29 FIBER OPTIC CABLE (INSTALLATION ONLY) LF 3270 S 1.00 | $ 3,270.00
D30 MAST ARM WIND DAMPER (FREY MANUFACTURING) EA 2 S 1,000.00 | S 2,000.00
D31 ITS GND BOX (POLY) TY 1 (243624)W/APRN EA 5 S 2,500.00 | S 12,500.00
D32 Duralight LED Luminaire (DURA-STR-25-4K-120-2-GR-SCLB) EA 2 S 500.00 | S 1,000.00
D33 CONTROLLER CABINET (TS-2) WITH EXTENSION EA 1 S 15,000.00 | S 15,000.00
D34 CONTROLLER FOUNDATION EA 1 S 4,000.00 | S 4,000.00
D35 CONTROLLER ECONOLITE COBALT ATC 1000 EA 1 S 5,000.00 | $ 5,000.00
D36 |MMU2-16LEip With Ethernet Port EA 1 S 1,000.00 | S 1,000.00
D37 CISCO ETHERNET 4000 SWITCH 9IE-4000-8GT8GP4G-E) AND EA 1
POWER SUPPLY (PWR-IE170W-PC-AC=) S 9,000.00 | S 9,000.00
D38 |Allowance for Unanticipated Signalization Improvements LS 1 S 25,000.00 | S 25,000.00
SUBTOTAL PART D - SIGNALIZATION IMPROVEMENTS (D1 THRU D38) S 329,530.00
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It DESCRIPTION UNIT ESTIMATED UNIT PRICE EXTENDED
em QUANTITY AMOUNT
BID SUMMARY

SUBTOTAL PART A - GENERAL (Items A1l thru A6) S 32,810.00
SUBTOTAL PART B - STREET IMPROVEMENTS (ltems B1 thru B7) S 33,495.00
SUBTOTAL PART C - ADA IMPROVEMENTS (Items C1 thru C10) S 29,995.00
SUBTOTAL PART D - SIGNALIZATION IMPROVEMENTS (ltems D1 thru D38) S 329,530.00
TOTAL PROJECT BASE BID (PARTS A THRU D) S 425,830.00
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