
ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

A1 Mobilization (Maximum 5%) LS 1           37,760.00$        37,760.00$        154,576.80$      154,576.80$      250,000.00$       250,000.00$             269,750.00$      269,750.00$      
A2 Bonds and Insurance (Maximum Allowance of 2%) AL 1           61,360.00$        61,360.00$        61,215.00$        61,215.00$        98,000.00$         98,000.00$               110,000.00$      110,000.00$      
A3 Install and Remove Silt Fence LF 6,705    5.90$                 39,559.50$        4.27$                 28,630.35$        5.00$                  33,525.00$               2.00$                 13,410.00$        
A4 Traffic Control LS 1           59,000.00$        59,000.00$        77,910.00$        77,910.00$        25,000.00$         25,000.00$               158,650.00$      158,650.00$      
A5 Storm Water Pollution Prevention LS 1           76,700.00$        76,700.00$        29,809.30$        29,809.30$        3,000.00$           3,000.00$                 5,500.00$          5,500.00$          
A6 Trench Safety for Remove and Install Waterline LF 6,705    12.98$               87,030.90$        2.24$                 15,019.20$        1.00$                  6,705.00$                 3.45$                 23,132.25$        
A7 Trench Safety for Auger Shafts EA 8           13,570.00$        108,560.00$      9,529.32$          76,234.56$        500.00$              4,000.00$                 680.80$             5,446.40$          
A8 Well Pointing for Waterline LF 6,705    5.90$                 39,559.50$        11.50$               77,107.50$        19.50$                130,747.50$             3.50$                 23,467.50$        
A9 Well Pointing for Auger Shafts EA 8           5,900.00$          47,200.00$        14,313.72$        114,509.76$      21.50$                172.00$                    5,000.00$          40,000.00$        

A10 Pre-construction Exploratory LF 720       147.50$             106,200.00$      32.73$               23,565.60$        5.00$                  3,600.00$                 20.00$               14,400.00$        
A11 Furnish and Install Auger Bore Work Area EA 7           17,700.00$        123,900.00$      19,506.97$        136,548.79$      2,000.00$           14,000.00$               2,165.45$          15,158.15$        
A12 Unanticipated Ozone Advisory Day DAY 1           295.00$             295.00$             8,948.81$          8,948.81$          1,000.00$           1,000.00$                 680.80$             680.80$             

787,124.90$      804,075.67$      569,749.50$             679,595.10$      

B1 12-inch Crushed Limestone (Type A Grade 1) Flexible Base SY 4,460    33.04$               147,358.40$      42.10$               187,766.00$      50.00$                223,000.00$             81.65$               364,159.00$      
B2 5-inch HMAC Type B (Base Course) SY 5,950    53.10$               315,945.00$      54.54$               324,513.00$      52.00$                309,400.00$             58.65$               348,967.50$      
B3 3-inch HMAC Type D (Surface Course) SY 8,960    43.61$               390,745.60$      42.29$               378,918.40$      39.00$                349,440.00$             46.00$               412,160.00$      
B4 Cement Stablized Sand CY 2,240    42.48$               95,155.20$        107.66$             241,158.40$      40.25$                90,160.00$               120.75$             270,480.00$      
B5 Remove and Replace 6-inch Curb and Gutter (Incl. 12" Flex Base) LF 4,005    28.32$               113,421.60$      34.63$               138,693.15$      32.00$                128,160.00$             49.45$               198,047.25$      
B6 Remove and Replace 10-inch Concrete Bus Pads SF 5,460    29.18$               159,322.80$      23.82$               130,057.20$      26.50$                144,690.00$             32.20$               175,812.00$      
B7 Remove and Replace Concrete Driveway SF 6,210    18.09$               112,338.90$      17.21$               106,874.10$      17.50$                108,675.00$             29.90$               185,679.00$      
B8 Remove and Replace Concrete Sidewalk SF 3,380    12.98$               43,872.40$        11.09$               37,484.20$        15.00$                50,700.00$               14.95$               50,531.00$        
B9 Seeding (Incl. Topsoil) SY 1,190    1.77$                 2,106.30$          15.90$               18,921.00$        25.00$                29,750.00$               2.30$                 2,737.00$          

1,380,266.20$   1,564,385.45$   1,433,975.00$          2,008,572.75$   

C1 Remove and Dispose of Existing Asphalt Pavement, 16" Diam. CIP Waterline and Fittings LF 6,650    26.55$               176,557.50$      21.39$               142,243.50$      16.00$                106,400.00$             18.40$               122,360.00$      
C2 Cap, Fill with Grout and Abandon 16" Diam Waterline LF 1,100    33.04$               36,344.00$        28.29$               31,119.00$        25.00$                27,500.00$               16.10$               17,710.00$        
C3 Furnish and Install 6" Diam. C900 DR18 PVC Waterline by Conventional Trenching LF 360       74.97$               26,989.20$        63.94$               23,018.40$        110.00$              39,600.00$               175.95$             63,342.00$        
C4 Furnish and Install 8" Diam. C900 DR18 PVC Waterline by Conventional Trenching LF 200       91.26$               18,252.00$        72.67$               14,534.00$        120.00$              24,000.00$               184.00$             36,800.00$        
C5 Furnish and Install 12" Diam. C900 DR18 PVC Waterline by Conventional Trenching LF 20         171.10$             3,422.00$          125.02$             2,500.40$          250.00$              5,000.00$                 336.95$             6,739.00$          
C6 Furnish and Install 16" Diam. C905 DR18 PVC Waterline by Conventional Trenching LF 6,690    152.54$             1,020,492.60$   132.89$             889,034.10$      160.00$              1,070,400.00$          217.35$             1,454,071.50$   

C7
Furnish and Install 30" Diam. Steel Casing complete with 16" Diam C900 DR18 PVC Carrier
Pipe by Guided Auger Boring LF 1,030    689.64$             710,329.20$      592.25$             610,017.50$      1,200.00$           1,236,000.00$          603.75$             621,862.50$      

C8
Furnish and Install 12" Diam. Steel Casing completewith 6" Diam. C900 DR 18 PVC Carrier
Pipe by Auger Boring LF 140       1,120.61$          156,885.40$      1,145.14$          160,319.60$      250.00$              35,000.00$               289.80$             40,572.00$        

C9
Furnish and Install 30" Steel Casing complete with 16" Diam. C900 DR18 PVC Carrier Pipe
by Conventional Trenching LF 20         227.74$             4,554.80$          1,835.02$          36,700.40$        380.00$              7,600.00$                 460.00$             9,200.00$          

C10 Furnish and Install 6" R/W Gate Valve (MJ with Mega Lug Joint Restraint Fitting) EA 18         985.51$             17,739.18$        1,553.59$          27,964.62$        1,200.00$           21,600.00$               1,177.60$          21,196.80$        
C11 Furnish and Install 8" R/W Gate Valve (MJ with Mega Lug Joint Restraint Fitting) EA 10         1,435.60$          14,356.00$        4,692.99$          46,929.90$        1,600.00$           16,000.00$               1,697.40$          16,974.00$        
C12 Furnish and Install 12" R/W Gate Valve (MJ with Mega Lug Joint Restraint Fitting) EA 1           2,651.46$          2,651.46$          6,065.46$          6,065.46$          3,200.00$           3,200.00$                 3,037.15$          3,037.15$          

C13
Furnish and Install 16" R/W Gate Valve c/w Bevel Gear (MJ with Mega Lug Joint Restraint
Fitting) EA 6           10,067.76$        60,406.56$        4,714.04$          28,284.24$        11,000.00$         66,000.00$               11,646.05$        69,876.30$        

C14 Furnish and Install Air release Valve and Valve Chamber EA 2           9,521.42$          19,042.84$        12,682.97$        25,365.94$        20,000.00$         40,000.00$               14,256.55$        28,513.10$        
C15 Furnish and Install 6" 45 Deg DIP Bend (MJ with Mega Lug Joint Restraint Fitting) EA 36         369.34$             13,296.24$        494.59$             17,805.24$        750.00$              27,000.00$               363.40$             13,082.40$        
C16 Furnish and Install 8" 45 Deg DIP Bend (MJ with Mega Lug Joint Restraint Fitting) EA 20         467.87$             9,357.40$          914.79$             18,295.80$        1,000.00$           20,000.00$               477.25$             9,545.00$          
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C17 Furnish and Install 12" 45 Deg DIP Bend (MJ with Mega Lug Joint Restraint Fitting) EA 2           747.12$             1,494.24$          934.99$             1,869.98$          1,500.00$           3,000.00$                 868.25$             1,736.50$          
C18 Furnish and Install 16" 45 Deg DIP Bend (MJ with Mega Lug Joint Restraint Fitting) EA 24         1,361.72$          32,681.28$        3,640.49$          87,371.76$        2,200.00$           52,800.00$               1,618.05$          38,833.20$        
C19 Furnish and Install 16" 11.25 Deg DIP Bend (MJ with Mega Lug Joint Restraint Fitting) EA 2           1,452.58$          2,905.16$          3,613.97$          7,227.94$          1,800.00$           3,600.00$                 1,721.55$          3,443.10$          
C20 Connection to Existing 2" Waterline (Incl. 16"x 6" Tee, 6"x3" Tee, 3" GV and 2" Fittings) EA 3           3,806.53$          11,419.59$        18,448.28$        55,344.84$        4,500.00$           13,500.00$               9,103.40$          27,310.20$        
C21 Connection to Existing 6" Waterline (Incl.  16"x6" Tee) EA 18         3,942.38$          70,962.84$        3,798.58$          68,374.44$        2,000.00$           36,000.00$               7,898.20$          142,167.60$      
C22 Connection to Existing 8" Waterline (Incl. 16"x8" Tee) EA 10         4,034.42$          40,344.20$        6,931.67$          69,316.70$        2,200.00$           22,000.00$               8,004.00$          80,040.00$        
C23 Connection to Existing 12" Waterline (Incl. 16"x12"Tee) EA 1           4,277.50$          4,277.50$          7,155.33$          7,155.33$          5,000.00$           5,000.00$                 8,284.60$          8,284.60$          
C24 Connection to Existing 16" Waterline (Incl. 16" x 16" Tee) EA 3           3,978.96$          11,936.88$        7,421.43$          22,264.29$        5,500.00$           16,500.00$               11,909.40$        35,728.20$        
C25 Furnish and Install FH Assembly (Incl. Tee, 6" DI Pipe and Valve) EA 9           5,889.38$          53,004.42$        8,448.38$          76,035.42$        8,500.00$           76,500.00$               8,884.90$          79,964.10$        
C26 Furnish and Install 2" Transition Coupling EA 3           129.80$             389.40$             228.60$             685.80$             250.00$              750.00$                    81.65$               244.95$             
C27 Furnish and Install 6" Transition Coupling EA 18         318.60$             5,734.80$          488.73$             8,797.14$          600.00$              10,800.00$               305.90$             5,506.20$          
C28 Furnsih and Install 8" Transition Coupling EA 10         444.86$             4,448.60$          635.95$             6,359.50$          600.00$              6,000.00$                 415.15$             4,151.50$          
C29 Furnish and Install 12" Transition Coupling EA 1           613.60$             613.60$             935.58$             935.58$             1,000.00$           1,000.00$                 585.35$             585.35$             
C30 Furnish and Install 16" Transition Coupling EA 3           2,616.06$          7,848.18$          788.22$             2,364.66$          1,400.00$           4,200.00$                 979.80$             2,939.40$          

C31
Furnish and Install 16" Diam. DIP for Unanticipated Waterline Adjustment (Up to 6' of Cover
and 60-ft in Length) EA 2           14,648.52$        29,297.04$        12,360.56$        24,721.12$        1,000.00$           2,000.00$                 30,880.95$        61,761.90$        

C32
Extra Depth for Unanticipated Waterline Adjustment For Each Vertical Foot Over 6-ft Cover
(Added to Each Adjustment) VF 8           788.24$             6,305.92$          553.28$             4,426.24$          500.00$              4,000.00$                 1,101.70$          8,813.60$          

C33 Reconnect 2" Water Service EA 7           1,964.70$          13,752.90$        1,129.38$          7,905.66$          1,600.00$           11,200.00$               4,370.00$          30,590.00$        
C34 Furnish and Install 16" Bell Harness Assembly EA 86         828.36$             71,238.96$        780.03$             67,082.58$        1,000.00$           86,000.00$               615.25$             52,911.50$        

2,659,331.89$   2,598,437.08$   3,100,150.00$          3,119,893.65$   

D1 Unanticipated Utility Allowance AL 1           10,000.00$        10,000.00$        10,000.00$        10,000.00$        10,000.00$         10,000.00$               10,000.00$        10,000.00$        
D2 Unanticipated Disposal of Contaminated Soil AL 1           10,000.00$        10,000.00$        10,000.00$        10,000.00$        10,000.00$         10,000.00$               10,000.00$        10,000.00$        
D3 Unanticipated Disposal of Ground Water AL 1           10,000.00$        10,000.00$        10,000.00$        10,000.00$        10,000.00$         10,000.00$               10,000.00$        10,000.00$        

30,000.00$        30,000.00$        30,000.00$               30,000.00$        SUBTOTAL PART D - ALLOWANCES (D1 THRU D3)

Part D -ALLOWANCES (per SECTION 01 23 10 ALTERNATES AND ALLOWANCES)

5,133,874.50$                       5,838,061.50$                  TOTAL BASE BID 4,856,722.99$                  4,996,898.20$                  

SUBTOTAL PART C - WATER IMPROVEMENTS (Items C1 thru C34)
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