
PROJECT BUDGET ESTIMATE

JFK Causeway Area Improvements

BOND 2012

PROJECT FUNDS AVAILABLE:

Street Bond 2012………………………………………………………………………………….. 650,000.00$        

Water CIP……………………………………………………………………………………….. 560,677.57          

Wastewater CIP…………………………………………………………………………………… 523,167.37          

TOTAL………………………………………………………………………………………………………………………………………1,733,844.94       

FUNDS REQUIRED:

Construction:

Construction (Bridges Specialties)………………………………………………………………………………………..1,271,906.13       

   Streets……………………………………………………………………………………………..531,635.85        

   Water………………………………………………………………………….. 290,436.22        

   Wastewater………………………………………………………………… 449,834.06        

Contingency (7.5%)……………...……………………………………………………………………………………………………………………….95,392.96            

Construction Materials Testing (Rock)……………………………………………………………………. 8,774.00              

Construction Inspection (In House)……………………………………………………………………. 52,000.00            

Design Fees:

* Engineering (Urban Engineering).……………………………………………………………………………………………………….172,720.00          

RH Shackelford, Inc………………………………………………………………………………… 8,543.00              

Geotechnical Study and Testing (Rock)…………………………………………………………….. 15,100.00            

Reimbursements:

Contract Administration (Capital Programs/Capital Budget/Finance) (1.75%)……………………………………………………………………………….30,342.00            

Engineering Services (Project Mgt/Constr Mgt/Traffic Mgt Services) (2.00%)………………………………………………………………………………..34,676.00            

Misc. (Printing, Advertising, etc.)………………………………………………………………………………………………………..1,000.00              

TOTAL………………………………………………………………………………………………………………………………………1,690,454.09       

ESTIMATED PROJECT BUDGET BALANCE…………………………………………………………………………………………43,390.85$          

* Original Contract Awarded on January 29, 2013 - M2013-025


