#### CITY OF CORPUS CHRISTI

#### MASTER SERVICES AGREEMENT FOR PROFESSIONAL SERVICES

This Agreement is between the City of Corpus Christi, a Texas home rule municipal corporation, P.O. Box 9277, Corpus Christi, Nueces County, Texas 78469-9277 (City) acting through its duly authorized City Manager or designee and <u>Cobb, Fendley & Associates, Inc.</u>, a Texas Corporation, San Antonio, Bexar County, Texas (Consultant).

#### **TABLE OF CONTENTS**

ARTICLE NO.	IIILE	PAGE	
ARTICLE I	PROJECT TASK ORDER	·····	. 2
ARTICLE II	COMPENSATION	••••••	. 2
ARTICLE III	QUALITY CONTROL PLAN	•••••	. 4
ARTICLE IV	INSURANCE REQUIREMENTS	••••••	. 4
ARTICLE V	INDEMNIFICATION	•••••	. 4
ARTICLE VI	TERM; RENEWALS; TIMES FOR RENDERING SERVICE.	•••••	. 4
ARTICLE VII	TERMINATION OF AGREEMENT	•••••	. 5
ARTICLE VIII	RIGHT OF REVIEW AND AUDIT		. 6
ARTICLE IX	OWNER REMEDIES		. 6
ARTICLE X	CONSULTANT REMEDIES		. 7
ARTICLE XI	CLAIMS AND DISPUTE RESOLUTION		. 7
ARTICLE XII	MISCELLANEOUS PROVISIONS		. 9
EXHIBITS			

#### ARTICLE I - PROJECT TASK ORDER

- 1.1 This Agreement shall apply to as many tasks as City and Consultant agree will be performed under the terms and conditions of this Agreement. Each task Consultant performs for City hereunder shall be designated a Task Order. No Task Order shall be binding or enforceable unless and until it has been properly executed by both City and Consultant. Each properly executed Task Order shall become a separate supplemental agreement to this Agreement.
- 1.2 The Consultant shall provide its Scope of Services, to be included in each Task Order. The Scope of Services shall include all associated services required for Consultant to provide such Services, pursuant to this Agreement, and any and all Services which would normally be required by law or common due diligence in accordance with the standard of care defined in Article XII of this Agreement.
- 1.3 Under this Agreement, Consultant will provide services on a Task Order basis for a range of services related to assisting Engineering Services with professional engineering, architecture and construction services related to execution of Capital Improvements Programs. All work will be subject to authorization from City. A detailed Scope of Services and fee estimate will be developed for each task prior to execution of work.
- 1.4 Consultant must comply with City standards, as specified in the Unified Development Code (UDC) or Code of Ordinances, as applicable, throughout the duration of the Project, unless specifically and explicitly excluded from doing so in the approved Task Order. A request made by either party to deviate from City standards after the contract is executed must be in writing.
- 1.5 Consultant must perform tasks and submit deliverables as detailed in each approved Task Order.
- 1.6 Consultant must provide all labor, equipment and transportation necessary to complete all services agreed to in a timely manner throughout the term of the Agreement. Persons retained by Consultant to perform work pursuant to this Agreement shall be employees or subconsultants of Consultant. Consultant must provide City with a list of all subconsultants that includes the services performed by the subconsultant and the percentage of work performed by the subconsultant. Changes in Consultant's team that provides services under this Agreement must be agreed to by the City in writing.
- 1.7 Consultant must not begin work on any Task Order authorized under this Agreement until they are briefed on the scope of the Project and are notified in writing to proceed.
- 1.8 <u>For design services</u>, Consultant agrees to render the professional services necessary for the advancement of the Project through Final Completion of the Construction Contract. Consultant acknowledges and accepts its responsibilities, as defined and described in the City's General Conditions for Construction Contracts, an excerpt of which is attached as **Exhibit G**.

#### ARTICLE II - COMPENSATION

- 2.1 The Compensation for all services included in this Agreement and in the Scope of Services for this Agreement shall not exceed \$200,000.
- 2.2 The Consultant's fee for each Task Order will be on a lump sum or time and materials (T&M) basis with a negotiated not-to-exceed amount. The fees will not exceed those identified and will be full and total compensation for all services outlined in each Task Order, and for all expenses incurred in performing these services.

- 2.3 Consultant shall submit a proposal to the City, which shall be incorporated into this agreement as **Exhibit B**, subject to approval by the City.
- 2.4 Consultant shall submit a Rate Schedule, shown in Exhibit B-1, with their proposal. The rate schedule shall remain confidential pursuant to section 552.104 of the Texas Government Code since release of this information would give advantage to a competitor or bidder. In addition, section 552.110 of the TX Govt. Code protects third party commercial and financial information if release of the information would cause the third party substantial competitive harm.
- 2.5 Monthly invoices will be submitted in accordance with the Payment Request (Exhibit C). For T&M basis fees, Consultant shall submit documentation with the monthly invoice that shows who worked on the Project, the number of hours that each individual worked on the Project and reimbursables for that individual.
  - 2.5.1 Principals may only bill at the hourly rate of Principals when acting in that capacity. Principals acting in the capacity of staff must bill at staff rates. The Consultant shall provide documentation with each payment request that clearly indicates how that individual's time is allocated and the justification for that allocation.
- 2.6 The anticipated fee structure under this agreement is as follows:

DESCRIPTION	NOT TO EXCEED AMOUNT
Maximum Contract Amount	\$200,000.00
Task 1 – E15110 Flato Road – full depth repair	18,057.50
Task 2 – E15106 Ayers Street Pedestrian Improvements and Turn Lane addition	25,747.50
Task 3 – E15098 Downtown Road and Streetscape Improvements	TBD
Task 4– E15108 Downtown Street Traffic Signal and Area Improvements	TBD
Task 5 – TBD	TBD
Task 6 – TBD	TBD

- 2.7 All services shall be performed and the applicable standard of professional care set forth herein and to City's satisfaction, which satisfaction shall be judged by the Director in his/her sole discretion. City shall not be liable for any payment under this Agreement for services which are unsatisfactory and which previously have not been approved by the Director.
- 2.8 In the event of any dispute(s) between the Parties regarding the amount properly compensable for any Task Order or as final compensation or regarding any amount that may be withheld by City, Consultant shall be required to make a claim pursuant to and in accordance with the terms of this Agreement and follow the procedures provided herein for the resolution of such dispute. In the event Consultant does not initiate and follow the claims procedures provided in this Agreement in a timely manner and as required by the terms thereof, any such claim shall be waived.
- 2.9 Request of final compensation by Consultant shall constitute a waiver of claims except those previously made in writing and identified by Consultant as unsettled at the time of final Payment Request.
- 2.10 Any fee payable under this Agreement is subject to the availability of funds. The Consultant may be directed to suspend work pending receipt and appropriation of funds.

#### ARTICLE III - QUALITY CONTROL PLAN

- 3.1 The Consultant agrees to perform quality assurance-quality control/constructability reviews (QCP Review).
  The City reserves the right to retain a separate consultant to perform additional QCP services for the City.
- 3.2 The Consultant will perform QCP Reviews at intervals during the project to ensure deliverables satisfy applicable industry quality standards and meet the requirements of the project scope. Based on the findings of the QCP Review, the Consultant must reconcile the project scope and Opinion of Probable Cost (OPC) as needed.
- 3.3 Documents that do not meet City standards may be rejected. Consultant will not be compensated for having to resubmit documents.

#### ARTICLE IV - INSURANCE REQUIREMENTS

- 4.1 Consultant must not commence work under this Agreement until all required insurance has been obtained, and such insurance has been approved by the City. Consultant must not allow any subcontractor to commence work until all similar insurance required of any subcontractor has been obtained.
- 4.2 Insurance Requirements are shown in **EXHIBIT D**.

#### ARTICLE V - INDEMNIFICATION

Consultant shall fully indemnify and hold harmless the City of Corpus Christi and its officials, officers, agents, employees, or other entity, excluding the engineer or architect or that person's agent, employee or subconsultant, over which the City exercises control ("Indemnitee") from and against any and all claims, damages, liabilities or costs, including reasonable attorney fees and court costs, to the extent that the damage is caused by or results from an act of negligence, intentional tort, intellectual property infringement or failure to pay a subcontractor or supplier committed by Consultant or its agent, Consultant under contract or another entity over which Consultant exercises control while in the exercise of rights or performance of the duties under this agreement. This indemnification does not apply to any liability resulting from the negligent acts or omissions of the City or its employees, to the extent of such negligence.

Consultant shall defend Indemnitee, with counsel satisfactory to the City Attorney, from and against any and all claims, damages, liabilities or costs, including reasonable attorney fees and court costs, if the claim is not based wholly or partly on the negligence of, fault of or breach of contract by Indemnitee. If a claim is based wholly or partly on the negligence of, fault of or breach of contract by Indemnitee, the Consultant shall reimburse the City's reasonable attorney's fees in proportion to the Consultant's liability.

Consultant must advise City in writing within 24 hours of any claim or demand against City or Consultant known to Consultant related to or arising out of Consultant's activities under this Agreement.

### ARTICLE VI - TERM; RENEWALS; TIMES FOR RENDERING SERVICE

6.1 This Agreement shall be effective upon the signature of the City Manager or designee (Effective Date).

- 6.2 This Agreement shall be applicable to Task Order issued hereunder from the Effective Date of the Agreement until project is complete.
- 6.3 This service shall be for a multiple year program beginning on the Effective Date. The Agreement may be renewed for up to 2 one-year renewal options upon mutual agreement of the parties to be evidenced in writing prior to the expiration date of the prior term. Any renewals shall be at the same terms and conditions, plus any approved changes.
- 6.4 The times for performing services or providing deliverables will be stated in each Task Order. If no times are so stated, Consultant will perform services and provide deliverables within a reasonable time.

#### ARTICLE VII - TERMINATION OF AGREEMENT

#### 7.1 By Consultant:

- 7.1.1 The City reserves the right to suspend this Agreement at the end of any phase for the convenience of the City by issuing a written and signed Notice of Suspension. The Consultant may terminate this Agreement for convenience in the event such suspension extends for a period beyond 120 calendar days by delivering a Notice of Termination to the City.
- 7.1.2 The Consultant must follow the Termination Procedure outlined in this Agreement.

#### 7.2 By City:

- 7.2.1 The City may terminate this agreement for convenience upon seven days written notice to the Consultant at the address of record.
- 7.2.2 The City may terminate this agreement for cause upon ten days written notice to the Consultant. If Consultant begins, within three days of receipt of such notice, to correct its failure and proceeds to diligently cure such failure within the ten days, the agreement will not terminate. If the Consultant again fails to perform under this agreement, the City may terminate the agreement for cause upon seven days written notice to the Consultant with no additional cure period. If the City terminates for cause, the City may reject any and all proposals submitted by Consultant for up to two years.

#### 7.3 Termination Procedure

- 7.3.1 Upon receipt of a Notice of Termination and prior to the effective date of termination, unless the notice otherwise directs or Consultant takes action to cure a failure to perform under the cure period, Consultant shall immediately begin the phase-out and discontinuance of all services in connection with the performance of this Agreement. Within 30 calendar days after receipt of the Notice of Termination, unless Consultant has successfully cured a failure to perform, Consultant shall submit a statement showing in detail the services performed under this Agreement prior to the effective date of termination. City retains the option to grant an extension to the time period for submittal of such statement.
- 7.3.2 Consultant shall submit all completed and/or partially completed work under this Agreement, including but not limited to specifications, designs, plans and exhibits.
- 7.3.3 Upon receipt of documents described in the Termination Procedure and absent any reason why City may be compelled to withhold fees, Consultant will be compensated for its services based upon a Time & Materials calculation or Consultant and City's estimate of the proportion of the total services actually

completed at the time of termination. There will be no compensation for anticipated profits on services not completed.

7.3.4 Consultant acknowledges that City is a public entity and has a duty to document the expenditure of public funds. The failure of Consultant to comply with the submittal of the statement and documents, as required above, shall constitute a waiver by Consultant of any and all rights or claims to payment for services performed under this Agreement.

#### ARTICLE VIII - RIGHT OF REVIEW AND AUDIT

- 8.1 Consultant grants City, or its designees, the right to audit, examine or inspect, at City's election, all of Consultant's records relating to the performance of the Work under this Agreement, during the term of this Agreement and retention period herein. The audit, examination or inspection may be performed by a City designee, which may include its internal auditors or an outside representative engaged by City. Consultant agrees to retain its records for a minimum of four (4) years following termination of the Agreement, unless there is an ongoing dispute under this Agreement, then such retention period shall extend until final resolution of the dispute.
- "Consultant's records" include any and all information, materials and data of every kind and character generated as a result of the Work under this Agreement. Examples include billings, books, general ledger, cost ledgers, invoices, production sheets, documents, correspondence, meeting notes, subscriptions, agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, reports, drawings, receipts, vouchers, memoranda, time sheets, payroll records, policies, procedures, federal and state tax filings for issue in questions and any and all other agreements, sources of information and matters that may, in City's judgment, have any bearing on or pertain to any matters, rights, duties or obligations under or covered by any Agreement Documents.
- 8.3 City agrees that it shall exercise the right to audit, examine or inspect Consultant's records only during City's regular business hours. Consultant agrees to allow City's designee access to all of Consultant's records, Consultant's facilities and Consultant's current or former employees, deemed necessary by City or its designee(s), to perform such audit, inspection or examination. Consultant also agrees to provide adequate and appropriate work space necessary to City or its designees to conduct such audits, inspections or examinations.
- 8.4 Consultant shall include this audit clause in any subcontractor, supplier or vendor contract.

#### ARTICLE IX - OWNER REMEDIES

- 9.1 The City and Consultant agree that in the event the City suffers actual damages, the City may elect to pursue its actual damages and any other remedy allowed by law. This includes but is not limited to:
  - 9.1.1 Failure of the Consultant to make adequate progress and endanger timely and successful completion of the Project, which includes failure of subconsultants to meet contractual obligations;
  - 9.1.2 Failure of the Consultant to design in compliance with the laws of the City, State and/or federal governments, such that subsequent compliance costs exceed expenditures that would have been involved had services been properly executed by the Consultant.
  - 9.1.3 Losses are incurred because of defects, errors and omissions in the design, working drawings, specifications or other documents prepared by the Consultant to the extent that the financial losses are

greater than the City would have originally paid had there not been defects, errors and omissions in the documents.

- 9.2 The City may assert a claim against the Consultant's professional liability insurance as appropriate when other remedies are not available or offered for design deficiencies discovered during and after Project construction.
- 9.3 When the City incurs non-value added work costs for change orders due to design errors or omissions, the City will send the Consultant a letter that includes:
  - (1) Summary of facts with supporting documentation;
  - (2) Instructions for Consultant to revise design documents, if appropriate, at Consultant's expense;
  - (3) Calculation of non-value added work costs incurred by the City; and
  - (4) Deadline for Consultant's response.
- 9.4 The Consultant may be required to revise bid documents and re-advertise the Project at the Consultant's sole cost if, in the City's judgment, the Consultant generates excessive addenda, either in terms of the nature of the revision or the actual number of changes due to the Consultant's errors or omissions.
- 9.5 The City may withhold or nullify the whole or part of any payment as detailed in Article II.

#### ARTICLE X - CONSULTANT REMEDIES

- 10.1 If Consultant is delayed due to uncontrollable circumstances, such as strikes, riots, acts of God, national emergency, acts of the public enemy, governmental restrictions, laws or regulations or any other causes beyond Consultant's and City's reasonable control, an extension of the Project schedule in an amount equal to the time lost due to such delay shall be Consultant's sole and exclusive remedy. The revised schedule should be approved in writing with a documented reason for granting the extension.
- 10.2 If Consultant requests a remedy for a condition not specified above. Consultant must file a Claim as provided in this Agreement.

#### ARTICLE XI - CLAIMS AND DISPUTE RESOLUTION

#### 11.1 Filing of Claims

- 11.1.1 Claims arising from the circumstances identified in this Agreement or other occurrences or events, shall be made by Written Notice delivered by the party making the Claim to the other party within twenty-one (21) calendar days after the start of the occurrence or event giving rise to the Claim and stating the general nature of the Claim.
- 11.1.2 Every Claim of Consultant, whether for additional compensation, additional time or other relief, shall be signed and sworn to by a person authorized to bind the Consultant by his/her signature, verifying the truth and accuracy of the Claim.
- 11.1.3 The responsibility to substantiate a claim rests with the party making the Claim.
- 11.1.4 Within thirty (30) calendar days of receipt of notice and supporting documentation, City will meet to discuss the request, after which an offer of settlement or a notification of no settlement offer will be sent to Consultant. If Consultant is not satisfied with the proposal presented, Consultant will have thirty (30) calendar days in which to (i) submit additional supporting data requested by the City, (ii) modify the initial

request for remedy or (iii) request Alternative Dispute Resolution.

11.1.5 Pending final resolution of a claim, except as otherwise agreed in writing, Consultant shall proceed diligently with performance of the Agreement and City shall continue to make payments in accordance with this Agreement.

### 11.2 Alternative Dispute Resolution

- 11.2.1 All negotiations pursuant to this clause are confidential and shall be treated as compromise and settlement negotiations for purposes of applicable rules of evidence.
- 11.2.2 Before invoking mediation or any other alternative dispute resolution (ADR) process set forth herein, the Parties agree that they shall first try to resolve any dispute arising out of or related to this Agreement through discussions directly between those senior management representatives within their respective organizations who have overall managerial responsibility for similar projects.

This step shall be a condition precedent to the use of any other ADR process. If the parties' senior management representatives cannot resolve the dispute within thirty (30) calendar days after a Party delivers a written notice of such dispute, then the Parties shall proceed with the mediation ADR process contained herein

#### 11.2.3 Mediation

- 11.2.3.1 In the event that City or Consultant shall contend that the other has committed a material breach of this Agreement, the Party alleging such breach shall, as a condition precedent to filing any lawsuit, request mediation of the dispute.
- 11.2.3.2 Request for mediation shall be in writing, and shall request that the mediation commence no less than thirty (30) or more than ninety (90) calendar days following the date of the request, except upon agreement of both parties.
- 11.2.3.3 In the event City and Consultant are unable to agree to a date for the mediation or to the identity of the mediator or mediators within thirty (30) calendar days of the request for mediation, all conditions precedent in this Article shall be deemed to have occurred.
- 11.2.3.4 The parties shall share the mediator's fee. Venue for any mediation or lawsuit arising under this Agreement shall be Nueces County, Texas. Any agreement reached in mediation shall be enforceable as a settlement agreement in any court having jurisdiction thereof. No provision of this Agreement shall waive any immunity or defense. No provision of this Agreement is a consent to suit.
- 11.3 In case of litigation between the parties, Consultant and City agree that neither party shall be responsible for payment of attorney's fees pursuant to any law or other provision for payment of attorneys' fees. Both Parties expressly waive any claim to attorney's fees should litigation result from any dispute in this Agreement.
- 11.4 No Waiver of Governmental Immunity. NOTHING IN THIS ARTICLE SHALL BE CONSTRUED TO WAIVE CITY'S GOVERNMENTAL IMMUNITY FROM LAWSUIT, WHICH IMMUNITY IS EXPRESSLY RETAINED TO THE EXTENT IT IS NOT CLEARLY AND UNAMBIGUOUSLY WAIVED BY STATE LAW.

#### ARTICLE XII - MISCELLANEOUS PROVISIONS

Assignability. The Consultant will not assign, transfer or delegate any of its obligations or duties in this Agreement to any other person without the prior written consent of the City, except for routine duties delegated to personnel of the Consultant staff. If the Consultant is a partnership, then in the event of the termination of the partnership, this contract will inure to the individual benefit of such partner or partners as the City may designate. No part of the Consultant fee may be assigned in advance of receipt by the Consultant without written consent of the City.

The City will not pay the fees of expert or technical assistance and consultants unless such employment, including the rate of compensation, has been approved in writing by the City.

- 12.2 Ownership of Documents. Consultant agrees that upon payment, City shall exclusively own any and all information in whatsoever form and character produced and/or maintained in accordance with, pursuant to or as a result of this Agreement, including contract documents (plans and specifications), drawings and submittal data. Consultant may make a copy for its files. Any reuse, without specific written verification or adaptation by Consultant, shall be a City's sole risk and without liability or legal exposure to Consultant. The City agrees that any modification of the plans will be evidenced on the plans and be signed and sealed by a professional engineer prior to re-use of modified plans.
- 12.3 <u>Standard of Care</u>. Services provided by Consultant under this Agreement shall be performed with the professional skill and care ordinarily provided by competent engineers or architects practicing in the same or similar locality and under the same or similar circumstances and professional license; and performed as expeditiously as is prudent considering the ordinary professional skill and care of a competent engineer or architect.
- 12.4 <u>Licensing</u>. Consultant shall be represented by personnel with appropriate licensure, registration and/or certification(s) at meetings of any official nature concerning the Project, including scope meetings, review meetings, pre-bid meetings and preconstruction meetings.
- 12.5 <u>Entire Agreement</u>. This Agreement, including Task Orders, represents the entire and integrated Agreement between City and Consultant and supersedes all prior negotiations, representations or agreements, either oral or written. This Agreement may be amended only by written instrument signed by both the City and Consultant.
- 12.6 <u>Disclosure of Interest</u>. (**Exhibit E**) Consultant agrees to comply with City of Corpus Christi Ordinance No. 17112 and complete the *Disclosure of Interests* form as part of this contract.
- 12.7 <u>Certificate of Interested Parties.</u> (**Exhibit F**). Consultant agrees to comply with Texas Government Code section 2252.908 and complete Form 1295 Certificate of Interested Parties as part of this agreement. Form 1295 requires disclosure of "interested parties" with respect to entities that enter contracts with cities that exceed \$50,000. These interested parties include:
  - (1) persons with a "controlling interest" in the entity, which includes:
    - a. an ownership interest or participating interest in a business entity by virtue of units, percentage, shares, stock or otherwise that exceeds 10 percent;
    - b. membership on the board of directors or other governing body of a business entity of which the board or other governing body is composed of not more than 10 members; or
    - c. service as an officer of a business entity that has four or fewer officers, or service as one of the four officers most highly compensated by a business entity that has more than four officers; or

(2) a person who actively participates in facilitating a contract or negotiating the terms of a contract with a governmental entity or state agency, including a broker, intermediary, adviser or attorney for the business entity.

Form 1295 must be electronically filed with the Texas Ethics Commission at <a href="https://www.ethics.state.tx.us/whatsnew/elf\_info\_form1295.htm">https://www.ethics.state.tx.us/whatsnew/elf\_info\_form1295.htm</a>. The form must then be printed, signed, notarized and filed with the City. For more information, please review the Texas Ethics Commission Rules at <a href="https://www.ethics.state.tx.us/legal/ch46.html">https://www.ethics.state.tx.us/legal/ch46.html</a>.

- 12.8 <u>Conflict of Interest</u>. Consultant agrees to comply with Chapter 176 of the Texas Local Government Code and file Form CIQ with the City Secretary's Office, if required. For more information and to determine if you need to file a Form CIQ, please review the information on the City Secretary's website at <a href="http://www.cctexas.com/government/city-secretary/conflict-disclosure/index">http://www.cctexas.com/government/city-secretary/conflict-disclosure/index</a>
- 12.9 <u>Controlling Law.</u> This Agreement is governed by the laws of the State of Texas without regard to its conflicts of laws. Venue for legal proceedings lies exclusively in Nueces County, Texas.
- 12.10 <u>Severability</u>. If, for any reason, any one or more Articles and/or paragraphs of this Agreement are held invalid or unenforceable, such invalidity or unenforceability shall not affect, impair or invalidate the remaining Articles and/or paragraphs of this Agreement but shall be confined in its effect to the specific Article, sentences, clauses or parts of this Agreement held invalid or unenforceable, and the invalidity or unenforceability of any Article, sentence, clause or parts of this Agreement, in any one or more instance, shall not affect or prejudice in any way the validity of this Agreement in any other instance.
- 12.11 Conflict Resolution Between Documents. Consultant hereby agrees and acknowledges if anything contained in the Consultant-prepared Exhibit A, Scope of Services or in any other document prepared by Consultant and included herein, is in conflict with the terms of this Agreement and/or an approved Task Order, this Agreement and/or the Task Order shall take precedence and control to resolve said conflict.

CITY OF CORPUS CHRISTI		COBB, FENDLEY & ASSOCIATES, INC
J.H. Edmonds, P. E. Director of Engineering Services	Date	Dan Warth, P.E. Date Regional Manager 1100 Northwest Loop 410, Suite 350 San Antonio, TX 78213 (210) 826-4611 Office
RECOMMENDED		
Operating Department	Date	

APPROVED	
Office of Management and Budget	Date
APPROVED AS TO LEGAL	FORM
Assistant City Attorney for City Attorney	Date
ATTEST	
Rebecca Huerta City Secretary	Date

# **EXHIBIT** A

# SAMPLE TASK ORDER

Christi, Texas (City) and "Cobb, Fend (Agreement). Consultant shall perform in the Agreement. This Task Order sha	lley & Associat services on the all not be bindir	ent for Professional Services by and between the ses, Inc." (Consultant) dated project described below as provided in this Tang until it has been properly signed by both perment as it pertains to the project described by	, 2016 ask Order and parties. Upon
TASK ORDER NO.:			
PROJECT NAME:			
1. PROJECT DESCRIPTION			
2. SCOPE OF SERVICES			
3. COMPENSATION			
This Task Order is approved and Cons remain in full force and effect.	ultant may proc	eed. All other terms and conditions of the A	greement
CITY OF CORPUS CHRISTI		COBB, FENDLEY & ASSOCIATES, IN	C
J.H. Edmonds, P. E. Director of Engineering Services	Date	Dan Warth, P.E. Regional Manager 1100 Northwest Loop 410, Suite 350 San Antonio, TX 78213 (210) 826-4611 Office	Date
RECOMMENDED			
Operating Department	Date		

# EXHIBIT B CONSULTANT PROPOSAL



September 2, 2016

Chris Hale, P.E. Project Manager Engineering Services City of Corpus Christi

VIA E-MAIL

Re: RFQ No. 2016-01 Transportation and Utilities - SUE Services (E16266)

Dear Mr. Hale,

CobbFendley is pleased to propose this attached scope of services for the Subsurface Utility Engineering (SUE) investigation "Large Contract" as referenced above.

CobbFendley understands this contract will take the form of a Master Services Agreement, under which task orders will be issued.

It is anticipated the following Task Orders will be forthcoming:

Task 1. E15110 Flato Road Full depth repair

Task 2. E15106 Ayers Street Pedestrian Improvements and Turn Lane Addition

Task 3. E15098 Downtown Road and Streetscape Improvements

Task 4. E15108 Downtown Traffic Signal and Area Improvements

This proposal is based on information obtained during our meeting on August 12 and your subsequent request on September 2nd 2016

Please do not hesitate to contact us again of we can assist the City of Corpus Christ in any way. We look forward to working with you.

Sincerely,

COBB, FENDLEY & ASSOCIATES, INC.

I Clings

Richard Clarke Project Manager September 2nd 2016

## RFO No. 2016-01 Transportation and Utilities - SUE Services (E16266)

#### Scope of Services

The purpose of the Subsurface Utility Engineering (SUE) "Large Contract" referenced above is to assist the City of Corpus Christi Engineering Services Dept. by providing SUE for upcoming projects.

SUE information allows the City and its engineering consultants to be aware of and take account of utility issues early in the development of a project. This minimizes utility related re-designs, unanticipated stoppages and relocation costs. It also enhances on site safety. CobbFendley will provides these services to the City in a phased approach following the ASCE 38-02 "The Standard Guidelines for the Collection and Depiction of Existing Subsurface Utility Data"- see below.

Utility Quality Levels are used to define the range of SUE provided. In cumulative order (least to greatest) they are:

Quality Level D - Existing Records: Utilities are plotted from review of available existing records

Quality Level C - Surface Visible Feature Survey: Quality Level "D" information from existing records is correlated with surveyed surface-visible features.

Quality Level B - Designate: Two-dimensional horizontal mapping. This information is obtained through the application and interpretation of appropriate non-destructive surface geophysical methods. Utility indications may be referenced to established survey control. Additional description of services, methodology and equipment is below.

Quality Level A - Locate (Test Hole): Three-dimensional mapping and other characterization data. This information is obtained through exposing utility facilities through test holes and measuring and recording (to appropriate survey control) utility/environment data. Additional description of services, methodology and equipment is below.

At the request of the City of Corpus CobbFendley shall:

- Perform Utility Designating (Level B SUE) to accurately identify and verify horizontal utility positions. This assists in identifying potential utility conflicts
- Perform Utility Locating (Level A SUE) to obtain utility depth information. This assists in resolving potential conflicts.

#### **Utility Designating (Level B SUE)**

#### CobbFendley Shall

- Coordinate with City of Corpus Christi to schedule work. The City will provide permission or permits to perform work, or right of entry to property and any utility easements. Determine with the City the need for traffic control. CobbFendley shall provide traffic control or through subcontract if required.
- 2. Perform Record Research (Level D SUE) by contacting utility owners, The City, property owners and other stake holders to request utility information. This will assist CobbFendley in identifying utilities and marking them in the field.
- 3. Designate (means to mark and record) the horizontal location of the existing tone-able utility facilities using non-destructive surface geophysical techniques. Tone-able utilities are typically utilities that are conductive or internally accessible with a traceable fish tape or sonde. Water and communication vaults can typically be investigated from above ground. Cobb Fendley does not enter buried power vaults or manholes.



- 4. Where possible use Ground Penetrating Radar (GPR). Under ideal circumstances nonconductive buried lines can be investigated successfully with GPR. Soil conditions in Texas are however generally not suitable for GPR. CobbFendley has had success using GPR for SUE work, but non-conductive features can remain undetected.
- 5. Mark identified utilities using a non-water base paint and pin flags, utilizing the APWA color code scheme. CobbFendley will provide a field sketch of designated utilities.
- 6. If required survey SUE field markings and above ground utility features, tie to existing project survey control and plot on project base topo map. CobbFendley will review this utility map and compare with as-built information and field work. Discrepancies resolved using professional judgement.
- 7. Provide letter report summarizing work performed.
- 8. Based on the Level B SUE information and proposed designs, assist the City of Corpus in determining utility conflict locations and appropriate locations for vacuum excavation test holes to assist in resolving these potential conflicts.

#### Vacuum Excavation (Level A)

#### CobbFendley Shall:

In locations where the depth of identified buried utilities is required, perform FHWA Level A vacuum test holes. Holes are excavated using a nondestructive compressed air vacuum excavation truck. Vacuum excavation shall be performed as follows:

- Comply with regulations, and/or policies for the prevention of underground utility damage (i.e., one-call system).
   Coordinate with Development Services to schedule work. The City of Corpus will provide permission and permits to perform work. CobbFendley shall provide traffic control or through subcontract if required.
- 2) Vacuum excavate to measure and record the depth and location of found items. CobbFendley accepts no responsibility for contaminated soils should they be encountered during excavation. CobbFendley does not take ownership of any excavated material.
- Record depth of the utility, line size, line material, condition of the line, type of soil around the line. Provide markers at each utility location.
- 4) Backfill the hole. Compact in lifts. Restore pavement.
- 5) If required survey utility test hole locations. Survey will be tied to existing project survey control,
- 6) Provide drafting to produce test holes data sheets showing utility depth, size and line material, condition of the line, type of soil for each test hole location surveyed. Test hole data sheets include a "snapshot' from the CAD file showing test hole location and photographs of test hole and found utilities.

#### Basis of Compensation

The above scope of services will be provided on a Task Order basis, with a total, not to exceed amount for all task under this contract of \$200,000.00

# EXHIBIT C PAYMENT REQUEST FORM

# COMPLETE PROJECT NAME Project No. xxxxxx Invoice No. 12345 Invoice Date:

				Total	Amount	Previous	Total	Percent	يد
Basic Services:	Contract	Amd No. 1	Amd No. 2	Contract	Invoiced	Invoice	Invoice	Complete	te
Preliminary Phase	\$15,117	\$0	\$0	\$15,117	\$0	\$1,000	\$1,000	.~	%/
Design Phase	20,818	0	0	20,818	1,000	200	1,500		2%
Bid Phase	0	0	0	0	0	0	0	n/a	
Report Phase	14,166	0	0	14,166	0	0	0	)	%0
Construction Phase	0	0	0	0	0	0	0	0 n/a	
Subtotal Basic Services	\$50,101	\$0	\$0	\$50,101	\$750	\$1,500	\$2,500	,	2%
Additional Convices.									
Permitting	08	0\$	0\$	\$0	\$0	80	\$0	\$0 n/a	
Warranty Phase	0	0		0		0	0	0 n/a	
Inspection	9,011	0	0	9,011	0	0	0		%0
Platting Survey	29,090	0	0	29,090	0	0	0		%0
Reporting	1,294	0	0	1,294	0	0	0		%0
O & M Manuals	TBD	TBD	TBD	TBD	TBD	TBD	0		%0
SCADA	TBD	TBD	TBD	TBD	TBD	TBD	TBD		%0
Subtotal Additional Services	\$39,395	\$0	\$0	\$39,395	\$0	\$0	\$0		%0
L									
Summary of rees									
Basic Services Fees	\$50,101	\$0	\$0	\$50,101	\$750	\$1,500	\$2,500		2%
Additional Services Fees	39,395	0	0	39,395	0	0	0		%0
Total of Fees	\$89,496	O\$	0\$	\$89,496	\$750	\$1,500	\$2,500		3%
									Ì

# EXHIBIT D INSURANCE REQUIREMENTS

#### **EXHIBIT D**

## **Insurance Requirements**

- 1.1 Consultant must not commence work under this agreement until all required insurance has been obtained and such insurance has been approved by the City. Consultant must not allow any subcontractor to commence work until all similar insurance required of any subcontractor has been obtained.
- 1.2 Consultant must furnish to the Director of Engineering Services with the signed agreement a copy of Certificates of Insurance (COI) with applicable policy endorsements showing the following minimum coverage by an insurance company(s) acceptable to the City's Risk Manager. The City must be listed as an additional insured on the General liability and Auto Liability policies, and a waiver of subrogation is required on all applicable policies. Endorsements must be provided with COI. Project name and or number must be listed in Description Box of COI.

TYPE OF INSURANCE	MINIMUM INSURANCE COVERAGE
30-written day notice of cancellation,	Bodily Injury and Property Damage
required on all certificates or by	Per occurrence - aggregate
applicable policy endorsements	
Commercial General Liability including:	\$1,000,000 Per Occurrence
Commercial Broad Form	\$2,000,000 Aggregate
2. Premises – Operations	
3. Products/ Completed Operations	
4. Contractual Liability	
5. Independent Contractors	
6. Personal Injury- Advertising Injury	
AUTO LIABILITY (including)	\$500,000 Combined Single Limit
1. Owned	
Hired and Non-Owned	
3. Rented/Leased	
PROFESSIONAL LIABILITY	\$1,000,000 Per Claim
(Errors and Omissions)	· (*
	If claims made policy, retro date must be
	prior to inception of agreement, have
	extended reporting period provisions
	and identify any limitations regarding
	who is insured.

- 1.3 In the event of accidents of any kind related to this agreement, Consultant must furnish the City with copies of all reports of any accidents within 10 days of the accident.
- 1.4 Consultant shall obtain and maintain in full force and effect for the duration of this Contract, and any extension hereof, at Consultant's sole expense, insurance coverage written on an occurrence basis, by companies authorized and admitted to do business in the State of Texas and with an A.M. Best's rating of no less than A-VII. Consultant is required to provide City with renewal Certificates.
- 1.5 Consultant shall be required to submit a copy of the replacement certificate of insurance to City at the address provided below within 10 days of the requested change. Consultant shall pay any costs incurred resulting from said changes. All notices under this Article shall be given to City at the following address:

City of Corpus Christi Attn: Engineering Services P.O. Box 9277 Corpus Christi, TX 78469-9277

- 1.6 Consultant agrees that with respect to the above required insurance, all insurance policies are to contain or be endorsed to contain the following required provisions:
  - 1.6.1 List the City and its officers, officials, employees and elected representatives as additional insured by endorsement, as respects operations, completed operation and activities of, or on behalf of, the named insured performed under contract with the City with the exception of the professional liability/Errors & Omissions policy;
  - 1.6.2 Provide for an endorsement that the "other insurance" clause shall not apply to the City of Corpus Christi where the City is an additional insured shown on the policy;
  - 1.6.3 Provide thirty (30) calendar days advance written notice directly to City of any suspension, cancellation or non-renewal of coverage, and not less than ten (10) calendar days advance written notice for nonpayment of premium.
- 1.7 Within five (5) calendar days of a suspension, cancellation or non-renewal of coverage, Consultant shall provide a replacement Certificate of Insurance and applicable endorsements to City. City shall have the option to suspend Consultant's performance should there be a lapse in coverage at any time during this contract. Failure to provide and to maintain the required insurance shall constitute a material breach of this contract.
- 1.8 In addition to any other remedies the City may have upon Consultant's failure to provide and maintain any insurance or policy endorsements to the extent and within the

time herein required, the City shall have the right to order Consultant to remove the exhibit hereunder, and/or withhold any payment(s) if any, which become due to Consultant hereunder until Consultant demonstrates compliance with the requirements hereof.

- 1.9 Nothing herein contained shall be construed as limiting in any way the extent to which Consultant may be held responsible for payments of damages to persons or property resulting from Consultant's or its subcontractor's performance of the work covered under this agreement.
- 1.10 It is agreed that Consultant's insurance shall be deemed primary and non-contributory with respect to any insurance or self-insurance carried by the City of Corpus Christi for liability arising out of operations under this agreement.
- 1.11 It is understood and agreed that the insurance required is in addition to and separate from any other obligation contained in this agreement.

# EXHIBIT E DISCLOSURE OF INTEREST

# CITY OF CORPUS CHRISTI DISCLOSURE OF INTEREST

City of Corpus Christi Ordinance 17112, as amended, requires all persons or firms seeking to do business with the City to provide the following information. Every question must be answered. If the question is not applicable, answer with "NA". See reverse side for Filing Requirements, Certifications and definitions.

COMPANY NAME:	Cobb, Fendley & Ass	ociates, Inc.	<u></u>			
P. O. BOX:			_			
STREET ADDRESS:	1100 Northwest Loop Suite 350	410, C	ITY:	San Antonio	ZIP:	78213
FIRM IS: 1. Cor 4. Ass	rporation Sociation	<ul><li>2. Partnership</li><li>5. Other</li></ul>		3. Sole Ow	ner _	
If additional space is need 1. State the names of constituting Name	saccome place use the re	e City of Corpusership in the above	Chris	ti having an "owne	et. rship City	
2 State the names of ea	71	the above named	Title			
State the names of ear interest" constituting	ach "board member" of 3% or more of the owner	the City of Corporership in the above	us Chri	isti having an "owne d "firm."	rship	
Name	Committee		Boa	rd, Commission	or	
4. State the names of exwho worked on any interest" constituting	ach employee or officer matter related to the 3% or more of the owner	r of a "consultant subject of this c ership in the above	" for the contract e name	he City of Corpus C t and has an "owne d "firm."	hristi ership	
Name				sultant		
<u> </u>						

FILING REQUIREMENTS

If a person who requests official action on a matter knows that the requested action will confer an economic benefit on any City official or employee that is distinguishable from the effect that the action will have on members of the public in general or a substantial segment thereof, you shall disclose that fact in a signed writing to the City official, employee or body that has been requested to act in the matter, unless the interest of the City official or employee in the matter is apparent. The disclosure shall also be made in a signed writing filed with the City Secretary. [Ethics Ordinance Section 2-349 (d)]

CERTIFICATION

I certify that all information provided is true and correct as of the date of this statement, that I have not knowingly withheld disclosure of any information requested; and that supplemental statements will be promptly submitted to the City of Corpus Christi, Texas as changes occur.

Certifying Person:	Dan Warth, P.E.	Title:	Regional Manager	
•	(Type or Print)			
Signature of Certifyii Person:	ng		Date:	


#### **DEFINITIONS**

- a. "Board member." A member of any board, commission, or committee appointed by the City Council of the City of Corpus Christi, Texas.
- b. "Economic benefit". An action that is likely to affect an economic interest if it is likely to have an effect on that interest that is distinguishable from its effect on members of the public in general or a substantial segment thereof.
- Any person employed by the City of Corpus Christi, Texas either on a full or c. "Employee." part-time basis, but not as an independent contractor.
- d. "Firm." Any entity operated for economic gain, whether professional, industrial or commercial, and whether established to produce or deal with a product or service, including but not limited to, entities operated in the form of sole proprietorship, as self-employed person, partnership, corporation, joint stock company, joint venture, receivership or trust, and entities which for purposes of taxation are treated as non-profit organizations.
- The Mayor, members of the City Council, City Manager, Deputy City e. "Official." Manager, Assistant City Managers, Department and Division Heads, and Municipal Court Judges of the City of Corpus Christi, Texas.
- Legal or equitable interest, whether actually or constructively held, f. "Ownership Interest." in a firm, including when such interest is held through an agent, trust, estate, or holding entity. "Constructively held" refers to holdings or control established through voting trusts, proxies, or special terms of venture or partnership agreements."
- g. "Consultant." Any person or firm, such as engineers and architects, hired by the City of Corpus Christi for the purpose of professional consultation and recommendation.

# EXHIBIT F CERTIFICATE OF INTERESTED PARTIES

CERTIFICATE OF INTERESTED	PARTIFS			4005
		FOR	м 1295	
				1 of 1
Complete Nos. 1 - 4 and 6 if there are interested parties. Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.	ties.		FICE USE	ONLY OF FILING
Name of business entity filing form, and the city, state a of business.  Cobb. Fendley & Associates, Inc.	Certificate 2016-109			
Houston, TX United States	Date Filed	l:		
Name of governmental entity or state agency that is a party to the contract for which the form is being filed.			16	
City of Corpus Christi	Date Ackn	nowledged:		
Provide the identification number used by the governme description of the services, goods, or other property to t E16266 SUE Services		the contra	ct, and pro	vide a
Name of interested Party	City, State, Country (place of busin	iess)		f interest oplicable)
		Co	ntrolling	Intermediar
Bostwick, John	Houston, TX United States	×		
Silver, Monica	Houston, TX United States	х		
Funk, Stephanie	Houston, TX United States	х		
Conger, Dale	Houston, TX United States	х		

		**			
			19		
5	Check only If there is NO Interested Party.			Ç	
6	AFFIDAVIT	I swear, or	affirm, under penalty of perjury, that the ab	ove disclosure is tru	e and correct.



Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

Signature of officer administering path

Printed name of officer administering oath

Title of officer administering oath

# **EXHIBIT G**

EXCERPT FROM GENERAL CONDITIONS FOR CONSTRUCTION CONTRACT

# **Excerpt from FORM 00 72 00 GENERAL CONDITIONS for Construction Projects related to design services**

# **Table of Contents**

	Page
Article 1 – Definitions and Terminology	2
Article 2 – Preliminary Matters	8
Article 3 – Contract Documents: Intent, Requirements, Reuse	8
Article 4 – Commencement and Progress of the Work	9
Article 5 – Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions	9
Article 6 – Bonds and Insurance	11
Article 7 – Contractor's Responsibilities	11
Article 8 – Other Work at the Site	11
Article 9 – Owner's and OPT's Responsibilities	11
Article 10 – OAR's and Designer's Status During Construction	12
Article 11 – Amending the Contract Documents; Changes in the Work	14
Article 12 – Claims	14
Article 13 – Cost of the Work; Allowances; Unit Price Work	14
Article 14 – Tests and Inspections; Correction, Removal, or Acceptance of Defective Work	14
Article 15 – Payments to Contractor; Set-Offs; Completion; Correction Period	14
Article 16 – Suspension of Work and Termination	14
Article 17 – Final Resolution of Disputes	14
Article 18 – Miscellaneous	14

#### ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

#### 1.01 Defined Terms

- A. A term with initial capital letters, including the term's singular and plural forms, has the meaning indicated in this paragraph wherever used in the Bidding Requirements or Contract Documents. In addition to the terms specifically defined, terms with initial capital letters in the Contract Documents may include references to identified articles and paragraphs, and the titles of other documents or forms.
  - 1. Addenda Documents issued prior to the receipt of Bids which clarify or modify the Bidding Requirements or the proposed Contract Documents.
  - 2. Agreement The document executed between Owner and Contractor covering the Work.
  - 3. Alternative Dispute Resolution The process by which a disputed Claim may be settled as an alternative to litigation, if Owner and Contractor cannot reach an agreement between themselves.
  - 4. Application for Payment The forms used by Contractor to request payments from Owner and the supporting documentation required by the Contract Documents.
  - 5. Award Date The date the City Council of the City of Corpus Christi (City) authorizes the City Manager or designee to execute the Contract on behalf of the City.
  - Bid The documents submitted by a Bidder to establish the proposed Contract Price and Contract Times and provide other information and certifications as required by the Bidding Requirements.
  - 7. Bidding Documents The Bidding Requirements, the proposed Contract Documents, and Addenda.
  - 8. Bidder An individual or entity that submits a Bid to Owner.
  - Bidding Requirements The Invitation for Bids, Instructions to Bidders, Bid Security,
     Bid Form and attachments, and required certifications.
  - 10. Bid Security The financial security in the form of a bid bond provided by Bidder at the time the Bid is submitted and held by Owner until the Agreement is executed and the evidence of insurance and Bonds required by the Contract Documents are provided. A cashier's check, certified check, money order or bank draft from any State or National Bank will also be acceptable.
  - 11. Bonds Performance Bond, Payment Bond, Maintenance Bond, and other Surety instruments executed by Surety. When in singular form, refers to individual instrument.
  - 12. Change Order A document issued on or after the Effective Date of the Contract and signed by Owner and Contractor which modifies the Work, Contract Price, Contract Times, or terms and conditions of the Contract.

- 13. Change Proposal A document submitted by Contractor in accordance with the requirements of the Contract Documents:
  - Requesting an adjustment in Contract Price or Contract Times;
  - b. Contesting an initial decision concerning the requirements of the Contract Documents or the acceptability of Work under the Contract Documents;
  - c. Challenging a set-off against payment due; or
  - d. Seeking a Modification with respect to the terms of the Contract.
- 14. City Engineer The Corpus Christi City Engineer and/or his designated representative as identified at the preconstruction conference or in the Notice to Proceed.
- 15. Claim A demand or assertion by Owner or Contractor submitted in accordance with the requirements of the Contract Documents. A demand for money or services by an entity other than the Owner or Contractor is not a Claim.
- 16. Constituent of Concern Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), hazardous wastes, and substances, products, wastes, or other materials that are or become listed, regulated, or addressed pursuant to:
  - a. The Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. §§9601 et seq. ("CERCLA");
  - b. The Hazardous Materials Transportation Act, 49 U.S.C. §§5501 et seq.;
  - c. The Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et seq. ("RCRA");
  - d. The Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.;
  - e. The Clean Water Act, 33 U.S.C. §§1251 et seq.;
  - f. The Clean Air Act, 42 U.S.C. §§7401 et seq.; or
  - g. Any other Laws or Regulations regulating, relating to, or imposing liability or standards of conduct concerning hazardous, toxic, or dangerous waste, substance, or material.
- 17. Contract The entire integrated set of documents concerning the Work and describing the relationship between the Owner and Contractor.
- 18. Contract Amendment A document issued on or after the Effective Date of the Contract and signed by Owner and Contractor which:
  - a. Authorizes new phases of the Work and establishes the Contract Price, Contract Times, or terms and conditions of the Contract for the new phase of Work; or
  - b. Modifies the terms and conditions of the Contract, but does not make changes in the Work.
- 19. Contract Documents Those items designated as Contract Documents in the Agreement.
- 20. Contract Price The monetary amount stated in the Agreement and as adjusted by Modifications, and increases or decreases in unit price quantities, if any, that Owner has agreed to pay Contractor for completion of the Work in accordance with the Contract Documents.

- 21. Contract Times The number of days or the dates by which Contractor must:
  - a. Achieve specified Milestones;
  - b. Achieve Substantial Completion; and
  - c. Complete the Work.
- 22. Contractor The individual or entity with which Owner has contracted for performance of the Work.
- 23. Contractor's Team Contractor and Subcontractors, Suppliers, individuals, or entities directly or indirectly employed or retained by them to perform part of the Work or anyone for whose acts they may be liable.
- 24. Cost of the Work The sum of costs incurred for the proper performance of the Work as allowed by Article 13.
- 25. Defective When applied to Work, refers to Work that is unsatisfactory, faulty, or deficient in that it:
  - a. Does not conform to the Contract Documents;
  - b. Does not meet the requirements of applicable inspections, reference standards, tests, or approvals referred to in the Contract Documents; or
  - c. Has been damaged or stolen prior to OAR's recommendation of final payment unless responsibility for the protection of the Work has been assumed by Owner at Substantial Completion in accordance with Paragraphs 15.03 or 15.04.
- 26. <u>Designer</u> The individuals or entity named as <u>Designer</u> in the Agreement and the subconsultants, individuals, or entities directly or indirectly employed or retained by <u>Designer</u> to provide design or other technical services to the Owner. <u>Designer</u> has responsibility for engineering or architectural design and technical issues related to the Contract Documents. <u>Designer</u>s are Licensed Professional Engineers or Registered Architects qualified to practice their profession in the State of Texas.
- Drawings The part of the Contract that graphically shows the scope, extent, and character of the Work. Shop Drawings and other Contractor documents are not Drawings.
- 28. Effective Date of the Contract The date indicated in the Agreement on which the City Manager or designee has signed the Contract.
- 29. Field Order A document issued by OAR or <u>Designer</u> requiring changes in the Work that do not change the Contract Price or the Contract Times.
- 30. Hazardous Environmental Condition The presence of Constituents of Concern at the Site in quantities or circumstances that may present a danger to persons or property exposed to Constituents of Concern. The presence of Constituents of Concern at the Site necessary for the execution of the Work or to be incorporated in the Work is not a Hazardous Environmental Condition provided these Constituents of Concern are controlled and contained pursuant to industry practices, Laws and Regulations, and the requirements of the Contract.

- 31. Indemnified Costs All costs, losses, damages, and legal or other dispute resolution costs resulting from claims or demands against Owner's Indemnitees. These costs include fees for engineers, architects, attorneys, and other professionals.
- 32. Laws and Regulations; Laws or Regulations Applicable laws, statutes, rules, regulations, ordinances, codes, and orders of governmental bodies, agencies, authorities, and courts having jurisdiction over the Project.
- 33. Liens Charges, security interests, or encumbrances upon Contract related funds, real property, or personal property.
- 34. Milestone A principal event in the performance of the Work that Contractor is required by Contract to complete by a specified date or within a specified period of time.
- 35. Modification Change made to the Contract Documents by one of the following methods:
  - a. Contract Amendment;
  - b. Change Order;
  - c. Field Order; or
  - d. Work Change Directive.
- 36. Notice of Award The notice of Owner's intent to enter into a contract with the Selected Bidder.
- 37. Notice to Proceed A notice to Contractor of the Contract Times and the date Work is to begin.
- 38. Owner The City of Corpus Christi (City), a Texas home-rule municipal corporation and political subdivision organized under the laws of the State of Texas, acting by and through its duly authorized City Manager and his designee, the City Engineer (the Director of Engineering Services), and the City's officers, employees, agents, or representatives, authorized to administer design and construction of the Project.
- 39. Owner's Authorized Representative or OAR The individual or entity named as OAR in the Agreement and the consultants, subconsultants, individuals, or entities directly or indirectly employed or retained by them to provide construction management services to the Owner. The OAR may be an employee of the Owner.
- 40. Owner's Indemnitees Each member of the OPT and their officers, directors, members, partners, employees, agents, consultants, and subcontractors.
- 41. Owner's Project Team or OPT The Owner, Owner's Authorized Representative, Resident Project Representative, Designer, and the consultants, subconsultants, individuals, or entities directly or indirectly employed or retained by them to provide services to the Owner.
- 42. Partial Occupancy or Use Use by Owner of a substantially completed part of the Work for the purpose for which it is intended (or a related purpose) prior to Substantial Completion of all the Work.

- 43. Progress Schedule A schedule prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor's plan to accomplish the Work within the Contract Times.
- 44. Project The total undertaking to be accomplished for Owner under the Contract Documents.
- 45. Resident Project Representative or RPR The authorized representative of OPT assigned to assist OAR at the Site. As used herein, the term Resident Project Representative includes assistants and field staff of the OAR.
- 46. Samples Physical examples of materials, equipment, or workmanship representing some portion of the Work that are used to establish the standards for that portion of the Work.
- 47. Schedule of Documents A schedule of required documents, prepared, and maintained by Contractor.
- 48. Schedule of Values A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for Contractor's Applications for Payment.
- 49. Selected Bidder The Bidder to which Owner intends to award the Contract.
- 50. Shop Drawings All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled and submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether approved or not, are not Drawings and are not Contract Documents.
- 51. Site Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed. The Site includes rights-of-way, easements, and other lands furnished by Owner which are designated for use by the Contractor.
- 52. Specifications The part of the Contract that describes the requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.
- 53. Subcontractor An individual or entity having a direct contract with Contractor or with other Subcontractors or Suppliers for the performance of a part of the Work.
- 54. Substantial Completion The point where the Work or a specified part of the Work is sufficiently complete to be used for its intended purpose in accordance with the Contract Documents.
- 55. Supplementary Conditions The part of the Contract that amends or supplements the General Conditions.
- 56. Supplier A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with Subcontractors or other Suppliers to furnish materials or equipment to be incorporated in the Work.
- 57. Technical Data Those items expressly identified as Technical Data in the Supplementary Conditions with respect to either:
  - a. Subsurface conditions at the Site;

- b. Physical conditions relating to existing surface or subsurface structures at the Site, except Underground Facilities; or
- c. Hazardous Environmental Conditions at the Site.
- 58. Underground Facilities All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, other similar facilities or appurtenances, and encasements containing these facilities which are used to convey electricity, gases, steam, liquid petroleum products, telephone or other communications, fiber optic transmissions, cable television, water, wastewater, storm water, other liquids or chemicals, or traffic or other control systems.
- 59. Unit Price Work Work to be paid for on the basis of unit prices.
- 60. Work The construction of the Project or its component parts as required by the Contract Documents.
- 61. Work Change Directive A directive issued to Contractor on or after the Effective Date of the Contract ordering an addition, deletion, or revision in the Work. The Work Change Directive serves as a memorandum of understanding regarding the directive until a Change Order can be issued.

#### 1.02 Terminology

- A. The words and terms discussed in this Paragraph 1.02 are not defined, but when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
- B. It is understood that the cost for performing Work is included in the Contract Price and no additional compensation is to be paid by Owner unless specifically stated otherwise in the Contract Documents. Expressions including or similar to "at no additional cost to Owner," "at Contractor's expense," or similar words mean that the Contractor is to perform or provide specified operation of Work without an increase in the Contract Price.
- C. The terms "day" or "calendar day" mean a calendar day of 24 hours measured from midnight to the next midnight.
- D. The meaning and intent of certain terms or adjectives are described as follows:
  - 1. The terms "as allowed," "as approved," "as ordered," "as directed," or similar terms in the Contract Documents indicate an exercise of professional judgment by the OPT.
  - Adjectives including or similar to "reasonable," "suitable," "acceptable," "proper," "satisfactory," or similar adjectives are used to describe a determination of OPT regarding the Work.
  - Any exercise of professional judgment by the OPT will be made solely to evaluate the Work for general compliance with the Contract Documents unless there is a specific statement in the Contract Documents indicating otherwise.
  - 4. The use of these or similar terms or adjectives does not assign a duty or give OPT authority to supervise or direct the performance of the Work, or assign a duty or give authority to the OPT to undertake responsibilities contrary to the provisions of Articles 9 or 10 or other provisions of the Contract Documents.

- E. The use of the words "furnish," "install," "perform," and "provide" have the following meanings when used in connection with services, materials, or equipment:
  - 1. Furnish means to supply and deliver the specified services, materials, or equipment to the Site or other specified location ready for use or installation.
  - 2. Install means to complete construction or assembly of the specified services, materials, or equipment so they are ready for their intended use.
  - 3. Perform or provide means to furnish and install specified services, materials, or equipment, complete and ready for their intended use.
  - 4. Perform or provide the specified services, materials, or equipment complete and ready for intended use if the Contract Documents require specific services, materials, or equipment, but do not expressly use the words "furnish," "install," "perform," or "provide."
- F. Contract Documents are written in modified brief style:
  - 1. Requirements apply to all Work of the same kind, class, and type even though the word "all" is not stated.
  - Simple imperative sentence structure is used which places a verb as the first word in the sentence. It is understood that the words "furnish," "install," "perform," "provide," or similar words include the meaning of the phrase "The Contractor shall..." before these words.
  - 3. Unless specifically stated that action is to be taken by the OPT or others, it is understood that the action described is a requirement of the Contractor.
- G. Words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with this recognized meaning unless stated otherwise in the Contract Documents.
- H. Written documents are required where reference is made to notices, reports, approvals, consents, documents, statements, instructions, opinions or other types of communications required by the Contract Documents. Approval and consent documents must be received by Contractor prior to the action or decision for which approval or consent is given. These may be made in printed or electronic format through the OPT's project management information system or other electronic media as required by the Contract Documents or approved by the OAR.
- Giving notice as required by the Contract Documents may be by printed or electronic media using a method that requires acknowledgment of the receipt of that notice.

#### **ARTICLE 2 – PRELIMINARY MATTERS**

# ARTICLE 3 – CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

#### 3.01 Intent

B. Provide equipment that is functionally complete as described in the Contract Documents.

The Drawings and Specifications do not indicate or describe all of the Work required to complete the installation of products purchased by the Owner or Contractor. Additional

details required for the correct installation of selected products are to be provided by the Contractor and coordinated with the <u>Designer</u> through the OAR.

#### 3.02 Reference Standards

- B. Comply with applicable construction industry standards, whether referenced or not.
  - Standards referenced in the Contract Documents govern over standards not referenced but recognized as applicable in the construction industry.
  - 2. Comply with the requirements of the Contract Documents if they produce a higher quality of Work than the applicable construction industry standards.
  - 3. <u>Designer</u> determines whether a code or standard is applicable, which of several are applicable, or if the Contract Documents produce a higher quality of Work.
- 3.03 Reporting and Resolving Discrepancies
- 3.04 Interpretation of the Contract Documents
  - A. Submit questions concerning the non-technical or contractual / administrative requirements of the Contract Documents to the OAR immediately after those questions arise. OAR is to provide an interpretation of the Contract Documents regarding these questions and will coordinate the response of the OPT to Contractor.
  - B. Submit questions regarding the design of the Project described in the Contract Documents to the OAR immediately after those questions arise. OAR is to request an interpretation of the Contract Documents from the <u>Designer</u>. <u>Designer</u> is to respond to these questions by providing an interpretation of the Contract Documents. OAR will coordinate the response of the OPT to Contractor.
  - C. OPT may initiate a Modification to the Contract Documents through the OAR if a response to the question indicates that a change in the Contract Documents is required. Contractor may appeal <u>Designer's</u> or OAR's interpretation by submitting a Change Proposal.

#### ARTICLE 4 - COMMENCEMENT AND PROGRESS OF THE WORK

# ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS

- 5.01 Availability of Lands
- 5.02 Use of Site and Other Areas
- 5.03 Subsurface and Physical Conditions
- 5.04 Differing Subsurface or Physical Conditions
  - A. Notify OAR immediately, but in no event later than 3 days, after becoming aware of a subsurface or physical condition that is uncovered or revealed at the Site, and before

further disturbing the subsurface or physical conditions or performing any related Work that:

- Establishes that the Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 is materially inaccurate;
- 2. Requires a change in the Drawings or Specifications;
- 3. Differs materially from that shown or indicated in the Contract Documents; or
- 4. Is of an unusual nature and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents.

Do not further disturb or perform Work related to this subsurface or physical condition, except in an emergency as required by Paragraph 7.12, until permission to do so is issued by OAR.

- B. OAR is to notify the OPT after receiving notice of a differing subsurface or physical condition from the Contractor. <u>Designer</u> is to:
  - 1. Promptly review the subsurface or physical condition;
  - 2. Determine the necessity of OPT's obtaining additional exploration or tests with respect the subsurface or physical condition;
  - 3. Determine if the subsurface or physical condition falls within one or more of the differing Site condition categories in Paragraph 5.04.A;
  - 4. Prepare recommendations to OPT regarding the Contractor's resumption of Work in connection with the subsurface or physical condition in question;
  - 5. Determine the need for changes in the Drawings or Specifications; and
  - 6. Advise OPT of <u>Designer's</u> findings, conclusions, and recommendations.
- C. OAR is to issue a statement to Contractor regarding the subsurface or physical condition in question and recommend action as appropriate after review of <u>Designer's</u> findings, conclusions, and recommendations.

#### 5.05 Underground Facilities

- A. The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or adjacent to the Site is based on information and data furnished to OPT by the owners of these Underground Facilities or by others. OPT is not responsible for the accuracy or completeness of information or data provided by others that OPT makes available to Contractor. The Contractor is responsible for:
  - 1. Reviewing and checking available information and data regarding existing Underground Facilities at the Site;
  - 2. Complying with Laws and Regulations related to locating Underground Facilities before beginning Work;
  - 3. Locating Underground Facilities shown or indicated in the Contract Documents;
  - 4. Coordinating the Work with the owners, including Owner, of Underground Facilities during construction; and

- 5. The safety and protection of existing Underground Facilities at or adjacent to the Site and repairing damage resulting from the Work.
- B. Notify the OAR and the owner of the Underground Facility immediately if an Underground Facility is uncovered or revealed at the Site that was not shown in the Contract Documents, or was not shown with reasonable accuracy in the Contract Documents. Do not further disturb conditions or perform Work affected by this discovery, except in the event of an emergency as required by Paragraph 7.12.
- C. The <u>Designer</u> is to take the following action after receiving notice from the OAR:
  - Promptly review the Underground Facility and conclude whether the Underground
     Facility was not shown or indicated in the Contract Documents, or was not shown or
     indicated with reasonable accuracy;
  - 2. Prepare recommendations to OPT regarding the Contractor's resumption of Work in connection with this Underground Facility;
  - Determine the extent to which a change is required in the Drawings or Specifications to document the consequences of the existence or location of the Underground Facility; and
  - 4. Advise OAR of <u>Designer</u>'s findings, conclusions, and recommendations and provide revised Drawings and Specifications if required.
- D. OAR is to issue a statement to Contractor regarding the Underground Facility in question and recommend action as appropriate after review of <u>Designer</u>'s findings, conclusions, and recommendations.

#### ARTICLE 6 – BONDS AND INSURANCE

#### **ARTICLE 7 – CONTRACTOR'S RESPONSIBILITIES**

#### ARTICLE 8 - OTHER WORK AT THE SITE

#### ARTICLE 9 – OWNER'S AND OPT'S RESPONSIBILITIES

- 9.01 Communications to Contractor
  - A. OPT issues communications to Contractor through OAR except as otherwise provided in the Contract Documents.
- 9.02 Replacement of Owner's Project Team Members
  - A. Owner may replace members of the OPT at its discretion.
- 9.03 Furnish Data
  - A. OPT is to furnish the data required of OPT under the Contract Documents.
- 9.04 Pay When Due
  - A. Owner is to make payments to Contractor when due as described in Paragraphs 15.01.D and 15.06.D.

#### 9.05 Lands and Easements; Reports and Tests

A. Owner's duties with respect to providing lands and easements are described in Paragraph 5.01. OPT will make copies of reports of explorations and tests of subsurface conditions and drawings of physical conditions relating to existing surface or subsurface structures at the Site available to Contractor in accordance with Paragraph 5.03.

#### 9.06 Insurance

A. Owner's responsibilities with respect to purchasing and maintaining insurance are described in Article 6.

#### 9.07 Modifications

A. Owner's responsibilities with respect to Modifications are described in Article 11.

#### 9.08 Inspections, Tests, and Approvals

A. OPT's responsibility with respect to certain inspections, tests, and approvals are described in Paragraph 14.02.

### 9.09 Limitations on OPT's Responsibilities

A. The OPT does not supervise, direct, or have control or authority over, and is not responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or related safety precautions and programs, or for failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. OPT is not responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.

#### 9.10 Undisclosed Hazardous Environmental Condition

A. OPT's responsibility for undisclosed Hazardous Environmental Conditions is described in Paragraph 5.06.

#### 9.11 Compliance with Safety Program

A. Contractor is to inform the OPT of its safety programs and OPT is to comply with the specific applicable requirements of this program.

### ARTICLE 10 - OAR'S AND DESIGNER'S STATUS DURING CONSTRUCTION

#### 10.01 Owner's Representative

A. OAR is Owner's representative. The duties and responsibilities and the limitations of authority of OAR as Owner's representative are described in the Contract Documents.

#### 10.02 Visits to Site

A. <u>Designer</u> is to make periodic visits to the Site to observe the progress and quality of the Work. <u>Designer</u> is to determine, in general, if the Work is proceeding in accordance with the Contract Documents based on observations made during these visits. <u>Designer</u> is not required to make exhaustive or continuous inspections to check the quality or quantity of

- the Work. <u>Designer</u> is to inform the OPT of issues or concerns and OAR is to work with Contractor to address these issues or concerns. <u>Designer</u>'s visits and observations are subject to the limitations on <u>Designer</u>'s authority and responsibility described in Paragraphs 9.09 and 10.07.
- B. OAR is to observe the Work to check the quality and quantity of Work, implement Owner's quality assurance program, and administer the Contract as Owner's representative as described in the Contract Documents. OAR's visits and observations are subject to the limitations on OAR's authority and responsibility described in Paragraphs 9.09 and 10.07.

#### 10.03 Resident Project Representatives

A. Resident Project Representatives assist OAR in observing the progress and quality of the Work at the Site. The limitations on Resident Project Representatives' authority and responsibility are described in Paragraphs 9.09 and 10.07.

#### 10.04 Rejecting Defective Work

A. OPT has the authority to reject Work in accordance with Article 14. OAR is to issue a Defective Work Notice to Contractor and document when Defective Work has been corrected or accepted in accordance with Article 14.

### 10.05 Shop Drawings, Modifications and Payments

- A. <u>Designer's</u> authority related to Shop Drawings and Samples are described in the Contract Documents.
- B. <u>Designer</u>'s authority related to design calculations and design drawings submitted in response to a delegation of professional design services are described in Paragraph 7.15.
- C. OAR and <u>Designer</u>'s authority related to Modifications is described in Articles 11.
- D. OAR's authority related to Applications for Payment is described in Articles 13 and 15.

# 10.06 Decisions on Requirements of Contract Documents and Acceptability of Work

- A. OAR is to render decisions regarding non-technical or contractual / administrative requirements of the Contract Documents and will coordinate the response of the OPT to Contractor.
- B. <u>Designer</u> is to render decisions regarding the conformance of the Work to the requirements of the Contract Documents. <u>Designer</u> will render a decision to either correct the Defective Work, or accept the Work under the provisions of Paragraph 14.04, if Work does not conform to the Contract Documents. OAR will coordinate the response of the OPT to Contractor.
- C. OAR will issue a Request for a Change Proposal if a Modification is required. OAR will provide documentation for changes related to the non-technical or contractual / administrative requirements of the Contract Documents. <u>Designer</u> will provide documentation if design related changes are required.
- D. Contractor may appeal <u>Designer</u>'s decision by submitting a Change Proposal if Contractor does not agree with the <u>Designer</u>'s decision.

- 10.07 Limitations on OAR's and <u>Designer</u>'s Authority and Responsibilities
  - A. OPT is not responsible for the acts or omissions of Contractor's Team. No actions or failure to act, or decisions made in good faith to exercise or not exercise the authority or responsibility available under the Contract Documents creates a duty in contract, tort, or otherwise of the OPT to the Contractor or members of the Contractor's Team.
- ARTICLE 11 AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK

ARTICLE 12 - CLAIMS

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

ARTICLE 15 - PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES

**ARTICLE 18 - MISCELLANEOUS** 

**END OF SECTION**