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Project Scope &
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Cefé F. Valenzuela Landfill has been open for approximately 7 years.
Landfill gas production has exceed the regulatory threshold.

This project constructs a Gas Collection and Control System to comply
with regulations.

The system will gather and flare gas produced by the landfill.

The Gas Collection and Control System must be in place and operational
by the regulatory deadline of November 11, 2017.

Failure to meet the regulatory deadline result in non-compliance and
daily fines.

The current compliance record at the landfill is spotless.
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Bid/Award

Project Estimate: Calendar Days 233 = 8 Months




