



0537-033-01

July 5, 2018

Mr. Pablo G. Martinez, P.E., C.P.M.
Project Manager
City of Corpus Christi
Engineering Services
1201 Leopard Street
Corpus Christi, Texas 78401

Via E-Mail: PabloM1@cctexas.com

Re: Bid Evaluation
Utilities Service Line Repair and Clean Out Installation and
Manhole Ring and Cover Adjustment Program, Project E17095

Dear Mr. Martinez:

Alan Plummer Associates, Inc. (APAI) has completed a bid evaluation for the *Wastewater Services, Cleanouts and Manhole Adjustments (IDIQ) Program 2018* Project. The Bid Tabulation is provided as Attachment A.

The scope of work for construction contract includes: *locating, excavating, and replacing approximately 3,700 linear feet of wastewater service lines from the clean-out to the bend and from the bend to the City mains, adjusting approximately 200 wastewater and storm water manhole rings and covers, control of wastewater flows by bypass pumping, cleaning and televised inspection, and temporary traffic control measures.*

The City received a total of six (6) bids on June 13, 2018, as summarized below:

Bidder	Total Bid	Difference Compared to Low Bid	
Abel's Paving & Construction Inc.	\$764,707	--	--
RCM Constructors, Inc.	\$821,200	\$56,493	7.4%
Clark Pipeline Services	\$969,603	\$204,896	26.8%
MAX Underground Construction Co., LLC	\$995,917	\$231,210	30.2%
Jhabores Construction Co., Inc.	\$1,464,913	\$700,206	91.6%
National Power Rodding Corp.	\$2,446,140	\$1,681,433	219.9%
<i>Average</i>	<i>\$1,243,747</i>	<i>\$479,040</i>	<i>62.6%</i>

Abel's Paving and Construction, Inc. (AP&C) was the apparent low bidder with a total bid amount of \$764,707, which is an increase of 9.8% from the 2017 IDIQ contract which had a contract value of \$689,961.

Evaluation of Bids

Per the requirements of the Contract Documents, the three lowest bidders were asked to submit Section 00 45 16 Statement of Experience within 5 days of the date Bids were due. Documents received are provided as Attachment B.

The contract documents cite several criteria (refer to Section 00 21 13, Article 14; Section 00 30 00, Articles 5; and Section 00 45 16, Articles 1, 2, and 3) to evaluate the apparent lowest responsible bidder's ability to perform the intended scope of work. The criterion includes:

1. Bidder's submitted bid amount;
2. Safety record;
3. Bidder's indebtedness to Owner;
4. Bidder's capacity to perform the work; and
5. Bidder meeting the minimum specific project experience requirements (for the Organization and Key Personnel).

Additionally, Article 24.02 of Section 00 21 13 lists various items that would be cause to reject a Bid or cause to deem a bid non-responsive or irregular.

APAI reviewed the submitted Statement of Experience; resumes for key personnel; experience modification ratio (for past 5 years); list of equipment; and subcontractor certifications and experience modification ratio for Abel's Paving and Construction, Inc., the apparent low bidder for this contract.

1. **Bidder's amount of submitted bid:** The submitted bid from Abel's Paving and Construction, Inc. did not appear to be of overall concern. The bid did not appear to be unbalanced. Two specific line items (A5, and A16) appear to be significantly lower than those of the other submitted bids.
2. **Bidder's safety record:** Abel's Paving and Construction, Inc.'s Worker's Compensation Experience Rating indicates acceptable experience modifier levels of less than 1.0.
3. **Bidder's Indebtedness to Owner:** APAI is not privy to Abel's Paving and Construction, Inc.'s current financial indebtedness it may have with the City. City Finance, or other, personnel should be able to confirm any lapses on the Contractor's part to comply with this requirement.
4. **Bidder's capacity to perform the work:** APAI has not been provided with the bid security/bonds that the contractor should have included with their bid package. The City will need to verify if the required Bid Security was provided with the Bid.
5. **Bidder meeting the minimum specific experience requirement:** Abel's Paving and Construction, Inc. listed nine (9) references in Section 00 45 16 Statement of Experience (*Projects awarded During the Last 5 Years*). APAI was only successful in speaking with five (5) of the nine (9) listed references. APAI noted that a vast

majority (8 of the 9) references had no listed description of past work performed that matches the proposed scope of work associated with this contract.

The following summarizes our findings from the nine reference checks:

NUMBER	PROJECT	CONTACT	LISTED EXPERIENCE	NOTES
1	AEP – Gulf Coast Racing	Abraham Figueroa	Asphalt drives, sealcoat, repairs	No answer; left voicemail to return phone call
2	Lake Placid Subdivision	John Mikulencak	Curb and gutter, limestone base and asphalt roads	Contact indicated that neighborhood infrastructure (curb/gutter/sidewalk) work was performed. Does not remember any utility work being performed by AP&CI.
3	Stabil Drill	Chip Olds	4 acres of concrete paving	Mr. Olds was no longer with Stabil Drill. Person on phone said concrete work (curbs/ buildings), and drains for yard were performed. Only two people were onsite doing work; does not remember utility work being performed.
4	Oliver Estates Subdivision, Unit 1	Joe Ommani	New utilities and asphalt roads, sidewalks	Built roads, installed water/sewer lines, but those facilities were not inspected and approved yet. Utilities not known to connect to existing (live) sewer system.
5	Bay Area Hospital	James Dunn	Asphalt parking lot with drains	No answer; left voicemail to return phone call.
6	Agua Dulce Berlanga	Cisi Vasquez	Driveways, concrete	No answer; left voicemail to return

	Community Center		gutters, curbs, paving	phone call.
7	“Jay Carr”	“Jay Carr”	New parking lot	No answer; left voicemail to return phone call.
8	CC Athletic Club	Jerry Susser	Concrete gutter, storm drain pipe with junction boxes	Most of the storm drain work was reported to have been subcontracted out.
9	London ISD	Vicki George	Concrete parking lot and drive	Contact was not available to speak with, but person spoke to said that they were not aware of any water/sewer utility work being performed.

Based upon the Statement of Experience project references, Abel’s Paving and Construction, Inc., *as an Organization*, has primarily specialized in paving and flatwork projects, and has not completed at least five similar projects that are equal to or greater in size and magnitude within the last 5 years, as required in Article 2.06 of Section 0045 16. It is noted however, that for this work Abel’s Paving & Construction is proposing a Project Manager and subcontractor with prior utility experience.

Abel’s Paving and Construction proposes Mr. Jose Elissetche as Project Manager, Superintendent, Safety Manager, and Quality Control Manager. Mr. Elissetche’s resume indicates that he has 22 years of construction experience including facility construction and utility installations. Mr. Elissetche was formerly with the construction group of International Consulting Engineers and recently joined Abel’s Paving and Construction in December 2017.

Abel’s Paving and Construction indicates that they propose to use International Consulting Engineers (ICE) as a subcontractor for “wastewater utilities.” APAI contacted Abel’s Paving and Construction for clarification on services that ICE would provide and whether they bring any relevant experience to the Abel’s Paving and Construction team. Mr. Elissetche indicated that ICE has utility construction experience and would provide additional construction support with the service lines and the manhole adjustments.

Abel’s Paving and Construction’s list of equipment, does not specifically indicate cleaning and televising inspection equipment, traffic control devices, or pumps (for sewer bypass operations). This work cannot be acceptably completed without this equipment. It is anticipated that Contractor would subcontract this work.

Mr. Pablo G. Martinez, P.E., C.P.M.

Page 5

July 5, 2018

The next lowest bid, submitted by RCM Constructors (RCM), is 7.4% higher than the apparent low bidder. RCM has been the Contractor on the City's Wastewater Service Line Repair and Clean-out Installation and Manhole Ring and Cover Adjustment Program for several years, as evidenced in their information (Attachment B2). It is noted that RCM Constructors did not submit Statement of Experience forms included in Section 00 45 16, but instead submitted a listing of past projects with the City, including a listing of six (6) contracts since 2011 for wastewater service line repairs, clean-out installations, and manhole ring and cover adjustments.

Summary and Recommendation

Although Abel's Paving and Construction, as an organization, does not meet the minimum experience requirement of having completed at least five similar projects that are equal to or greater in size and magnitude within the last 5 years, APAI recommends that the City consider proceeding with award of the Utilities Service Line Repair and Clean Out Installation and Manhole Ring and Cover Adjustment Program, Project E17095 to Abel's Paving and Construction, based on the following:

- The proposed Project Manager/Superintendent, Mr. Jose Elissetche and Subcontractor, International Consulting Engineers, both have prior relevant utility experience.
- No unfavorable references or reports of unacceptable performance were provided by any of the references, and in fact, references indicated that Abel's Paving and Construction was responsive and conducted business with professionalism.
- Although, the next lowest bidder (RCM) clearly has prior, specific experience, the project scope of work consists of routine, repetitive work and it would be anticipated that any difficulties or issues encountered by a new Contractor could be addressed early-on in the project and resolved for long-term project success.
- Article 5 of Specification 00 30 00 allows the owner to reserve the right to waive any and all irregularities in determining the Bidder's responsibility or value, and whether the Bidder has met the minimum specific project experience requirements.

If you have any questions about the bid evaluation or the project, please contact me at 361.356.8416 and mjimenez@apaienv.com or Mr. Jesse Guerra at 210.510.1278 and jguerra@apaienv.com. We look forward to assisting the City with this important project.

Very truly yours,

ALAN PLUMMER ASSOCIATES, INC.



Maridel Jimenez, P.E.
Senior Project Manager

Mr. Pablo G. Martinez, P.E., C.P.M.
Page 6
July 5, 2018

cc: Mr. Jesse Guerra, P.E., Senior Project Manager, APAI

ATTACHMENT A

TABULATION OF BIDS															
DEPARTMENT OF ENGINEERING SERVICES - CITY OF CORPUS CHRISTI, TEXAS															
TABULATED MARK GOCKOWSKI, EIT BY: ALAN PLUMMER ASSOCIATES, INC. BID DATE: Wednesday, June 13, 2018				TIME OF COMPLETION: 365 CALENDAR DAYS								ENGINEER'S ESTIMATE: \$690,000			
WASTEWATER SERVICES, CLEANOUTS, AND MANHOLE ADJUSTMENTS IDIQ PROGRAM 2018 PROJECT NUMBER E17095 BASE BID				Abel's Paving & Construction Inc 1442 Cliff Maus Dr. Corpus Christi, TX 78405		RCM Constructors, Inc. P.O. Box 9338 Corpus Christi, TX 78469		Clark Pipeline Services 6229 Leopard Street Corpus Christi, TX 78409		MAX Underground Construction Company, LLC 3801 Saturn, Ste. 103 Corpus Christi, TX 78413		Jhabores Construction Company, Inc. P.O. Box 60089 Corpus Christi, TX 78466		National Power Rodding Corp. 9810 FM 969 Austin, TX 78724	
ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT
A1	MOBILIZATION/DEMOBILIZATION (MAX 5%)	LS	1	\$ 33,000.00	\$ 33,000.00	\$ 1,200.00	\$ 1,200.00	\$ 43,400.00	\$ 43,400.00	\$ 48,565.00	\$ 48,565.00	\$ 65,000.00	\$ 65,000.00	\$ 123,500.00	\$ 123,500.00
A2	BONDS AND INSURANCE	LS	1	\$ 40,000.00	\$ 40,000.00	\$ 24,000.00	\$ 24,000.00	\$ 14,880.00	\$ 14,880.00	\$ 15,750.00	\$ 15,750.00	\$ 50,000.00	\$ 50,000.00	\$ 39,675.00	\$ 39,675.00
A3	4" CLEAN OUTS	EA	250	\$ 850.00	\$ 212,500.00	\$ 850.00	\$ 212,500.00	\$ 456.32	\$ 114,080.00	\$ 575.00	\$ 143,750.00	\$ 881.00	\$ 220,250.00	\$ 795.80	\$ 198,950.00
A4	6" CLEAN OUTS	EA	5	\$ 1,100.00	\$ 5,500.00	\$ 50.00	\$ 250.00	\$ 616.47	\$ 3,082.35	\$ 820.00	\$ 4,100.00	\$ 1,623.00	\$ 8,115.00	\$ 830.30	\$ 4,151.50
A5	REMOVE AND REPLACE ALL 4" PIPE FROM THE CLEANOUT TO AND INCLUDING THE BEND	LF	3000	\$ 14.00	\$ 42,000.00	\$ 45.00	\$ 135,000.00	\$ 45.41	\$ 136,230.00	\$ 58.00	\$ 174,000.00	\$ 108.00	\$ 324,000.00	\$ 94.30	\$ 282,900.00
A6	REMOVE AND REPLACE ALL 6" PIPE FROM THE CLEANOUT TO AND INCLUDING THE BEND	LF	50	\$ 120.00	\$ 6,000.00	\$ 9.00	\$ 450.00	\$ 64.96	\$ 3,248.00	\$ 75.00	\$ 3,750.00	\$ 224.00	\$ 11,200.00	\$ 103.50	\$ 5,175.00
A7	REMOVE AND REPLACE ALL 4" PIPE FROM THE BEND TO THE MAIN	LF	570	\$ 28.00	\$ 15,960.00	\$ 30.00	\$ 17,100.00	\$ 52.14	\$ 29,719.80	\$ 60.00	\$ 34,200.00	\$ 206.00	\$ 117,420.00	\$ 89.70	\$ 51,129.00
A8	REMOVE AND REPLACE ALL 6" PIPE FROM THE BEND TO THE MAIN	LF	60	\$ 75.00	\$ 4,500.00	\$ 10.00	\$ 600.00	\$ 69.72	\$ 4,183.20	\$ 90.00	\$ 5,400.00	\$ 209.00	\$ 12,540.00	\$ 92.00	\$ 5,520.00
A9	TRENCH SAFETY MEASURES	LF	500	\$ 10.00	\$ 5,000.00	\$ 1.00	\$ 500.00	\$ 6.20	\$ 3,100.00	\$ 3.50	\$ 1,750.00	\$ 1.00	\$ 500.00	\$ 9.20	\$ 4,600.00
A10	INSTALL NEW TAPS TO MAIN IN ACCORDANCE WITH CITY STANDARD PLANS AND SPECIFICATIONS, REPLACING ONE (1) JOINT OF MAIN, WHERE MAIN DEPTH IS LESS THAN FIVE FEET	EA	30	\$ 900.00	\$ 27,000.00	\$ 500.00	\$ 15,000.00	\$ 2,337.47	\$ 70,124.10	\$ 2,850.00	\$ 85,500.00	\$ 2,188.00	\$ 65,640.00	\$ 4,856.45	\$ 145,693.50
A11	INSTALL NEW TAPS TO MAIN IN ACCORDANCE WITH CITY STANDARD PLANS AND SPECIFICATIONS, REPLACING ONE (1) JOINT OF MAIN, WHERE MAIN DEPTH IS FIVE TO TEN FEET	EA	3	\$ 900.00	\$ 2,700.00	\$ 500.00	\$ 1,500.00	\$ 2,861.18	\$ 8,583.54	\$ 4,750.00	\$ 14,250.00	\$ 3,638.00	\$ 10,914.00	\$ 6,167.45	\$ 18,502.35
A12	INSTALL NEW TAPS TO MAIN IN ACCORDANCE WITH CITY STANDARD PLANS AND SPECIFICATIONS, REPLACING ONE (1) JOINT OF MAIN, WHERE MAIN DEPTH IS OVER TEN FEET	EA	3	\$ 900.00	\$ 2,700.00	\$ 500.00	\$ 1,500.00	\$ 3,299.39	\$ 9,898.17	\$ 5,850.00	\$ 17,550.00	\$ 6,495.00	\$ 19,485.00	\$ 10,723.75	\$ 32,171.25
A13	ADDITIONAL MAIN LINE REMOVAL AND REPLACEMENT	LF	200	\$ 30.00	\$ 6,000.00	\$ 20.00	\$ 4,000.00	\$ 83.39	\$ 16,678.00	\$ 100.00	\$ 20,000.00	\$ 308.00	\$ 61,600.00	\$ 374.90	\$ 74,980.00
A14	REMOVE AND REINSTALL EXISTING FENCE	LF	350	\$ 40.00	\$ 14,000.00	\$ 5.00	\$ 1,750.00	\$ 26.76	\$ 9,366.00	\$ 35.00	\$ 12,250.00	\$ 40.00	\$ 14,000.00	\$ 69.00	\$ 24,150.00
A15	SOD	SF	450	\$ 10.00	\$ 4,500.00	\$ 5.00	\$ 2,250.00	\$ 6.20	\$ 2,790.00	\$ 8.00	\$ 3,600.00	\$ 5.00	\$ 2,250.00	\$ 41.40	\$ 18,630.00
A16	CONCRETE FLATWORK (E.G.: DRIVEWAYS, SIDEWALKS) REPAIR IN ACCORDANCE WITH CITY STANDARD PLANS AND SPECIFICATIONS	SF	900	\$ 6.75	\$ 6,075.00	\$ 20.00	\$ 18,000.00	\$ 17.36	\$ 15,624.00	\$ 12.50	\$ 11,250.00	\$ 16.00	\$ 14,400.00	\$ 51.75	\$ 46,575.00
A17	CLOSED CIRCUIT TELEVISION PIPELINE INSPECTION (SEE SPECIFICATION DIVISION S SECTION 027611)	LF	1600	\$ 7.00	\$ 11,200.00	\$ 5.00	\$ 8,000.00	\$ 18.60	\$ 29,760.00	\$ 15.75	\$ 25,200.00	\$ 5.50	\$ 8,800.00	\$ 5.00	\$ 8,000.00
A18	CONCRETE PAVEMENT REPAIR/REPLACEMENT	SY	10	\$ 90.00	\$ 900.00	\$ 280.00	\$ 2,800.00	\$ 229.40	\$ 2,294.00	\$ 300.00	\$ 3,000.00	\$ 140.00	\$ 1,400.00	\$ 510.60	\$ 5,106.00
A19	ASPHALT (HMAC) PAVEMENT REPAIR/REPLACEMENT	SY	350	\$ 23.00	\$ 8,050.00	\$ 30.00	\$ 10,500.00	\$ 111.60	\$ 39,060.00	\$ 65.00	\$ 22,750.00	\$ 95.00	\$ 33,250.00	\$ 594.55	\$ 208,092.50
A20	OZONE ADVISORY DAYS	EA	2	\$ 400.00	\$ 800.00	\$ 100.00	\$ 200.00	\$ 434.00	\$ 868.00	\$ 1.00	\$ 2.00	\$ 350.00	\$ 700.00	\$ 2,221.80	\$ 4,443.60
A21	INSTALLATION OF DRIVEWAY CLEAN OUT BOOT	EA	15	\$ 500.00	\$ 7,500.00	\$ 200.00	\$ 3,000.00	\$ 419.33	\$ 6,289.95	\$ 165.00	\$ 2,475.00	\$ 682.00	\$ 10,230.00	\$ 386.40	\$ 5,796.00
A22	INSTALL NEW TAPS TO MAIN IN ACCORDANCE WITH CITY STANDARD PLANS AND SPECIFICATIONS, CONNECTING AT THE MANHOLE	EA	5	\$ 900.00	\$ 4,500.00	\$ 200.00	\$ 1,000.00	\$ 1,720.19	\$ 8,600.95	\$ 2,500.00	\$ 12,500.00	\$ 1,021.00	\$ 5,105.00	\$ 391.00	\$ 1,955.00
A23	CURB AND GUTTER REPLACEMENT	LF	20	\$ 30.00	\$ 600.00	\$ 10.00	\$ 200.00	\$ 43.40	\$ 868.00	\$ 40.00	\$ 800.00	\$ 35.00	\$ 700.00	\$ 113.85	\$ 2,277.00
A24	TRAFFIC CONTROL PLANS	EA	1	\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 434.00	\$ 434.00	\$ 2,000.00	\$ 2,000.00	\$ 1,823.00	\$ 1,823.00	\$ 5,000.00	\$ 5,000.00
SUBTOTAL PART A (ITEMS A1-A24) =		\$			\$ 465,985.00		\$ 462,300.00		\$ 573,162.06		\$ 664,392.00		\$ 1,059,322.00		\$ 1,316,972.70
B1	24" WASTEWATERMANHOLE RING AND COVER ADJUSTMENTS INCLUDING: NEW MANHOLE RING AND COVER ASSEMBLY WITH NEW HDPE HEIGHT ADJUSTMENT RINGS, STAINLESS STEEL INFLOW INHIBITOR, AND WITH CONCRETE COLLAR	EA	150	\$ 1,300.00	\$ 195,000.00	\$ 1,600.00	\$ 240,000.00	\$ 1,708.22	\$ 256,233.00	\$ 1,500.00	\$ 225,000.00	\$ 1,798.00	\$ 269,700.00	\$ 4,732.25	\$ 709,837.50
B2	30" WASTEWATERMANHOLE RING AND COVER ADJUSTMENTS INCLUDING: NEW MANHOLE RING AND COVER ASSEMBLY WITH NEW HDPE HEIGHT ADJUSTMENT RINGS, STAINLESS STEEL INFLOW INHIBITOR, AND WITH CONCRETE COLLAR	EA	10	\$ 1,500.00	\$ 15,000.00	\$ 1,650.00	\$ 16,500.00	\$ 1,948.85	\$ 19,488.50	\$ 1,650.00	\$ 16,500.00	\$ 1,923.00	\$ 19,230.00	\$ 5,175.00	\$ 51,750.00
B3	REMOVAL, REPLACEMENT, AND REPAIR OF PAVEMENT	SY	50	\$ 36.00	\$ 1,800.00	\$ 10.00	\$ 500.00	\$ 111.60	\$ 5,580.00	\$ 65.00	\$ 3,250.00	\$ 110.00	\$ 5,500.00	\$ 943.00	\$ 47,150.00
B4	TRAFFIC CONTROL PLANS	EA	2	\$ 3,750.00	\$ 7,500.00	\$ 1,000.00	\$ 2,000.00	\$ 341.00	\$ 682.00	\$ 1,575.00	\$ 3,150.00	\$ 1,823.00	\$ 3,646.00	\$ 5,000.00	\$ 10,000.00
SUBTOTAL PART B (ITEMS B1-B4) =		\$			\$ 219,300.00		\$ 259,000.00		\$ 281,983.50		\$ 247,900.00		\$ 298,076.00		\$ 818,737.50
C1	STORM WATER MANHOLE RING AND COVER ADJUSTMENTS, INCLUDING NEW MANHOLE RING AND COVER ASSEMBLY WITH NEW CONCRETE HEIGHT ADJUSTMENT RINGS AND CONCRETE COLLAR	EA	56	\$ 962.00	\$ 53,872.00	\$ 1,400.00	\$ 78,400.00	\$ 1,581.00	\$ 88,536.00	\$ 1,050.00	\$ 58,800.00	\$ 1,432.00	\$ 80,192.00	\$ 4,255.00	\$ 238,280.00
C2	REMOVAL, REPLACEMENT, AND REPAIR OF PAVEMENT	SY	50	\$ 36.00	\$ 1,800.00	\$ 10.00	\$ 500.00	\$ 111.60	\$ 5,580.00	\$ 65.00	\$ 3,250.00	\$ 110.00	\$ 5,500.00	\$ 943.00	\$ 47,150.00
C3	TRAFFIC CONTROL PLANS	EA	1	\$ 3,750.00	\$ 3,750.00	\$ 1,000.00	\$ 1,000.00	\$ 341.00	\$ 341.00	\$ 1,575.00	\$ 1,575.00	\$ 1,823.00	\$ 1,823.00	\$ 5,000.00	\$ 5,000.00
SUBTOTAL PART C (ITEMS C1-C3) =		\$			\$ 59,422.00		\$ 79,900.00		\$ 94,457.00		\$ 63,625.00		\$ 87,515.00		\$ 290,430.00
D1	ALLOWANCE FOR UNANTICIPATED WASTEWATER & STORM WATER IMPROVEMENTS	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00
SUBTOTAL PART D (ITEM D1) =		\$			\$ 20,000.00		\$ 20,000.00		\$ 20,000.00		\$ 20,000.00		\$ 20,000.00		\$ 20,000.00
TOTAL (PARTS A THRU D) =		\$			\$ 764,707.00		\$ 821,200.00		\$ 969,602.56		\$ 995,917.00		\$ 1,464,913.00		\$ 2,446,140.20

ATTACHMENT B1

Abel's Paving & Construction, Inc.
1442 Cliff Maus Drive
Corpus Christi, TX 78405
361-852-1194

June 15, 2018

Alan Plummer Associates Inc
Maridel R. Jimenez, PE
5934 S Staples Suite 220
Corpus Christi, Tx 78413

RE: City of Corpus Christi
Wastewater Services, Cleanouts, and Manhole Adjustments
IDIQ Program 2018
Project E17095

Ms. Jimenez,

As requested of the 3 Low Bidders, we would like to submit the following:

Statement of Experience
Resumes for Key Personnel
Experience Modification Ratio – Past 5 years
List of Equipment
Subcontractor – Certifications and Experience Modification Ratio

Please let me know if there is anything else we can do for you.

Sincerely,



Cynthia P. Garza
Office Manager

Table 1 – Organization Information

Organization doing business as:		Abel's Paving & Construction Inc	
Business Address of Principal Office		1442 Cliff Maus Dr Corpus Christi, TX 78405	
Telephone No.	361-852-1194	Website	
Form of Business (check one)		<input checked="" type="checkbox"/> Corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Individual	
If a Corporation			
State of Incorporation	Texas	Date of Incorporation	09/22/2004
Chief Executive Officer's Name	Abel Garza Jr	President's Name	Abel Garza Jr
Vice President's Name(s)	Cynthia P Garza		
Secretary's Name	Abel Garza Jr	Treasurer's Name	
If a Partnership			
Date of Organization	N/A	Form of Partnership: <input type="checkbox"/> General <input type="checkbox"/> Limited	
If an Individual			
Name	N/A		
Ownership of Organization			
List of companies, firms, or organizations that own any part of the organization.			
Names of Companies, Firms, or Organizations			Percent Ownership
N/A			
Organization History			
List of names that this organization currently, has, or anticipates operating under including the names of related companies presently doing business.			
Names of Organizations		From Date	To Date
Abel's Paving & Construction Inc		09/22/2004	
Indicators of Organization Size			
Average number of current full-time employees			12
Average estimate of revenue for the current year			4.5 million

Table 1 – Organization Information

Organization doing business as: Abel's Paving & Construction Inc											
Previous History with City of Corpus Christi											
List the 5 most recent projects that have been completed with the City of Corpus Christi.											
	Project Name										Year
1	Pepper Lawson- O.N.S. WTP HS Pump Building # 3										2018
2	Barcom - Police Vehicle Impound Yard & Garage										2018
3	Gourley - Bear Creek Hike & Bike Project E12116										2016
4	City of Corpus Christi - Various Projects										2015-2018
5	Residential Traffic E15088 - Speed Humps										2015
Construction Site Safety Experience											
Provide Bidders Experience Modification Ratio (EMR) History for the last 3 years. <i>Provide documentation of the EMR.</i>											
Year	2015	EMR	.90	Year	2016	EMR	.87	Year	2017	EMR	.88
Previous Bidding and Construction Experience											
Has Bidder or a predecessor organization been disqualified as a bidder within the last 10 years? List Projects below and provide full details in a separate attachment if yes.											
No											
Has Bidder or a predecessor organization been released from a bid or proposal in the past 10 years? List Projects below and provide full details in a separate attachment if yes.											
No											
Has Bidder or a predecessor organization ever defaulted on a project or failed to complete any work awarded to it? List Projects below and provide full details in a separate attachment if yes.											
No											
Has Bidder or a predecessor organization been involved in claims or litigation involving project owners within the last 10 years? List Projects below and provide full details in a separate attachment if yes.											
No											
Have liens or claims for outstanding unpaid invoices been filed against the Bidder for services or materials on any projects begun within the preceding 3 years? Specify the name and address of the party holding the lien or making the claim, the amount and basis for the lien or claim, and an explanation of why the lien has not been released or that the claim has not been paid if yes.											
No											

[illegible]

Table 3 – Projects Awarded during the Last 5 Years

Organization doing business as:		Abel's Paving & Construction Inc					
Project Information							
Project Name	AEP - Gulf Coast Racing		Description	Asphalt drives, sealcoat, repairs			
Reference Contact Information							
Project Owner	AEP						
Name/Title	Abraham Figueroa / Facility Project Coordinator						
Telephone	361-881-5485		Email	afigueroa@aep.com			
Project Designer							
Project Budget and Performance							
Original Contract Price	\$733,717.50	Final Contract Price	\$733,717.50	# Contract Days	60	# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name	Lake Placid Subdivision		Description	Curb & Gutter, limestone base and Hot mix Type D for asphalt roads			
Reference Contact Information							
Project Owner	LKM Homes						
Name/Title	John Mikulencak / Developer						
Telephone	361-215-9995		Email	mikulencak9@aol.com			
Project Designer							
Project Budget and Performance							
Original Contract Price	\$362,920.00	Final Contract Price	\$362,920.00	# Contract Days	180	# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name	Stabil Drill		Description	4 acres of concrete paving			
Reference Contact Information							
Project Owner	Stabil Drill						
Name/Title	Chip Olds						
Telephone	361-883-7966		Email	chipo@stabildrill.com			
Project Designer							
Project Budget and Performance							
Original Contract Price	\$921,806.40	Final Contract Price	\$921,806.40	# Contract Days	90	# Days Late	
Issues/Claims/Litigation:							

--	--

Table 3 – Projects Awarded during the Last 5 Years – Not including City of Corpus Christi Projects

Organization doing business as:		Abel's Paving & Construction Inc					
Project Information							
Project Name	Oliver Estates Subdivision Unit 1	Description	New utilities and asphalt roads, sidewalks for new subdivision				
Reference Contact Information							
Project Owner	Oliver Development & Construction LLC						
Name/Title	Joe Ommani / Developer						
Telephone	361-343-1593	Email	joeomanni@yahoo.com				
Project Designer	Bass & Welsh Engineering						
Project Budget and Performance							
Original Contract Price	\$796,478.85	Final Contract Price	\$796,478.85	# Contract Days	240	# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name	Bay Area Hospital	Description	New asphalt parking lot with drains by CC Cancer Center				
Reference Contact Information							
Project Owner	CC Medical Center						
Name/Title	James Dunn						
Telephone	361-877-4047	Email	james.dunn@hcahealthcare.com				
Project Designer							
Project Budget and Performance							
Original Contract Price	\$128,000.00	Final Contract Price	\$128,000.00	# Contract Days	90	# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name	Agua Dulce Berlanga Community Ctr	Description	Driveways, concrete gutters, curbs, paving				
Reference Contact Information							
Project Owner	Gourley Contracting						
Name/Title	Cisi Vasquez						
Telephone	361-774-1826	Email	cvasquez@gourleycontracting.com				
Project Designer							
Project Budget and Performance							
Original		Final Contract		# Contract		# Days	

Contract Price	\$107,618.75	Price	\$107,618.75	Days	120	Late	
Issues/Claims/ Litigation:							

Table 3 – Projects Awarded during the Last 5 Years – Not including City of Corpus Christi Projects

Organization doing business as:		Abel's Paving & Construction Inc					
Project Information							
Project Name	Jay Carr		Description	Create new parking lot			
Reference Contact Information							
Project Owner	Jay Carr						
Name/Title	Jay Carr						
Telephone	361-960-2903		Email	jcarr@stx.rr.com			
Project Designer							
Project Budget and Performance							
Original Contract Price	\$39,117.00	Final Contract Price	\$39,117.00	# Contract Days	60	# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name	CC Athletic Club		Description	Mill, cement stabilize, Hot Mix Type D, concrete gutter, HDPE Storm drain pipe with junction boxes			
Reference Contact Information							
Project Owner	Susser Holdings						
Name/Title	Jerry Susser / Owner						
Telephone	361-883-6011		Email	jlsusser@susser.us			
Project Designer							
Project Budget and Performance							
Original Contract Price	\$475,000.00	Final Contract Price	\$475,000.00	# Contract Days	240	# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name	London ISD		Description	Concrete parking lot and drive			
Reference Contact Information							
Project Owner	London ISD						
Name/Title	Vicki George						
Telephone	361-855-0183		Email	vgeorge@londonisd.net			
Project Designer							
Project Budget and Performance							
Original Contract Price	\$83,023.75	Final Contract Price	\$83,023.75	# Contract Days	45	# Days Late	
Issues/Claims/Litigation:							

Litigation:	
-------------	--

Table 4 – Safety Record Questionnaire and Statement of Bidder's Safety Experience

Organization doing business as:	Abel's Paving & Construction Inc	
Bidder's Safety Record and Experience		
Has the Bidder received any Citations for violations of OSHA within the past five (5) years? List Citations below (date and location of Citation) and provide full details in a separate attachment if yes. The full details must include the type of violation or offense, the final disposition of the violation or offense, if any, and the penalty assessed.		
No		
Has the Bidder received any Citations for violations of environmental protection laws or regulations within the past five (5) years? List Citations below (date and location of Citation) and provide full details in a separate attachment if yes. The full details must include the type of violation or offense, the final disposition of the violation or offense, if any, and the penalty assessed.		
No		
Has the Bidder, within the past ten (10) years, been convicted of a criminal offense or been subject to a judgment for a negligent act or omission, which resulted in serious bodily injury or death? List convictions or judgments below and provide full details in a separate attachment if yes.		
No		
The Owner will consider the following information as additional support to make a determination as to the responsibility of the Bidder. The Bidder must answer the following questions and provide evidence that it meets minimum OSHA construction safety standards and has a lost time injury rate that does not exceed the limits established below:		
1	Does the Bidder have a written construction safety program?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
2	Does the Bidder conduct regular construction site safety inspections?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
3	Does the Bidder have an active construction safety training program?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
4	Does the Bidder, or affected subcontractor, have competent persons in the following areas (as applicable to the scope of the current Project):	
A.	Scaffolding	<input type="checkbox"/> Yes <input type="checkbox"/> No <input checked="" type="checkbox"/> N/A
B.	Excavation	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A

Statement of Experience

WASTEWATER SERVICES, CLEANOUTS, AND MANHOLE ADJUSTMENTS IDIQ PROGRAM 2018

PN E17095

06-22-2016

00 45 16 - 12

C.	Cranes & Hoists	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
D.	Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A

Table 4 – Safety Record Questionnaire and Statement of Bidder’s Safety Experience

Organization doing business as:		Abel's Paving & Construction Inc
E.	Fall Protection	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
F.	Confined Spaces	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
G.	Material Handling	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
H.	Demolition	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
I.	Steel Erection	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No <input type="checkbox"/> N/A
J.	Underground Construction	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
5	Does the Bidder have a lost time injury rate and a total recordable injury rate of less than or equal to the national average for North American Industrial Classification System (“NAICS”) Category 23 for each of the past five (5) years? Provide the Bidder’s OSHA 300 and 300A logs for the past five (5) years in a separate attachment.	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No
6	Does the Bidder have an experience modifier rate of 1.0 or less? Provide the Bidder’s NCCI workers’ compensation experience rating sheets for the past five (5) years in a separate attachment.	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
7	Has the Bidder had any OSHA inspections within the past six (6) months? Provide documentation showing the nature of the inspection, the findings, and the magnitude of the issues in a separate attachment if yes.	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No


Table 5 – Demonstrated Minority, MBE, DBE Participation

[illegible]

ARTICLE 5 – CERTIFICATION

- 5.01 By submitting this Statement of Experience and related information, Bidder certifies that it has read this Statement of Experience and that Bidder's responses are true and correct and contain no material misrepresentations and that the individual signing below is authorized to make this certification on behalf of the Bidder's organization. The individual signing this certification shall attach evidence of individual's authority to bind the organization to an agreement.

Bidder: Abel's Paving & Construction Inc
(typed or printed)

By: 
(individual's signature)

Name: Abel Garza Jr
(typed or printed)

Title: President
(typed or printed)

Designated Representative:

Name: Jose Elissetche

Title: Project Manager

Address: 1442 Cliff Maus Dr
Corpus Christi, TX 78405

Telephone No.: 361-876-8774 Email: joe.abelsapving@gmail.com

END OF SECTION

Abel Garza Jr.
President/GM

Directs and manages the activities to maximize profits, while representing and leveraging Abel's Paving & Construction, Inc. Primary responsibility is to provide leadership and oversight for project management and field installation, including accountability for the P&L. As the General Manager, he is the liaison supporting the areas of Finance and Human Resources.

Responsibilities as President/GM for Abel's Paving & Construction, Inc.

- Oversee key sub-contractors, construction-associated consultants, and vendors to ensure conformance with contracts.
- Manages construction team of Superintendents and administrative professionals by providing leadership, direction and advice to ensure efficient delivery of services and completion of projects. Communicates priorities, provides guidance, evaluates performance, clarifies issues, identifies solutions, communicates needs to the team, and provides follow up as necessary.
- Meet with architects, engineers and consultants to establish project requirements, specifications and schedules.
- Develop project budgets.
- Prepare project budget reports, including cash flows for approval.
- Prepare or delegation creation of project presentations to articulate proposals and planned project logistics.
- Develop, monitor and maintain construction work schedule.
- Ensure in the coordination, development and approval of architectural and engineering construction drawings with respect to budget, schedule and constructability.
- Ensure that bid documents and review contracts encompass the complete scope coverage.
- Ensure projects are documented and attend project meetings as necessary to move projects along.
- Inspect projects to ensure all work is performed to contract design specifications and in accordance with Brookfield's safety standards.
- Track hard and soft cost expenditures against project budgets and contracts; Review and evaluate change orders and claims.
- Interface with regulatory agencies and project stakeholders to secure necessary approvals.
- Ensure all projects are completed within project budget and schedule.
- Serve as liaison with tenants and their design and construction teams when necessary.
- Excellent attention to detail, proven analytical ability.
- Strong communication skills and demonstrated ability to maintain successful business relations
- Proven record of providing excellent internal and external customer service
- Strong organizational skills with ability to manage multiple projects simultaneously
- Ability to comprehend, analyze and interpret complex business documents.
- Ability to respond effectively to the most sensitive issues.

JOE ELISSETCHE

SENIOR CONSTRUCTION SUPERINTENDENT/ SITE SAFETY HEALTH OFFICER

Mr. Elissetche has a vast amount of construction experience, in the private, municipal, and federal sector as superintendent and construction manager. He has over twenty two (22) years of experience in contract management, construction, and construction oversight. His experience includes facilities construction, installation of waterlines, sanitary, storm & sewer lines, construction management

Education

University of Texas-Pan American
Financial Administrator, Edinburg, Texas, May 1993

Certification

OSHA 30-Hour Construction Training Course
KCS Railway Safety through Awareness and Responsibility
KCS Railway On-Track Safety (OTS) and Roadway Worker Rules
KCS Railway Maintenance of Way General Orders

Key Representative Projects

Project Title: Refrigerated Storage Warehouse Dismantling and Reconstruction:

Port of Corpus Christi, TX /Puerto de Santa Marta, Colombia, South America

Year Performed: 2015-2016 (Reconstruction in Colombia late 2016)

Specific Role: Construction safety officer and manager, other responsibilities and duties included inspection support for dismantling a 97,420SF Refrigerated Storage Warehouse located at the Port of Corpus Christi, TX for shipping and reconstruction at the facility at the Puerto de Santa Marta, Colombia, South America. Additional responsibilities included monitoring subcontractor dismantling, review of inventory packing of all structural elements, and review of contractors pay applications, preparing daily reports. The project was completed successfully with no accidents.

Project Title: Matiana Ortiz Sanitary Sewer Improvements: Robstown, Texas

Year Performed: 2015-2016

Specific Role: Construction Inspector responsible for ICE's construction phase services for the sanitary sewer improvements project in Robstown, Texas. The project, funded by the Clean Water State Revolving Fund project included the replacement of sanitary sewer lines and manholes along Matiana Ortiz Boulevard.

Project Title: New City Hall: Robstown, Texas

Year Performed: 2015

Specific Role: Construction Inspector and safety compliance responsible for oversight for the City's new 17,500 sq. ft. City Hall facility. Prepared daily activities reports, attend daily job briefings; ensure safety procedures were followed by the contractor and its subcontractors. The project was completed successfully, no accidents reported.

Project Title: PPQ-APHIS Warehouse Renovation, Edinburg, TX

Year Performed: 2014-2015

Specific Role: Construction Inspection/ Safety Compliance

The project consists of renovating an existing 20,000 square foot warehouse to provide hvac for inspection and storage operations. Renovations included a new air conditioning system for the southeast portion of the building, new louver, two large ceiling fans, divider walls, modification of the existing sprinkler and fire alarm systems, new roof/wall insulation, (4) mandooors, (4) overhead doors, three new SOKVa electric al transformers, wood framing an d painting, and steel bollards. Mr. Elissetche served as construction inspector and safety compliance officer

Project Title: KCS San Diego New Rail Siding Project: San Diego, Texas

Year Performed: 2013-2014

Specific Role: Construction Inspector responsible for oversight of a new 10,000 ft. track siding for Kansas City Southern in San Diego Texas. The project consisted of construction compliance of all construction plans including grading and track plans, construction management and coordination of utilities and adjacent landowners, construction inspections. Mr. Elissetche provided assistance and coordination between KCS, local entities, landowners, and contractors. Strict safety measures were followed and implemented.

Project Title: City of Robstown's EDA Water Line and Stormwater Improvements

Year Performed: 2012-2013

Specific Role: Construction Inspector responsible for overseeing the expansion of the City's existing water system for the southwest portion of the Robstown area, provided through an EDA grant. This project provided Fire Protection to an area of the City which previously was unprotected. Additional responsibilities included to ensure that construction plans were followed during the construction process and to identify any safety issues within the project.

Project Title: Hidalgo County Drainage District No. 1/USIBWC's Rio Grande River Levee Improvement and DHS Border Fence, Hidalgo County, TX

Year Performed: 2011

Specific Role: Construction Inspector and part of the safety team responsible for the construction oversight for 37 miles of USIBWC Rio Grande River and floodway levees. The project included hydraulic and geotechnical analyses, 20 miles of concrete structure combining raising the levee with the DHS/CBP Border Wall, planning, engineering, data gathering, final design, preparation of PS&E documents and inspection services to raise the levees from one (1) foot to six (6) feet in height to meet FEMA requirements for levee certification and construction an 18-foot levee/tactical wall to meet DHS requirements. Mr. Elissetche was part of a team of 4 safety inspectors for this project.

Project Title: Hidalgo County Drainage District No. 1: Levee Improvements

Year Performed: 2010-2011

Specific Role: Project Safety Compliance Coordinator/ Construction Inspection

Mr. Elissetche performed project coordination and safety compliance inspections for Hidalgo Country Drainage District #1 Levee Improvements. Project consists of levee improvements to existing flood control structure in order to obtain certification by the International Boundary Waters Commission (IBWC) and the Federal Emergency Management Agency (FEMA). Improvements consist of building-up approximately 17 miles of existing levees to obtain adequate freeboard and provide suitable level of protection. The improvements were consistent with the U.S. Army Corps of Engineers: Design and Construction of Levees Engineering and Design Manual. Mr. Elissetche was part of a multi-company team.

Project Title: USDA New Aircraft Repair Facility at Moore Airbase: Edinburg, TX

Year Performed: 2010

Specific Role: Construction Manager responsible for managing AE designs, safety, and construction oversight for a 20,000 SF facility used for maintenance and repair of aircraft. It also included 2,500 SF of office space. The project included construction oversight, OA/QC of a multi- disciplined design team which included architectural, structural, civil, mechanical, electrical, plumbing, geotechnical and fire protection engineering. Utilities were brought to the site, electrical transformers had to be upgraded to handle additional loads, topographic surveys, cost estimating, scheduling, NEPA compliance, landscaping, storm water and pollution prevention plans were followed for compliance.

Cynthia P. Garza
Vice President/Office Manager

Cynthia has extensive experience in contracts, payroll, accounts payable, accounts receivable, and office administration.

Cynthia is a team player with strong people skills, excellent organizational abilities and business experience to benefit Abel's Paving & Construction, Inc.

Responsibilities as Office Manager for Abel's Paving & Construction, Inc.

- Assist in maintaining accurate and up to date Construction Schedules with input from Field Staff
- Write correspondence with Owners, Subcontractors, Vendors, and others regarding construction documents and coordination of work.
- Assist in preparation and coordination of Owner requested Change Orders
- Insure that Plans and specifications are properly Distributed
- Maintain specifications and plans are current with changes
- Coordinate Subcontractor Agreements, Purchase Orders, and Change Orders as required.
- Maintain Subcontractor Documents
- Maintain Subcontractor list
- Type and distribute meeting minutes
- Assist in preparation and distribution of plans, bid packages, scopes of work, change orders, etc. to Subcontractors and Suppliers
- Type and Distribute Weekly Client updates from Construction Staff
- Assist with Project schedule updates on Construction Software
- Ensure all Construction documents are up to date and uploaded to Construction Software
- Coordinate Warranty service for Clients with Subcontractors and Vendors
- Maintain Equipment Rental logs
- Fill in for, or act as receptionist greeting customers and answering calls attain successful business relations



WORKERS COMPENSATION EXPERIENCE RATING

Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2017

Production Date: 06/20/2017

State: TEXAS

State	Wt	Exp Excess Losses	Expected Losses	Exp Prim Losses	Act Exc Losses	Ballast	Act Inc Losses	Act Prim Losses
TX	.06	5,849	9,594	3,745	0	24,750	0	0
(A) (B) Wt	(C) Exp Excess Losses (D - E)	(D) Expected Losses	(E) Exp Prim Losses	(F) Act Exc Losses (H - J)	(G) Ballast	(H) Act Inc Losses	(I) Act Prim Losses	
.06	5,849	9,594	3,745	0	24,750	0	0	
Primary Losses		Stabilizing Value		Rateable Excess		Totals		
Actual	(I) 0	C * (1 - A) + G 30,248		(A) * (F) 0		(J) 30,248		
Expected	(E) 3,745	C * (1 - A) + G 30,248		(A) * (C) 351		(K) 34,344		
ARAP		FLARAP		SARAP		MAARAP		Exp Mod
Factors						(J) / (K)		.88

Carrier: 29939 - 000 **Policy:** 0001206873

Eff-Date: 11/30/2016 **Exp-Date:** 11/30/2017

© Copyright 1993-2017, All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of any information or product furnished hereunder. All responsibility for the use of and for any and all results derived or obtained through the use of the product are the end user's and NCCI shall not have any liability thereto.

**WORKERS COMPENSATION EXPERIENCE RATING**

Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2017

Production Date: 06/20/2017

State: TEXAS

42-TEXAS

Firm ID: Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939 Policy No. 0001206873 Eff Date: 11/30/2013 Exp Date: 11/30/2014

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5220	1.55	.39	191,342	2,968	1,157					
8809	.05	.34	78,881	39	13					
8810	.05	.37	60,231	30	11					
Policy Total:			330,454	Subject Premium:	12,313	Total Act Inc Losses:			0	

42-TEXAS

Firm ID: Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939 Policy No. 0001206873 Eff Date: 11/30/2014 Exp Date: 11/30/2015

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5200	1.58	.40	37,976	600	240					
5220	1.55	.39	181,042	2,806	1,094					
8809	.05	.34	96,150	48	16					
8810	.05	.37	70,055	35	13					
Policy Total:			385,223	Subject Premium:	14,641	Total Act Inc Losses:			0	

42-TEXAS

Firm ID: Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939 Policy No. 0001206873 Eff Date: 11/30/2015 Exp Date: 11/30/2016

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5200	1.58	.40	4,800	76	30					
5220	1.55	.39	147,275	2,283	890					
8809	.05	.34	100,000	50	17					
8810	.05	.37	67,223	34	13					
9014	1.03	.40	60,911	627	251					
Policy Total:			380,209	Subject Premium:	14,870	Total Act Inc Losses:			0	

© Copyright 1993-2017, All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of any information or product furnished hereunder. All responsibility for the use of and for any and all results derived or obtained through the use of the product are the end user's and NCCI shall have any liability thereto.

* Total by Policy Year of all cases \$2000 or less.

D Disease Loss

X Ex-Medical Coverage

U USL&HW

C Catastrophic Loss

E Employers Liability Loss

Limited Loss



WORKERS COMPENSATION EXPERIENCE RATING

Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2016

Production Date: 06/21/2016

State: TEXAS

State	Wt	Exp Excess Losses	Expected Losses	Exp Prim Losses	Act Exc Losses	Ballast	Act Inc Losses	Act Prim Losses
TX	.06	5,824	9,704	3,880	0	23,750	0	0
(A) Wt	(B) Exp Excess Losses (D - E)	(D) Expected Losses	(E) Exp Prim Losses	(F) Act Exc Losses (H - I)	(G) Ballast	(H) Act Inc Losses	(I) Act Prim Losses	
.06	5,824	9,704	3,880	0	23,750	0	0	
		Primary Losses	Stabilizing Value	Rateable Excess		Totals		
Actual	(I) 0		C * (1 - A) + G 29,225	(A) * (F) 0		(J) 29,225		
Expected	(E) 3,880		C * (1 - A) + G 29,225	(A) * (C) 349		(K) 33,454		
		ARAP	FLARAP	SARAP		MAARAP		Exp Mod
Factors						(J) / (K)		.87

Carrier: 29939 - 000 **Policy:** 0001206873

Eff-Date: 11/30/2015 **Exp-Date:** 11/30/2016

© Copyright 1993-2016, All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of any information or product furnished hereunder. All responsibility for the use of and for any and all results derived or obtained through the use of the product are the end user's and NCCI shall not have any liability thereto.

**WORKERS COMPENSATION EXPERIENCE RATING**

Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2016

Production Date: 06/21/2016

State: TEXAS

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2012

Exp Date: 11/30/2013

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	OF	Act Inc Losses	Act Prim Losses
5200	1.69	.41	11,412	193	79					
5220	1.64	.40	154,354	2,531	1,012					
8809	.06	.35	44,322	27	9					
8810	.06	.39	35,003	21	8					
Policy Total:			245,091	Subject Premium:	13,201	Total Act Inc Losses:			0	

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2013

Exp Date: 11/30/2014

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	OF	Act Inc Losses	Act Prim Losses
5220	1.64	.40	191,342	3,138	1,255					
8809	.06	.35	78,881	47	16					
8810	.06	.39	60,231	36	14					
Policy Total:			330,454	Subject Premium:	12,313	Total Act Inc Losses:			0	

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2014

Exp Date: 11/30/2015

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	OF	Act Inc Losses	Act Prim Losses
5200	1.69	.41	37,976	642	263					
5220	1.64	.40	181,042	2,969	1,188					
8809	.06	.35	96,150	58	20					
8810	.06	.39	70,055	42	16					
Policy Total:			385,223	Subject Premium:	14,641	Total Act Inc Losses:			0	

© Copyright 1993-2016, All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of any information or product furnished hereunder. All responsibility for the use of and for any and all results derived or obtained through the use of the product are the end user's and NCCI shall not have any liability thereto.

* Total by Policy Year of all cases \$2000 or less.

D Disease Loss

X Ex-Medical Coverage

U USL&HW

C Catastrophic Loss

E Employers Liability Loss

Limited Loss



WORKERS COMPENSATION EXPERIENCE RATING

Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2015

Production Date: 06/19/2015

State: TEXAS

State	Wt	Exp Excess Losses	Expected Losses	Exp Prim Losses	Act Exp Losses	Balance	Act Inc Losses	Act Prim Losses
TX	.05	4,271	7,116	2,845	0	23,000	0	0
(A) Wt	(B)	(D) Exp Excess Losses (D - E)	(D) Expected Losses	(E) Exp Prim Losses	(F) Act Exp Losses (H - I)	(G) Balance	(H) Act Inc Losses	(I) Act Prim Losses
.05		4,271	7,116	2,845	0	23,000	0	0
		Primary Losses		Stabilizing Value		Retable Excess		Totals
Actual	(I)	0		$C * (1 - A) + G$ 27,057		$(A) * (F)$ 0		(J) 27,057
Expected	(E)	2,845		$C * (1 - A) + G$ 27,057		$(A) * (C)$ 214		(K) 30,116
		ARAP	ELARAP	SARAP	MAARAP	Exp Mod		
Factors						(J) / (K) .90		

Carrier: 29939 - 000 **Policy:** 0001206873

Eff-Date: 11/30/2014 **Exp-Date:** 11/30/2015

© Copyright 1993-2015, All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of any information or product furnished hereunder. All responsibility for the use of and for any and all results derived or obtained through the use of the product are the end user's and NCCI shall not have any liability thereto.

**WORKERS COMPENSATION EXPERIENCE RATING**

Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2015

Production Date: 06/19/2015

State: TEXAS

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2011

Exp Date: 11/30/2012

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5200	1.68	.41	4,634	78	32					
5220	1.45	.40	113,828	1,650	680					
8809	.07	.35	40,172	28	10					
8810	.06	.41	21,649	13	5					
Policy Total:			180,281	Subject Premium:	9,462	Total Act Inc Losses:			0	

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2012

Exp Date: 11/30/2013

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5200	1.68	.41	11,412	192	79					
5220	1.45	.40	154,354	2,238	895					
8809	.07	.35	44,322	31	11					
8810	.06	.41	35,003	21	9					
Policy Total:			245,091	Subject Premium:	13,201	Total Act Inc Losses:			0	

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2013

Exp Date: 11/30/2014

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5220	1.45	.40	191,342	2,774	1,110					
8809	.07	.35	78,881	55	19					
8810	.06	.41	60,231	38	15					
Policy Total:			330,454	Subject Premium:	12,313	Total Act Inc Losses:			0	

© Copyright 1993-2015, All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As Is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of any information or product furnished hereunder. All responsibility for the use of and for any and all results derived or obtained through the use of the product are the end user's and NCCI shall not have any liability therefor.

* Total by Policy Year of all cases \$2000 or less.

D Disease Loss

X Ex-Medical Coverage

U USL&HW

C Catastrophic Loss

E Employers Liability Loss

Limited Loss



WORKERS COMPENSATION EXPERIENCE RATING

Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2014

Production Date: 06/07/2014

State: TEXAS

State	Wt	Exp Excess Losses	Expected Losses	Exp Prin Losses	Act Excess Losses	Balance	Act Inc Losses	Act Prin Losses
TX	.07	3,194	4,198	1,004	0	7,500	0	0
(A) (B)	(C) Exp Excess Losses (D - E)	(D) Expected Losses	(E) Exp Prin Losses	(F) Act Excess Losses (H - I)	(G) Balance	(H) Act Inc Losses	(I) Act Prin Losses	
.07	3,194	4,198	1,004	0	7,500	0	0	
		Primary Losses	Stabilizing Value	Rateable Excess	Totals			
Actual	(I)	0	$C * (1 - A) + G$ 10,470	$(A) * (F)$ 0	(J)	10,470		
Expected	(E)	1,004	$C * (1 - A) + G$ 10,470	$(A) * (C)$ 224	(K)	11,698		
		ARAP	FLARAP	SARAP	MAARAP	Exp Mod		
Factors						$(J) / (K)$.90		

Carrier: 29939 - 000 Policy: 0001206873

Eff-Date: 11/30/2013 Exp-Date: 11/30/2014

© Copyright 1993-2014, All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of any information or product furnished hereunder. All responsibility for the use of and for any and all results derived or obtained through the use of the product are the end user's and NCCI shall not have any liability thereto.

**WORKERS COMPENSATION EXPERIENCE RATING**

Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2014

Production Date: 06/07/2014

State: TEXAS

42-TEXAS

Firm ID: Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939 Policy No. 0001206873 Eff Date: 11/30/2010 Exp Date: 11/30/2011

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5200	1.24	.24	43,503	539	129					
5220	1.08	.24	40,318	435	104					
8809	.07	.20	39,988	28	6					
8810	.06	.22	14,063	8	2					
Policy Total:			137,872	Subject Premium:	6,065	Total Act Inc Losses:			0	

42-TEXAS

Firm ID: Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939 Policy No. 0001206873 Eff Date: 11/30/2011 Exp Date: 11/30/2012

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5200	1.24	.24	4,634	57	14					
5220	1.08	.24	113,828	1,229	295					
8809	.07	.20	40,172	28	6					
8810	.06	.22	21,649	13	3					
Policy Total:			180,281	Subject Premium:	9,462	Total Act Inc Losses:			0	

42-TEXAS

Firm ID: Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939 Policy No. 0001206873 Eff Date: 11/30/2012 Exp Date: 11/30/2013

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	U	DF	Act Inc Losses	Act Prim Losses
5200	1.24	.24	11,412	142	34					
5220	1.08	.24	154,354	1,667	400					
8809	.07	.20	44,322	31	6					
8810	.06	.22	35,003	21	5					
Policy Total:			245,091	Subject Premium:	13,201	Total Act Inc Losses:			0	

© Copyright 1993-2014, All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of any information or product furnished hereunder. All responsibility for the use of and for any and all results derived or obtained through the use of the product are the end user's and NCCI shall not have any liability therefor.

* Total by Policy Year of all cases \$2000 or less.

D Disease Loss

X Ex-Medical Coverage

U USL&HW

C Catastrophic Loss

E Employers Liability Loss

Limited Loss

WORKERS COMPENSATION EXPERIENCE RATING



Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2013

Production Date: 07/19/2013

State: TEXAS

State	Wt	SRP	Exp Excess Losses	Expected Losses	Exp Prim Losses	Act Exp Losses	Ballast	Act Inc Losses	Act Prim Losses
TX	.07	0	3,493	4,593	1,100	0	7,500	0	0
(A)	(B)	(C) Exp Excess Losses (D - E)	(D) Expected Losses	(E) Exp Prim Losses	(F) Act Exp Losses (H - I)	(G) Ballast	(H) Act Inc Losses	(I) Act Prim Losses	
.07		3,493	4,593	1,100	0	7,500	0	0	
		Primary Losses		Stabilizing Value		Relative Excess		Totals	
Actual		(I) 0		C * (1 - A) + G 10,748		(A) * (F) 0		(J) 10,748	
Expected		(E) 1,100		C * (1 - A) + G 10,748		(A) * (C) 245		(K) 12,093	
ARAP			FLSRAP		SARAP		MAARAP		Exp Mod
Factors							(J) / (K)		.89

Carrier: 29939 - 000 Policy: 0001206873

Eff-Date: 11/30/2012 Exp-Date: 11/30/2013

Copyright 1993-2013. All rights reserved. This experience modification factor is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this experience rating modification factor or any part thereof may be used without the written consent of NCCI. NCCI makes no representation or warranty, expressed or implied, as to any matter whatsoever including but not limited to the accuracy of any information, product or service furnished hereunder and, as to NCCI, recipient of this experience rating modification factor subscribes to and utilizes the information service "as is".

WORKERS COMPENSATION EXPERIENCE RATING



Risk Name: ABELS PAVING AND CONSTRUCTION CO INC

Risk ID: 421054975

Rating Effective Date: 11/30/2013

Production Date: 07/19/2013

State: TEXAS

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2009

Exp Date: 11/30/2010

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Pgm Losses	Claim Date	U	OF	Act Inc Losses	Act Pgm Losses
5200	1.24	.24	27,476	341	82					
5200	1.24	.24	151,609	1,880	451					
8809	.07	.20	6,017	4	1					
8809	.07	.20	33,202	23	5					
8810	.08	.22	2,185	1						
8810	.08	.22	12,059	7	2					
Policy Total:			232,648	Subject Premium:	12,876	Total Act Inc Losses:			0	

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2010

Exp Date: 11/30/2011

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Pgm Losses	Claim Date	U	OF	Act Inc Losses	Act Pgm Losses
5200	1.24	.24	43,503	539	129					
5220	1.08	.24	40,318	435	104					
8809	.07	.20	39,988	28	6					
8810	.08	.22	14,063	8	2					
Policy Total:			137,872	Subject Premium:	6,065	Total Act Inc Losses:			0	

42-TEXAS

Firm ID:

Firm Name: ABELS PAVING AND CONSTRUCTION CO INC

Carrier: 29939

Policy No. 0001206873

Eff Date: 11/30/2011

Exp Date: 11/30/2012

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Pgm Losses	Claim Date	U	OF	Act Inc Losses	Act Pgm Losses
5200	1.24	.24	4,634	57	14					
5220	1.08	.24	113,826	1,229	295					
8809	.07	.20	40,172	28	6					
8810	.08	.22	21,649	13	3					
Policy Total:			180,281	Subject Premium:	9,482	Total Act Inc Losses:			0	

Copyright 1993-2013. All rights reserved. This experience modification factor is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this experience rating modification factor or any part thereof may be used without the written consent of NCCI. NCCI makes no representation or warranty, expressed or implied, as to any matter whatsoever including but not limited to the accuracy of any information, product or service furnished hereunder and, as to NCCI, recipient of this experience rating modification factor subscribes to and utilizes the information service "as is".

* Total by Policy Year of all cases \$2000 or less
C Catastrophic Loss

D Disease Loss
E Employers Liability Loss

X Ex-Medical Coverage
Limited Loss

U USL&HW

EQUIPMENT LIST

Backhoe

Motor Grader

Excavator

Front Loader

Skid Loader

Paver

Double Drum Roller

Pneumatic Roller

Shift Foot Roller

Crane

Dump Trucks

Texas Historically Underutilized Business (HUB) Certificate



Certificate/VID Number:	1272511820700
File/Vendor Number:	083078
Approval Date:	31-JAN-2018
Scheduled Expiration Date:	31-JAN-2022

The Texas Comptroller of Public Accounts (CPA), hereby certifies that

INTERNATIONAL CONSULTING ENGINEERS

has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB) Program to be recognized as a HUB. This certificate printed 02-FEB-2018, supersedes any registration and certificate previously issued by the HUB Program. If there are any changes regarding the information (i.e., business structure, ownership, day-to-day management, operational control, business location) provided in the submission of the business' application for registration/certification as a HUB, you must immediately (within 30 days of such changes) notify the HUB Program in writing. The CPA reserves the right to conduct a compliance review at any time to confirm HUB eligibility. HUB certification may be suspended or revoked upon findings of ineligibility.

*Laura Cagle-Hinojosa, Statewide HUB Program Manager
Statewide Support Services Division*

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award payment under the Certificate/VID Number identified above. Agencies, universities and prime contractors are encouraged to verify the company's HUB certification prior to issuing a notice of award by accessing the Internet (<https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp>) or by contacting the HUB Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881.

Rev. 06/16



CORPUS CHRISTI REGIONAL
TRANSPORTATION AUTHORITY



Texas Unified Certification Program Disadvantaged Business Enterprise (DBE) Certificate

The Corpus Christi Regional Transportation Authority hereby certifies that

**Jimenez Engineering Solutions, LLC
dba International Consulting Engineers
Certificate No. 121411**

has met the requirements of the
Department of Transportation's Disadvantaged Business Enterprise Program as set forth in
49 Code of Federal Regulations Part 26 to be certified as a
Disadvantaged Business Enterprise (DBE)

Christina A. Perez, DBE/EEO Compliance Officer

Certification is contingent upon the CCRTA receiving an affidavit of continued eligibility each year. This certification must be updated annually every anniversary date by submission of an Annual Update Affidavit. At any time there is a change in ownership or control of the firm, notification must be made immediately to the Corpus Christi Regional Transportation Authority.

South Central Texas Regional Certification Agency
of Bexar County, Texas hereby duly affirms that:
Jimenez Engineering Soluting, LLC DBA
International Consulting Engineers

has successfully met the established requirements of SCTRCA's Business Enterprise Certification Program to be
certified as a

***HABE MBE SBE**

Certified NAICS Codes:

NAICS 541330: ENGINEERING CONSULTING SERVICES
NAICS 541330: ENGINEERING SERVICES

Certification Number: 218015693
Effective Date: January 8, 2018
Expiration Date: January 31, 2020



A handwritten signature in black ink, appearing to read "Charles Johnson".

Charles Johnson,
Executive Director

Note: This certificate is the property of the South Central Texas Regional Certification Agency and may be revoked should the above named firm graduate from or fails to comply with SCTRCA's Business Enterprise Program. A Certification Renewal Application is required every two years.



U.S. SMALL BUSINESS ADMINISTRATION
WASHINGTON, DC 20416

Original
Certification
Date: 09/27/2016

Jesus Jimenez - Principal
Jimenez Engineering Solutions, LLC
555 N Carancahua St Ste 880
Corpus Christi, TX, 78401-0831

Dear Jesus Jimenez:

Congratulations! . . . Welcome to the HUBZone Program!

I am pleased to advise you that effective this date, Jimenez Engineering Solutions, LLC has been approved for certification as a "qualified HUBZone small business concern (SBC)". The firm is now eligible for HUBZone opportunities and will be included on the list of qualified HUBZone small business concerns found at http://dsbs.sba.gov/dsbs/search/dsp_searchhubzone.cfm. This certification will remain in effect unless SBA later determines that the firm does not meet the eligibility requirements of the program or the firm submits a [voluntary decertification form](#). The information below sets forth facts concerning the company's continued eligibility and its responsibilities.

The Firm's Responsibilities as a HUBZone certified concern

As a HUBZone certified concern, the program benefits the firm may receive come with important responsibilities, including:

- Keeping up-to-date on the HUBZone geographical designations by visiting the HUBZone website at <http://www.sba.gov/content/hubzone-maps>.

Check SBA's HUBZone mapping pages to determine whether changes in HUBZone area designations impact, or will impact, the firm's eligibility. Note that changes in geographical designations may critically affect the firm's compliance with Program requirements that its principal office be located in a HUBZone, and/or that at least 35% of its employees reside in a HUBZone.

◆◆ Sign up to receive HUBZone News Updates by entering your email address at <https://public.govdelivery.com/accounts/USSSBA/subscriber/new>. ◆◆ Once there, expand the "SBA Initiatives" subscription topic, select HUBZone News, and click "Next." This is the simplest single step you can take to keep current on key program changes that may affect the firm's eligibility.

- Remaining in compliance at all times and staying updated on Program changes. It is the firm's responsibility to continually ensure that it meets the requirements of the Program. This includes, for example, continuously meeting the 35% HUBZone residency requirement. The firm can make good faith efforts to "attempt to maintain" (see definition at [13 C.F.R. § 126.103](#)) having 35% of its employees reside in a HUBZone during the performance of a HUBZone contract it received (as a prime, not as a subcontractor). But, the business must meet this residency requirement anytime it submits an offer on and receives a new HUBZone contract. This also includes complying with contract performance requirements in connection with any HUBZone contracts awarded to the firm as a qualified HUBZone SBC (e.g., the subcontracting limitations requirements set forth in [13 C.F.R. § 126.700](#), and/or the non-manufacturer rule set forth in [13 C.F.R. § 126.601\(e\)](#)).
- Informing the HUBZone Program of any material changes to the concern. If there are material changes to the concern that may affect its continued eligibility, you must notify the HUBZone Program by sending an e-mail to H2MCN@sba.gov. Material changes include a change in name, size, ownership, business structure, or principal office location, in addition to falling below the 35% employee HUBZone residency requirement when the firm is not performing on a HUBZone contract. Failure to notify the HUBZone Program of material changes may result in decertification from the program. If at any time the concern no longer qualifies for the HUBZone Program, the individual authorized to represent the firm can complete the "Voluntary Decertification Agreement" available at <http://www.sba.gov/content/maintaining-hubzone-certification>.

Note: The HUBZone Program sends notices regarding program examinations, proposed decertifications, and re-certifications to the firm's physical and email addresses of record. If the firm fails to respond to these notices because the firm relocated without updating its SAM and DSBS profiles and informing the HUBZone Program, SBA will propose the firm for decertification and may subsequently decertify it from the Program. Therefore, it is critical that you check your email's SPAM folder to make sure that you are receiving emails from SBA, notify us of any change in the physical address and keep the firm's SAM and DSBS profiles current.

- Participating in SBA eligibility monitoring initiatives. In order to ensure the integrity of the Program, firms will be required to recertify their status and may be subject to program examinations, proposed decertifications, or protests designed to verify eligibility, including:
 - SBA requiring the concern to certify in writing under penalty of perjury that it continues to meet all the eligibility criteria of the HUBZone Program or voluntarily decertify
 - SBA requiring the concern to submit updated documentation, similar to the information and documents you provided for the firm to obtain initial certification, in order to verify that it remains eligible for the program.
 - SBA requiring the concern to demonstrate that it was eligible for the Program both at the time of its initial offer and award of a HUBZone contract.
 - SBA making unannounced site visits to any or all of the concern's locations to verify the accuracy of any information provided to SBA.
- Keeping the firm's System for Award Management (SAM) and Dynamic Small Business Search (DSBS) records up-to-date. To apply for HUBZone Program certification, the firm had to be registered in SAM and DSBS. For the firm to receive benefits from the HUBZone Program (i.e., to be identified by contracting officers as eligible to receive HUBZone contracts and to be paid under any such contracts), these records must remain up-to-date. You must validate the firm's information at least annually or its SAM registration will become inactive. If you need assistance in updating the firm's SAM or DSBS information, please go to the SAM Help Desk at <https://fsd.gov/fsd-gov/home.do>.
- **Misrepresentation:** By bidding on any Federal solicitation that is set-aside or reserved only for HUBZone SBCs or for which a HUBZone preference will be applied, the firm's submission of that offer is deemed to be a representation to the United States that the company is fully in compliance with the HUBZone regulatory requirements, and that there have been no material changes since it received the HUBZone certification. ANY SBC FOUND TO MISREPRESENT ITS HUBZONE STATUS IN OBTAINING SUCH AN AWARD MAY BE SUBJECT TO A RANGE OF CIVIL OR CRIMINAL PENALTIES, TREBLE DAMAGES UNDER THE FALSE CLAIMS ACT, AND/OR SUSPENSION OR DEBARMENT FROM FEDERAL CONTRACTING.

How to get the most out of the Program

Although the firm's status as a certified HUBZone SBC greatly improves its access to Federal awards, this certification does not guarantee contract awards. Your ability to research opportunities and competitively bid on them will be the key to your success in this program. I recommend you utilize the following additional web resources designed to help you maximize the Program's benefits:

- SBA's Government Contracting Classroom website at (<http://www.sba.gov/gcclassroom>) provides valuable information on Federal contracting. Please note that while your concern was approved under the primary North American Industry Classification System (NAICS) Code found in your firm's SAM and DSBS profiles, you may be awarded contracts under other NAICS Codes. You may benefit from researching and identifying potential HUBZone contracting opportunities outside your profile's NAICS code.
- SBA's Surety Bond Program website (www.sba.gov/sbp) provides information on how to apply for an SBA surety bond guarantee.
- Federal Business Opportunities (www.fbo.gov) serves as a central listing for Federal procurement solicitations to the public.

Thank you for contributing to US economic development

We wish you the best of luck as a HUBZone certified concern - your success will help improve the economic future of the HUBZone(s) in which the firm operates. If at any time you have any questions about the Program or how the SBA may be able to support your business objectives, the HUBZone Office offers assistance via an interactive conference call where we can respond to general questions and concerns in real-time. Visit our website at <http://www.sba.gov/hubzone>, for additional information or contact the HUBZone Help Desk at HUBZone@sba.gov

Sincerely,



Mariana Pardo
Director
Office of HUBZone Program

HUBZone Certification Number: 56266

Ref: IAF-19L

Office of the HUBZone Program, U.S. Small Business Administration, 409 Third Street, SW, Washington, DC 20416



**U.S. SMALL BUSINESS ADMINISTRATION
WASHINGTON, D.C. 20416**

February 14, 2014

Jesus J. Jimenez, Managing Member
Jimenez Engineering Solutions, LLC
555 N. Carancahua Street, Suite 860
Corpus Christi, Texas 78401

Dear Mr. Jimenez:

Congratulations! Your firm has been certified as a Participant in the U.S. Small Business Administration's (SBA) 8(a) Business Development Program. Your nine (9) year program term begins on the date of this letter.

During participation in the 8(a) Business Development Program, you will receive business development assistance from an assigned Business Development Specialist in the Harlingen District Office located at 2422 East Tyler Avenue, Suite E, Harlingen, Texas 78550-6855. The phone number is 956/427-8533.

Your firm will become eligible to receive 8(a) Business Development contracts after you submit a business plan using SBA Form 1010C and receive SBA's approval of the plan. We are sending a copy of this certification letter to the SBA Harlingen District Office. That office will send you the business plan form.

SBA requires that the 8(a) participant's President or Chief Executive Officer sign a Participation Agreement to show that he or she understands the conditions of 8(a) program participation. Please read the Agreement carefully, sign and date one copy and return it to the SBA Harlingen District Office at the address shown in the second paragraph above. The second copy is for your records.

Even though your firm's approved North American Industry Classification System (NAICS) Code is 541330, your firm may be awarded contracts under other NAICS Codes, as long as the firm is qualified to perform the required service or task. In this regard, please note that contracts awarded under 8(a) Business Development Program authority generally result from the self-marketing efforts of participating firms. While your firm's acceptance into the 8(a) Business Development Program is not a guarantee of contract support, SBA will make every effort to assist you in your marketing efforts.

I welcome you as an 8(a) Business Development Program participant and wish you every possible success.

Sincerely,



Darryl K. Hairston
Associate Administrator
for Business Development



HIGGINBOTHAM
Swantner & Gordon

Global Reach. Local Touch. Single Source.

05/09/18

**Jimenez Engineering Solutions LLC DBA
International Consulting Engineers
555 N. Carancahua St. Suite 860
Corpus Christi, TX 78401**

**Re: Workers Compensation
Experience Modification History**

**Please be advised that the Workers Compensation Experience Modification
history for five (5) years is as follows:**

Modifier Effective Date	Experience Modifier Factor
04/12/2018	.92
04/12/2017	1.00
04/12/2016	1.00
03/27/2015	1.00
03/27/2014	1.00

Sincerely,

Renee Terrell

Houston

1500 CityWest Blvd
Suite 500
TX 77042
T 713 952-9990
F 713 952-9939
1 888 872-4795

Corpus Christi

500 N Shoreline
Suite 1200
P O Box 870
TX 78403-0870
T 361 883-1711
F 361 844-0101
1 800 756-0918

Victoria

3902 John Stockbauer
Suite A
TX 77904
T 361 573-9151
F 361 573-1616

Portland

601 Moore Ave.
P O Box 1267
TX 78374
T 361 643-6596
F 361 643-2649



A Higginbotham Company

ATTACHMENT B2

Most Recent City of Corpus Christi projects
completed by project #

RCM Constructors, Inc.
P.O. Box 9338
Corpus Christi, Texas 78469
(361) 299-1191

ECMS-Engineering consultant

EXPERIENCE WORKED COMPLETED

	Total Contract	Clean-outs Installed	L.F. Installed	V.F. Installed	S.S. R&C Adj.	Storm R&C Adj.
1 Wastewater Service Line Repair and Clean-Out Installation & Manhole Ring&Cover Adjustment Program FY 2016-2017 #E-16406	\$688,886.00	247	3067	553	150	56
2 Wastewater Service Line Repair and Clean-Out Installation & Manhole Ring&Cover Adjustment Program FY 2015-2016 #E-15211	\$657,391.00	292	3216	386	144	56
3 Wastewater Service Line Repair and Clean-Out Installation & Manhole Ring&Cover Adjustment Program FY 2014-2015 #E-14025	\$657,391.00	276	3298	458	160	65
4 Wastewater Service Line Repair and Clean-Out Installation & Manhole Ring&Cover Adjustment Program FY 2012 #E-13048	\$529,061.00	228	3013	382	117	90
5 Wastewater Service Line Repair and Clean-Out Installation & Manhole Ring&Cover Adjustment Program FY 2012 #E-12038	\$480,293.00	199	2555	333	129	90
6 Wastewater Service Line Repair and Clean-Out Installation & Manhole Ring&Cover Adjustment Program FY 2011 #E-10155	\$452,364.00	150	2425	247	123	92

ATTACHMENT B3

Table 1 – Organization Information

Organization doing business as:		CPC Interests, LLC DBA Clark Pipeline Services	
Business Address of Principal Office		6229 Leopard Street Corpus Christi, TX 78401	
Telephone No.	3618166007	Website	www.clarkpipeline.com
Form of Business (check one)		<input type="checkbox"/> Corporation <input checked="" type="checkbox"/> Partnership <input type="checkbox"/> Individual	
If a Corporation			
State of Incorporation		Date of Incorporation	
Chief Executive Officer's Name		President's Name	
Vice President's Name(s)			
Secretary's Name		Treasurer's Name	
If a Partnership			
Date of Organization	2010	Form of Partnership: <input type="checkbox"/> General <input checked="" type="checkbox"/> Limited	
If an Individual			
Name			
Ownership of Organization			
List of companies, firms, or organizations that own any part of the organization.			
Names of Companies, Firms, or Organizations			Percent Ownership
Christopher C. Clark			51%
Dennis W. Berry			49%
Organization History			
List of names that this organization currently, has, or anticipates operating under including the names of related companies presently doing business.			
Names of Organizations		From Date	To Date
CPC Interests, LLC DBA Clark Pipeline Services		2010	Present
Indicators of Organization Size			
Average number of current full-time employees			25
Average estimate of revenue for the current year			12 million

Table 1 – Organization Information

Organization doing business as:		CPC Interests, LLC DBA Clark Pipeline Services										
Previous History with City of Corpus Christi												
List the 5 most recent projects that have been completed with the City of Corpus Christi.												
Project Name										Year		
1	Padre Island Gas and Water Improvements										2015	
2	Bear Lane Waterline Improvements										2014-5	
3	Horne Road										2015-6	
4	Water IDIQ										2015-6	
5	Bayfront Development Utilities										2014-5	
Construction Site Safety Experience												
Provide Bidders Experience Modification Ratio (EMR) History for the last 3 years. <i>Provide documentation of the EMR.</i>												
Year	2016	EMR	.87	Year	2015	EMR	.87	Year	2014	EMR	.87	
Previous Bidding and Construction Experience												
Has Bidder or a predecessor organization been disqualified as a bidder within the last 10 years? List Projects below and provide full details in a separate attachment if yes.												
NO												
Has Bidder or a predecessor organization been released from a bid or proposal in the past 10 years? List Projects below and provide full details in a separate attachment if yes.												
NO												
Has Bidder or a predecessor organization ever defaulted on a project or failed to complete any work awarded to it? List Projects below and provide full details in a separate attachment if yes.												
NO												
Has Bidder or a predecessor organization been involved in claims or litigation involving project owners within the last 10 years? List Projects below and provide full details in a separate attachment if yes.												
NO												
Have liens or claims for outstanding unpaid invoices been filed against the Bidder for services or materials on any projects begun within the preceding 3 years? Specify the name and address of the party holding the lien or making the claim, the amount and basis for the lien or claim, and an explanation of why the lien has not been released or that the claim has not been paid if yes.												
NO												

Table 2 – Project Information

Organization doing business as:	CPC Interests, LLC DBA Clark Pipeline Services										
Proposed Project Organization											
Provide a brief description of the organizational structure proposed for this project indicating the names and functional roles of proposed key personnel and alternates. <i>Provide resumes for Project Manager, Superintendent, Safety Manager and Quality Control Manager.</i>											
Position	Primary					Alternate					
Project Manager	Christopher C. Clark					Nilesh Patel					
Superintendent	Ruben Reyna					Rick Rubio					
Safety Manager	Nilesh Patel										
Quality Control Manager	Nilesh Patel										
Division of work between Bidder and Proposed Subcontractor and Suppliers											
Provide a list of Work to be self-performed by the Bidder and the Work contracted to Subcontractors and Suppliers for more than 10 percent of the Work (based on estimated subcontract or purchase order amounts and the Contract Price).											
Description of Work					Name of Entity Performing the Work					Estimated Percentage of Contract Price	
Concrete Work					Clark Pipeline					TBD by City	
Pipe Work					Clark Pipeline					TBD by City	
Roadwork					Bay Ltd.					TBD by City	
Horizontal Directional Drilling					Tech Con					TBD by City	
Traffic Control, Striping, Signage					Highway Barricades					TBD by City	
Pipe Bursting					Horseshoe Construction					TBD by City	
Boring					Bortunco					TBD by City	
Hot Taps					Furmanite					TBD by City	
Subcontractor Construction Site Safety Experience											
Provide Experience Modification Ratio (EMR) History for the last 3 years for Subcontractors that will provide Work valued at 25% or more of the Contract Price. <i>Provide documentation of the EMR.</i>											
Subcontractor		Bay Ltd.									
Year	2015	EMR	.58	Year	2014	Year	.54	Year	2013	EMR	.75
Subcontractor		Highway Barricades									
Year	2015	EMR	.64	Year	2014	EMR	.64	Year	2013	EMR	.64

Table 3 – Projects Awarded during the Last 5 Years

Organization doing business as:		CPC Interests, LLC DBA Clark Pipeline Services					
Project Information							
Project Name	Bear Lane Waterline Improvements		Description	36" waterline, sanitary, storm, curb & gutter, sidewalk, new asphalt street w/ Limestone Base			
Reference Contact Information							
Project Owner	Jerry Shoemaker						
Name/Title	Engineer						
Telephone	(361) 826-3500		Email	jshoemaker@chsitx.com			
Project Designer	Coym, Rehmet & Gutierrez						
Project Budget and Performance							
Original Contract Price	2,451,000.00	Final Contract Price	2,752,000.00	# Contract Days	210	# Days Late	0
Issues/Claims/Litigation:							
Project Information							
Project Name	Padre Island Gas and Water Improvements		Description	18" & 4" Water, 8" Gas, and HDD all			
Reference Contact Information							
Project Owner	City of Corpus Christi						
Name/Title	Jerry Shoemaker, Project Engineer						
Telephone	361-826-3500		Email	Jerrys2@cctexas.com			
Project Designer	Urban Engineering						
Project Budget and Performance							
Original Contract Price	2,380,000.00	Final Contract Price	2,456,000.00	# Contract Days	90	# Days Late	0
Issues/Claims/Litigation:							
Project Information							
Project Name	Water IDIQ		Description	Waterline projects throughout the City			
Reference Contact Information							
Project Owner	City of Corpus Christi						
Name/Title	Jerry Shoemaker, Project Engineer						
Telephone	361-826-3500		Email	Jerrys2@cctexas.com			
Project Designer	Urban Engineering						
Project Budget and Performance							
Original Contract Price	2,300,000.00	Final Contract Price	2,500,000.00	# Contract Days	365	# Days Late	0
Issues/Claims/Litigation:							

Table 3 – Projects Awarded during the Last 5 Years – Not including City of Corpus Christi Projects

Organization doing business as:		CPC Interests, LLC DBA Clark Pipeline Services					
Project Information							
Project Name	Horne Road		Description	Road work and Utilities			
Reference Contact Information							
Project Owner	City of Corpus Christi						
Name/Title	Jerry Shoemaker, Project Engineer						
Telephone	361-826-3500		Email	Jerrys2@cctexas.com			
Project Designer	Naismith Engineering						
Project Budget and Performance							
Original Contract Price	1,901,000.00	Final Contract Price	2,078,000.00	# Contract Days	90	# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name	Navigation Blvd.		Description	Street and utilities			
Reference Contact Information							
Project Owner	City of Corpus Christi						
Name/Title	Jerry Shoemaker, Project Engineer						
Telephone	361-826-3500		Email	Jerrys2@cctexas.com			
Project Designer	LNV						
Project Budget and Performance							
Original Contract Price	7,801,000.00	Final Contract Price		# Contract Days	425	# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name			Description				
Reference Contact Information							
Project Owner							
Name/Title							
Telephone			Email				
Project Designer							
Project Budget and Performance							
Original Contract Price		Final Contract Price		# Contract Days		# Days Late	

Issues/Claims/ Litigation:	
-------------------------------	--

Table 3 – Projects Awarded during the Last 5 Years – Not including City of Corpus Christi Projects

Organization doing business as:							
Project Information							
Project Name			Description				
Reference Contact Information							
Project Owner							
Name/Title							
Telephone		Email					
Project Designer							
Project Budget and Performance							
Original Contract Price		Final Contract Price		# Contract Days		# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name			Description				
Reference Contact Information							
Project Owner							
Name/Title							
Telephone		Email					
Project Designer							
Project Budget and Performance							
Original Contract Price		Final Contract Price		# Contract Days		# Days Late	
Issues/Claims/Litigation:							
Project Information							
Project Name			Description				
Reference Contact Information							
Project Owner							
Name/Title							
Telephone		Email					
Project Designer							
Project Budget and Performance							
Original Contract Price		Final Contract Price		# Contract Days		# Days Late	
Issues/Claims/Litigation:							

Litigation:	
-------------	--

ARTICLE 1 – TABLE 4 – SAFETY RECORD QUESTIONNAIRE AND STATEMENT OF BIDDER'S SAFETY EXPERIENCE

Organization doing business as:	CPC Interests, LLC DBA Clark Pipeline Services	
Bidder's Safety Record and Experience		
Has the Bidder received any Citations for violations of OSHA within the past five (5) years? List Citations below (date and location of Citation) and provide full details in a separate attachment if yes. The full details must include the type of violation or offense, the final disposition of the violation or offense, if any, and the penalty assessed.		
NO		
Has the Bidder received any Citations for violations of environmental protection laws or regulations within the past five (5) years? List Citations below (date and location of Citation) and provide full details in a separate attachment if yes. The full details must include the type of violation or offense, the final disposition of the violation or offense, if any, and the penalty assessed.		
NO		
Has the Bidder, within the past ten (10) years, been convicted of a criminal offense or been subject to a judgment for a negligent act or omission, which resulted in serious bodily injury or death? List convictions or judgments below and provide full details in a separate attachment if yes.		
NO		
The Owner will consider the following information as additional support to make a determination as to the responsibility of the Bidder. The Bidder must answer the following questions and provide evidence that it meets minimum OSHA construction safety standards and has a lost time injury rate that does not exceed the limits established below:		
1	Does the Bidder have a written construction safety program?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
2	Does the Bidder conduct regular construction site safety inspections?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
3	Does the Bidder have an active construction safety training program?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
4	Does the Bidder, or affected subcontractor, have competent persons in the following areas (as applicable to the scope of the current Project):	
A.	Scaffolding	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
B.	Excavation	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A

C.	Cranes & Hoists	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
D.	Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A

ARTICLE 2 – TABLE 4 – SAFETY RECORD QUESTIONNAIRE AND STATEMENT OF BIDDER’S SAFETY EXPERIENCE

Organization doing business as:		CPC Interests, LLC DBA Clark Pipeline Services
E.	Fall Protection	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
F.	Confined Spaces	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
G.	Material Handling	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
H.	Demolition	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
I.	Steel Erection	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
J.	Underground Construction	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> N/A
5	Does the Bidder have a lost time injury rate and a total recordable injury rate of less than or equal to the national average for North American Industrial Classification System (“NAICS”) Category 23 for each of the past five (5) years? Provide the Bidder’s OSHA 300 and 300A logs for the past five (5) years in a separate attachment.	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
6	Does the Bidder have an experience modifier rate of 1.0 or less? Provide the Bidder’s NCCI workers’ compensation experience rating sheets for the past five (5) years in a separate attachment.	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
7	Has the Bidder had any OSHA inspections within the past six (6) months? Provide documentation showing the nature of the inspection, the findings, and the magnitude of the issues in a separate attachment if yes.	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No

ARTICLE 4 – TABLE 5 – DEMONSTRATED MINORITY, MBE, DBE PARTICIPATION

[illegible]

CERTIFICATION

- 4.01 By submitting this Statement of Experience and related information, Bidder certifies that it has read this Statement of Experience and that Bidder's responses are true and correct and contain no material misrepresentations and that the individual signing below is authorized to make this certification on behalf of the Bidder's organization. The individual signing this certification shall attach evidence of individual's authority to bind the organization to an agreement.

Bidder: CPC Interests, LLC Clark Pipeline Services

By: _____
(individual's signature)

Name: Christopher C. Clark
(typed or printed)

Title: President
(typed or printed)

Designated Representative:

Name: Christopher C Clark

Title: President

Address: P.O. Box 1214

Corpus Christi, TX 78410

Telephone No.: 361-816-6007 Email: cclark@clarkpipeline.com

END OF SECTION

