
PROJECT FUNDS AVAILABLE:

Defense Economic Adjustment Assistance Grant (DEAAG)…………………………………………. 3,281,314       

City of Corpus Christi In-Kind Match…………………………………………………………………….. 133,266          

TOTAL FUNDS AVAILABLE…………………………………………………………………………………………………..3,414,580$     

FUNDS REQUIRED:

Construction Fees:…………………….…………………………………………………………………………………….TBD

   Construction (ESTIMATE)…………………………..…………………………………………………………..TBD

   Contingency (10%)……………...……………………………………………………………………………………………………………………….TBD

Construction Inspection and Testing Fees:………………………………….……………………………………………………44,422            

   Construction Inspection TBD…………………………………………..……………………………………………44,422             

   Construction Phase - Materials Testing Services …...………………..……………………………………………………………………………….TBD

Design and Geotechnical Fees:…………………………………………………………………………………………..248,769          

   Preliminary Design(LNV, Inc.)….…………………………………………………………………………………………………….37,499             

   Design (LNV, Inc.) THIS ITEM….…………………………………………………………………………………………………….211,270           

Reimbursements:…………………………………………………………………………………………………………...…………..88,844            

    Contract Administration (Eng. Svcs Admin/Finance/Capital Budget)……………………………………………………………………………….34,537             

    Engineering Services (Project Mgt)………………………………………………………………………………..53,307             

    Misc. (Printing, Advertising, etc.)………………………………………………………………………………………………………..1,000               

TOTAL………………………………………………………………………………………………………………………………………382,035          

ESTIMATED PROJECT BUDGET BALANCE…………………………………………………………………………………………3,032,545       

Naval Air Station Corpus Christi (NASCC) 

PROJECT BUDGET ESTIMATE

Security Enclave 


