
PROJECT FUNDS AVAILABLE:

Defense Economic Adjustment Assistance Grant (DEAAG)…………………………………………. 3,281,314        

TOTAL FUNDS AVAILABLE…………………………………………………………………………………………………..3,281,314        

FUNDS REQUIRED:

Construction Fees:…………………….…………………………………………………………………………………….3,004,266        

   Construction (Summit Building & Design) THIS ITEM…………………………..…………………………………………………………..2,945,359        

   Contingency (2%)……………...……………………………………………………………………………………………………………………….58,907             

Construction Inspection and Testing Fees:………………………………….……………………………………………………24,684             

   *Construction Inspection…………………………………………..……………………………………………-                   

   Construction Phase - Materials Testing Services (Estimate) …...………………..……………………………………………………………………………….24,684             

Design and Geotechnical Fees:…………………………………………………………………………………………..252,364           

   Preliminary Design (LNV, Inc.)….…………………………………………………………………………………………………….37,499             

   Design (LNV, Inc.)….…………………………………………………………………………………………………….211,270           

   Geotechnical Testing (TWE)….............................................................................. 3,595               

*Reimbursements:…………………………………………………………………………………………………………...…………..-                   

    Contract Administration (Eng. Svcs Admin/Finance/Capital Budget)……………………………………………………………………………….-                   

    Engineering Services (Project Mgt)………………………………………………………………………………..-                   

    Misc. (Printing, Advertising, etc.)………………………………………………………………………………………………………..-                   

TOTAL………………………………………………………………………………………………………………………………………3,281,314        

ESTIMATED PROJECT BUDGET BALANCE…………………………………………………………………………………………0
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