TABULATED BY: Amando Guerra & Lois Hinojosa, CTCD
DESIGN ENGINEER: Jerry Eckert
BID DATE: Wednesday, March 27, 2024

TABULATION OF BIDS

PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS

RFB 5723

Project No. 21050 Brownlee Blvd. (Staples St. to Morgan Ave.) Bond 2020

Gerke Excavating

15341 State Highway 131

Mako Contracting

3636 S. Alameda Str. B153

MAX Underground Costruction

3729 Corina Ln

Clark Pipeline Services, LLC

6229 Leopard St.

JHABORES Construction Cpmany,

INC.

P.O. BOX 60089

Reytec Construction

1901 Hollister St.

JE Construction Services, LLC

7505 Up River Rd.

J Carroll Weaver

PO Box 1361

BASE BID Tomah,WI1 54660 Corpus Christi, TX 78411 Corpus Christi,TX 78413 Corpus Christi, TX 78409 Corpus Christi, TX 78466 Houston, TX 77080 Corpus Christi, TX 78409 Sinton, TX 78387
ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
Part A - General
A1 Mobilization (5% Maximum of General ltems) LS 119% 16,000.00 | $ 16,000.00 | $ 20,000.00 | $ 20,000.001 $ 16,640.00 | $ 16,640.00 | $ 22,082.54 | $ 22,082.54 1 $ 17,000.00 | $ 17,000.00 | $ 15,000.00 | $ 15,000.00 | $ 20,000.00 | $ 20,000.00] $ 26,000.00 | $ 26,000.00
A2 Bonds and Insurance AL 119% 72,871.05 | $ 72,871.05] $ 120,000.00 | $ 120,000.00 | $ 122,070.00 | $ 122,070.00] $ 107,100.00 | $ 107,100.00 | $ 63,000.00 | $ 63,000.00 | $ 72,000.00 | $ 72,000.00 | $ 80,000.00 | $ 80,000.00 | $ 62,720.00 | $ 62,720.00
A3  |Ozone Action Day DAY 31$ 120 | $ 36015 1.00 | $ 30019 41167 | $ 1,235.01 ] $ 41650 | $ 1,249.50 | $ 1.00 | $ 3.0019% 1.00 | $ 3.0019% 1.00 | $ 3.00]1% 168.00 | $ 504.00
A4  |Clear ROW AC 219 4,666.05 | $ 9,33210| $ 20,000.00 | $ 40,000.001 $ 12,480.00 | $ 24,960.00 | $ 9,520.00 | $ 19,040.00 | $ 18,327.00 [ $ 36,654.00 | $ 2,500.00 [ $ 5,000.00 | $ 10,000.00 | $ 20,000.00] $ 62,186.46 | $ 124,372.92
A5 |Traffic Control Mobilization/Adjustments EA 81$% 3,675.00 | $ 29,400.00 ] $ 422175 | $ 33,774.00 | $ 4,652.38 | $ 37,219.04 ] $ 452200 | $ 36,176.00 | $ 3,850.00 | $ 30,800.00 ] $ 4,000.00 | $ 32,000.00 ] $ 4,200.00 | $ 33,600.00] $ 5,600.00 | $ 44,800.00
A6 |Traffic Control Items (Signs, Barricades, etc.) MO 141 $ 1,890.00 | $ 26,460.00 | 5 2,338.20 | $ 32,734.80 | $ 6,518.57 | $ 91,259.98 | $ 3,51050 | $ 49,147.001 $ 2,360.00 | $ 33,040.00§ $ 6,000.00 [ $ 84,000.00 | $ 2,300.00 [ $ 32,200.00§ $ 6,699.04 | $ 93,786.56
A7 |Portable Changeable Message Signs for Traffic Control EA 219 14,700.00 | $ 29,400.00 ] $ 20,000.00 | $ 40,000.001 $ 17,030.00 | $ 34,060.00 ] $ 27,697.25 | $ 55,394.50 | $ 23,650.00 | $ 47,300.00 | $ 23,000.00 | $ 46,000.00 | $ 28,000.00 | $ 56,000.00 ] $ 20,160.00 | $ 40,320.00
A8 Hydro-seeding SY 7,870 | $ 0.75 | $ 5,902.50 | $ 200 | $ 15,740.00 ] $ 233 % 18,337.10 | $ 298| $ 23,45260] % 530 $ 41,711.00] $ 250 | $ 19,675.00 | $ 10.00 | $ 78,700.00 | $ 336 | % 26,443.20
A9 |Remove Tree (8"+ Caliper) EA 171 $ 1,735.00 | $ 29,495.00] $ 1,000.00 | $ 17,000.00 | $ 87024 | $ 14,794.08 | $ 1,011.50 | $ 17,195.50 | $ 1,296.00 | $ 22,032.00 1 $ 1,200.00 | $ 20,400.00 ] $ 1,200.00 | $ 20,400.00] $ 5531.28 | § 94,031.76
A10 |Demolish Planter station 29+50, 30' EA 119% 219105 $ 2191.05] $ 2,500.00 | $ 2,500.001 $ 2,301.00 | $ 2,301.001 $ 1,785.00 | $ 1,785.00 | $ 2,497.00 [ $ 2,497.001 $ 2,200.00 | $ 2,200.00 | $ 2,400.00 | $ 2,400.00 | $ 5531.28 | $ 5,531.28
A11 |Storm Water Pollution Prevention Plan & BMP ltems LS 11% 133,316.25 | $ 133,316.25] $ 15,000.00 | $ 15,000.00 | $ 34,580.00 | $ 34,580.00§ $ 17,850.00 | $ 17,850.00 | $ 10,000.00 | $ 10,000.00 | $ 32,000.00 | $ 32,000.00] $ 11,000.00 | $ 11,000.00 | $ 9,520.00 | $ 9,520.00
A12 |Temporary Traffic Signal LS 119% 57,750.00 | $ 57,750.00 | $ 49,450.00 | $ 49,450.001 $ 29,250.00 | $ 29,250.00 ] $ 83,300.00 | $ 83,300.00 | $ 68,377.00 | $ 68,377.00 | $ 58,000.00 | $ 58,000.00 | $ 66,000.00 | $ 66,000.00 ] $ 80,640.00 | $ 80,640.00
A13 |Allowance for Unanticipated General Improvements AL 1189% 30,000.00 | $ 30,000.00 | $ 30,000.00 | $ 30,000.00 | $ 30,000.00 | $ 30,000.00 § $ 30,000.00 | $ 30,000.00] $ 30,000.00 | $ 30,000.00 § $ 30,000.00 | $ 30,000.00 § $ 30,000.00 | $ 30,000.00§ $ 30,000.00 | $ 30,000.00
SUBTOTAL PART A - General (Items A1 thru A13) $ 442,121.55 $ 416,201.80 $ 456,706.21 $ 463,772.64 $ 402,414.00 $ 416,278.00 $ 450,303.00 $ 638,669.72
Part B - Street Improvements
B1 Mobilization (5% Maximum of Street ltems) LS 119 56,265.90 | $ 56,265.90 | $ 80,000.00 | $ 80,000.00 | $ 95,665.70 | $ 95,665.70] $ 109,701.44 | $ 109,701.441$ 107,600.00 | $ 107,600.00 ] $ 100,000.00 | $ 100,000.00 | $ 87,000.00 | $ 87,000.00] $ 80,370.25 | $ 80,370.25
B2 |Street Excavation SY 15,757 | $ 815 $ 128,419.55] $ 13.00 | $ 204,841.00 | $ 13.10 [ $ 206,416.70 | $ 11.90 [ § 187,508.30 | $ 1250 [ $ 196,962.50 | $ 15.00 | $ 236,355.00 | $ 18.00 | $ 283,626.00 | $ 1067 | $ 168,127.19
B3 Driveway Demolition SF 16,865 | $ 1.55| $ 26,140.75| $ 3.00]| % 50,595.00 | $ 226 | % 38,1490 $ 298| % 50,257.70 | $ 410 | $ 69,146.50 | $ 1.20 | $ 20,238.00 ] $ 3.00| % 50,595.00 | $ 11.06 [ $ 186,526.90
B4 |4.5"TY'D'HMAC SY 13,639 | $ 49.70 | $ 677,858.30 | $ 53.50 | $ 729,686.50 | $ 5748 | $ 783,969.721 $ 56.86 | $ 775,513.54 1 $ 46.00 | $ 627,394.00 | $ 52.00 | $ 709,228.00 | $ 48.00 | $ 654,672.00 | $ 4466 | $ 609,117.74
B5 |Under Seal SY 13,639 | $ 6.85| % 93,427.15| $ 6.84| % 93,290.76 | $ 720 $ 98,200.80 ] $ 7271 9% 99,155.53 | $ 520 $ 70,922.80 | $ 700 $ 95,473.00 ] $ 8.00| % 109,112.00] $ 10.70 | $ 145,937.30
B6 Limestone Base (10" TY-A GR1-2) SY 15,767 | $ 35.60 | $ 561,305.20 | $ 39.00 | % 614,913.00 | $ 3693 | $ 582,275.311 $ 33.32 | $ 525,356.44 | $ 38.00 | $ 599,146.00 | $ 39.00( $ 614,913.00 | $ 40.00 | $ 630,680.00 | $ 39.24 | § 618,697.08
B7 |8" Lime Stabilized Compacted Subgrade SY 15,767 | $ 15.45 | $ 243,600.15 | $ 2100 | $ 331,107.00| $ 1520 $ 239,658.40 | $ 15.77 | $ 248,645.59 | $ 1940 | § 305,879.80 | $ 27.00| $ 425,709.00 | $ 2300 $ 362,641.00 | $ 2116 | $ 333,629.72
B8 |Driveways SF 16,305 | $ 1755 | $ 286,152.75 | $ 1150 $ 187,507.50 | $ 13.67 | $ 222,889.35| $ 1012 $ 165,006.60 | $ 16.50 [ $ 269,032.50 | $ 14.00 | $ 228,270.00 | $ 13.00 $ 211,965.00 | $ 1063 | $ 173,322.15
B9 |Pavement Repair SY 603 | $ 135.25 [ $ 81,555.75] $ 61.81] $ 3727143 | $ 10429 | $§ 62,886.87 | $ 66.94 | $ 40,364.82 1 $ 77.00 | $ 46,431.00] $ 115.00 [ $ 69,345.00 | $ 106.00 | $ 63,918.00] $ 61.60 | $ 37,144.80
Furnish and Install Roadside Traffic Sign and Sign Support Assembly
B10 |(Triangular Slipbase) EA 13]19% 918.75 | $ 11,943.75| $ 1,050.00 | $ 13,650.00 | $ 1,335.50 | $ 17,361.50 | $ 1,093.75 | $ 14,218.751 $ 962.50 | $ 12,512.50] $ 900.00 | $ 11,700.00 | $ 1,000.00 | $ 13,000.00 | $ 980.00 | $ 12,740.00
B11 |REFL PAV MKR (Y) (24") (SLD) LF 1,054 1 $ 1470 | $ 15,493.80 | $ 16.80 | $ 17,707.201 $ 19.16 | $ 20,194.64 | $ 16.66 | $ 17,559.64 1 $ 1540 $ 16,23160 | $ 15.00 | $ 15,810.00 | $ 18.00 [ $ 18,972.00 | $ 15.68 | $ 16,526.72
B12 |REFL PAV MKR TY 1 (Y) (4") (SLD) (DBL) (090 MIL) LF 3,281 $ 1.35| $ 4,429.35] % 1.50 | $ 4921501 $ 1.73 [ $ 5,676.13] $ 149 $ 4,888.69 | $ 140 [ $ 4593401 $ 1.30 | $ 426530 | $ 200 | $ 6,562.00 | $ 140 | $ 4,593.40
B13 |REFL PAVMKR TY 1 (Y) (4") (SLD & BRK) (090 MIL) LF 1,774 1 $ 085 $ 1,507.90 | $ 096 | $ 1,703.04 | $ 114 [ § 2,022.36]1 $ 095] 9% 1,685.30 | $ 090] % 1,596.60 | $ 085] % 1,507.90 | $ 1.00| $ 1,774.00 | $ 090 (9% 1,596.60
B14 |REFL PAV MKR (W) (24") (SLD) LF 1,024 1 $ 14.70 | $ 15,052.80 | $ 16.80 | $ 17,203.201 $ 1919 § 19,650.56 | $ 16.66 | $ 17,059.84 | $ 1540 [ $ 15,769.60 | $ 15.00 [ $ 15,360.00 | $ 17.00 [ $ 17,408.00 | $ 1568 | $ 16,056.32
B15 |REFL PAV MKR TY 1 (W) (8") (SLD) (090 MIL) LF 3241 % 1.35| $ 437.40] $ 150 [ $ 486.00] $ 215 $ 696.60 | $ 149 | $ 48276 | $ 140 $ 453601 $ 1.30 | $ 421201 $ 200( $ 648.00 | $ 140 | $ 453.60
B16 |REFL PAVMKRTY 1 (W) (4") (SLD) (090 MIL) LF 2,8831 % 085 $ 2,450.55] $ 096 | $ 2,767.68 ] $ 1.16 [ $ 3,344.281 $ 095 9% 2,738.85] $ 090 [ $ 2594701 $ 085] % 2450551 $ 1.00| $ 2,883.00 | $ 090] % 2,594.70
B17 |TY Il A-A RAISED PAVEMENT MARKER (REFLECTORIZED) (YELLOW) LF 2621 % 450 $ 1,179.00 | $ 510 $ 1,336.20 | $ 6.17 [ $ 1,616.54 | $ 506 | $ 1,325.72 1 $ 470 $ 1,231.40 ) $ 440 $ 1,152.80 | $ 5.00]| % 1,310.00 | $ 476 | $ 1,247.12
B18 |TY I-C RAISED PAVEMENT MARKER (REFLECTORIZED) (WHITE) LF 121 $ 525| % 63.00] $ 6.00 | $ 72.00] $ 932] % 11184 % 595]| % 71401 $ 550 $ 66.00] $ 520 | $ 62401 $ 6.00 | $ 72.001 $ 560 | $ 67.20
TY II-B-B RAISED PAVEMENT MARKER (REFLECTORIZED) (FIRE
B19 |HYDRANT) (BLUE) EA 13]19% 525 $ 68.25] % 6.00 | $ 78001 % 9.10 [ $ 118.30 | $ 595| % 77.35] % 550 % 715001 $ 520 % 6760 $ 6.00 | $ 78001 $ 560 (% 72.80
B20 |Preformed Heat Applied Pavement Marking (word) EA 31$ 262.50 | $ 787501 $ 300.00 | $ 900.001 $ 381.33 | $ 1,143.99]1 $ 29750 | $ 892501 $ 275.00 | $ 825.001 $ 257.00 | $ 771.001 $ 307.00 | $ 921.00] $ 280.00 | $ 840.00
B21 |Preformed Heat Applied Pavement Marking (Arrow) EA 41% 315.00 | $ 1,260.00 | $ 360.00 | $ 1,440.00 | $ 47450 | $ 1,898.00 | $ 357.00| $ 1,428.00| $ 330.00 | $ 1,320.00 | $ 310.00 | $ 1,240.00 | $ 370.00 | $ 1,480.00 | $ 336.00 | $ 1,344.00
B22 |Allowance for Unanticipated Street Improvements AL 1189% 40,000.00 | $ 40,000.00| $ 40,000.00 | $ 40,000.001 $ 40,000.00 | $ 40,000.001 $ 40,000.00 | $ 40,000.001 $ 40,000.00 | $ 40,000.001 $ 40,000.00 | $ 40,000.001 $ 40,000.00 | $ 40,000.001 $ 40,000.00 | $ 40,000.00
SUBTOTAL PART B - Street Inprovements (ltems B1 thru B22) $ 2,249,398.80 $ 2,431,477.01 $ 2,443,912.49 $ 2,303,938.76 $ 2,389,781.00 $ 2,594,339.75 $ 2,559,317.00 $ 2,451,005.59
Part C - ADA Improvements
C1 Mobilization (5% Maximum of ADA Items) LS 119% 13,588.95 | $ 13,588.95 | $ 15,000.00 | $ 15,000.00 | $ 14,352.00 | $ 14,352.00 ]| $ 17,840.79 | $ 17,840.79 ] $ 16,600.00 | $ 16,600.00 | $ 15,000.00 | $ 15,000.00 | $ 9,200.00 | $ 9,200.00 | $ 16,074.17 | $ 16,074.17
C2 |Sidewalk and Accessible Ramp Demolition SF 19,140 | $ 0.60 | $ 11,484.00 | $ 3.00| % 57,420.00 | $ 198 | $ 37,897.20 | $ 3171 % 60,673.80 | $ 360 (9% 68,904.00 | $ 050]| $ 9,570.00 | $ 3.00| % 57,420.00] $ 289 $ 55,314.60
C3 |Sidewalk Retaining Curb LF 1,000 | $ 4325 $ 43,250.00| $ 40.00 | $ 40,000.001 $ 4163 [ $ 41,630.00 | $ 48.45| % 48,450.00| $ 2310 $ 23,100.00 ] $ 40.00 | $ 40,000.00 | $ 29.00 | $ 29,000.00] $ 26.88 | $ 26,880.00
C4 |Sidewalk SF 19,140 | $ 9.95| $ 190,443.00 | $ 9.00 | $ 172,260.00 | $ 1082 | % 207,094.80 | $ 9121 % 174,556.80 | $ 9.90| % 189,486.00 | $ 10.00 | $ 191,400.00 | $ 10.00 | $ 191,400.00 | $ 8.96 (% 171,494.40
C5 |Sidewalk Drain EA 419 1,905.75 | $ 7,623.00| $ 2,000.00 | $ 8,000.001 $ 2,076.75 | $ 8,307.001 $ 3,5670.00 | $ 14,280.00 | $ 176.00 | $ 704.001 $ 2,800.00 | $ 11,200.00 | $ 1,500.00 | $ 6,000.00 | $ 2,464.00 | $ 9,856.00
C6 |Accessible Ramp EA 211 % 3,087.00 [ $ 64,827.00 | $ 2,750.00 | $ 57,750.00 | $ 2,94898 | $ 61,928.58 | $ 2,677.50 | $ 56,227.50 | $ 3,080.00 | $ 64,680.00 | $ 3,200.00 [ $ 67,200.00 | $ 5,200.00 | $ 109,200.00 ] $ 3,136.00 | $ 65,856.00
C7 |Allowance for Unanticipated ADA Improvements AL 119 2,500.00 | $ 2,500.00] $ 2,500.00 | $ 2,500.001 $ 2,500.00 | $ 2,500.001 $ 2,500.00 | $ 2,500.001 $ 2,500.00 [ $ 2,500.001 $ 2,500.00 | $ 2,500.001 $ 2,500.00 | $ 2,500.00 | $ 2,500.00 | $ 2,500.00
SUBTOTAL PART C - ADA Improvements (ltems C1 thru C7) $ 333,715.95 $ 352,930.00 $ 373,709.58 $ 374,528.89 $ 365,974.00 $ 336,870.00 $ 404,720.00 $ 347,975.17
Part D - StormWater Improvements
D1 Mobilization (5% Maximum of Stormwater ltems) LS 119% 60,742.65 | $ 60,742.65] $ 80,000.00 | $ 80,000.00 | $ 68,250.00 | $ 68,250.00 | $ 83,063.52 | $ 83,063.52 | $ 89,000.00 | $ 89,000.00 ] $ 80,000.00 | $ 80,000.00 ] $ 13,000.00 | $ 13,000.00 | $ 84,884.44 | $ 84,884.44
D2 |Curb and Gutter Demolition LF 6,355 $ 3.55| % 22,560.25 | $ 8.00 | $ 50,840.00 | $ 755 % 47,980.251 $ 5951 % 37,812.25]1 $ 780 | $ 49,569.00 | $ 300| $ 19,065.00 | $ 6.00 | $ 38,130.00] $ 13.64 | $ 86,682.20
D3 |Remove Existing Storm Main, up to 36" Diameter LF 24301 $ 1045 | $ 25,393.50 | $ 36.00 | $ 87,480.00 | $ 2650 | $ 64,395.00 | $ 4165| $ 101,209.50 | $ 20.00 | $ 48,600.00 | $ 16.00 | $ 38,880.00 ] $ 3200 $ 77,760.00 | $ 5592 | % 135,885.60
D4 |Remove Existing Storm Main, 36"-54" Height LF 7951 % 23.65| $ 18,801.75| $ 36.96 | $ 29,383.201 $ 37811 % 30,058.95] $ 46.28 | $ 36,79260 | $ 28.00 | $ 22,260.00 ] $ 25.00 | $ 19,875.00 | $ 40.00 [ $ 31,800.00] $ 55.92 | $ 44,456.40
D5 |Remove Existing Storm Manhole EA 1419 510.25 | $ 7,14350| $ 576.80 | $ 8,075.201 $ 632.36 | $ 8,853.041 $ 1,190.00 | $ 16,660.00 | $ 1,395.00 | $ 19,530.00 | $ 900.00 | $ 12,600.00 | $ 1,300.00 | $ 18,200.00 | $ 553132 $ 77,438.48
D6 |Tie to Existing Manhole EA 119% 2,822.00 [ $ 2,822.00] $ 5824.00 | $ 5824001 $ 4,400.50 | $ 440050 | $ 5,950.00 | $ 5,950.00 | $ 4,180.00 | $ 4,180.00 | $ 8,000.00 [ $ 8,000.001 $ 1,400.00 | $ 1,400.00 | $ 2,359.40 | $ 2,359.40
D7 |6" Curb and Gutter LF 6,355] $ 3415 | $ 217,023.25 | $ 2800 | $ 177,940.00 | $ 2070 | $ 131,548.50 | $ 2380 | $ 151,249.00| $ 2860 [ $ 181,753.00 | $ 2400 | $ 152,520.00 | $ 28.00 | $ 177,940.00 | $ 33741 % 214,417.70
D8 48" RCP (Class lll) LF 2511 % 33350 $ 83,708.50 ] $ 336.00 | $ 84,336.00 ] $ 32313 | $ 81,105.63] $ 43982 | $ 110,394.82 | $ 405.00 | $ 101,655.00 ] $ 410.00 | $ 102,910.00 | $ 520.00 | $ 130,520.00 ] $ 429.94 | $ 107,914.94
D9 42" RCP (Class ) LF 4161 $ 30295 | $ 126,027.20 | $ 31360 | $ 130,457.60 | $ 264.01 [ $ 109,828.16 | $ 303311 % 126,176.96 | $ 381.00| $ 158,496.00 | $ 340.00 | $ 141,440.00 | $ 443.00 | $ 184,288.00 ] $ 402,78 | $ 167,556.48
D10 |36" RCP (Class Ill) LF 305] $ 269.90 | $ 82,319.50 ] $ 252.00| $ 76,860.00 | $ 22419 | $ 68,377.95] $ 25112 | $ 76,591.60 | $ 266.00 | $ 81,130.00 ] $ 305.00 | $ 93,025.00 ] $ 327.00 | $ 99,735.00] $ 180.69 | $ 55,110.45
D11 ]|30" RCP (Class Ill) LF 5111 $ 23545 $ 120,314.95] $ 20720 | $ 105,879.20 | $ 17112 | $ 87,442.321 $ 19093 | § 97,565.23 | $ 213.00 | $ 108,843.00 ] $ 234.00 | $ 119,574.00 | $ 255.00 | $ 130,305.00] $ 20410 | $ 104,295.10
D12 |24" RCP (Class Ill) LF 120 ] $ 226.50 | $ 27,180.00 ] $ 156.80 | $ 18,816.00 ] $ 150.30 | $ 18,036.00 | $ 164.69 | $ 19,762.80 | $ 143.00 | $ 17,160.00 | $ 182.00 [ $ 21,840.00] $ 196.00 | $ 23,520.00] $ 17725 | $ 21,270.00
D13 |18" RCP (Class Ill) LF 756 | $ 154.35 | $ 116,688.60 | $ 156.80 | $ 118,540.80 | $ 116.79 | $ 88,293.24 1 $ 136.49 | § 103,186.44 | $ 112.00 | $ 84,672.00 | $ 172.00 [ $ 130,032.00 ] $ 168.00 | $ 127,008.00 ] $ 155.06 | $ 117,225.36
D14 |58 1/8" x 31 5/16" RCAP LF 1181 $ 702.20 | $ 82,859.60 | $ 688.80 | $ 81,278.40 | $ 664.27 | $ 78,383.86 | $ 73096 | $ 86,253.28 | $ 885.00 | $ 104,430.00 | $ 690.00 | $ 81,420.00 ] $ 1,000.00 | $ 118,000.00 | $ 785.80 | $ 92,724.40
D15 |43 3/4" x 26 5/8" RCAP LF 756 ] $ 518.65 | $ 392,099.40 ] $ 45310 | $ 342,54360 | $ 47845 | $ 361,708.20 | $ 41323 | $ 312,401.881 $ 621.00 | $ 469,476.00 | $ 518.00 | $ 391,608.00 | $ 746.00 | $ 563,976.00 | $ 638.85 | $ 482,970.60
D16 |5' Curb Inlet EA 211 $ 3,322.70 | $ 69,776.70 | $ 5,768.00 | $ 121,128.00 | $ 531824 [ $ 111,683.04 ] $ 5,355.00 | $ 112,455.00 | $ 6,673.00 | $ 140,133.00 ] $ 6,100.00 [ $ 128,100.00 | $ 8,500.00 | $ 178,500.00 | $ 7,729.58 | $ 162,321.18
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ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
D17 |5 Manhole (Type A)(up to 30") EA 319 4,677.20 | $ 14,031.60 | $ 7,448.00 | $ 22344001 % 8,543.17 | $ 25,62951 1 $ 8,746.50 | $ 26,239.50 | $ 13,800.00 | $ 41,400.00]1 $ 6,000.00 | $ 18,000.00] $ 12,000.00 | $ 36,000.00 | $ 9,856.00 | $ 29,568.00
D18 |Type 'D' Storm Manhole EA 1119 9,453.65 | $ 103,990.15] $ 12,880.00 | $ 141,680.00 | $ 7,823.64 | $ 86,060.04 | $ 13,571.95 | $ 149,29145] $ 17,500.00 | $ 192,500.00 | $ 11,000.00 | $ 121,000.00 | $ 14,000.00 | $ 154,000.00 ] $ 15,120.00 | $ 166,320.00
D19 |OSHA Trench Safety Plan LF 32421 % 580 $ 18,803.60 | $ 3.36 [ $ 10,893.121 $ 1815 $ 58,842.30 | $ 7741 % 25,093.081 % 200 ( $ 6,484.001 $ 1000 | $ 32,420.00 | $ 13.00 | $ 42146.00]1 $ 560 (9% 18,155.20
D20 |OSHA Manhole/Inlet Safety Plan EA 3519 577.50 | $ 20,212.50 | $ 369.60 | $ 12,936.00] $ 89551 | $ 31,342851 $ 1,071.00 | $ 37,485.00| $ 500.00 [ $ 17,500.00] $ 175.00 | $ 6,125.00] $ 1,200.00 | $ 42,000.00]1 $ 336.00 | $ 11,760.00
D21 |Allowance for Unanticipated Stormwater Improvements AL 119 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.001 % 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00 | $ 25,000.00
SUBTOTAL PART D - StormWater Improvements (ltems D1 thru D21) $ 1,637,499.20 $ 1,732,235.12 $ 1,587,219.34 $ 1,740,633.91 $ 1,963,771.00 $ 1,743,434.00 $ 2,213,228.00 $ 2,208,315.93
Part E - Water Improvements
E1 Mobilization (5% Maximum of Water Items) LS 119 50,000.00 | $ 50,000.00 | $ 54,000.00 | $ 54,000.00| $ 44,070.00 | $ 44070001 $ 53,867.95 | $ 53,867.95] $ 46,000.00 | $ 46,000.001 $ 50,000.00 | $ 50,000.00 § $ 18,000.00 | $ 18,000.00 ] $ 59,200.00 | $ 59,200.00
E2 Grout Fill Existing Main (10"-18") LF 956 | $ 2140 ( $ 20,458.40 | $ 28.00 | $ 26,768.00]1 $ 2582 | % 24683921 $ 3967 | % 37,924521 % 16.00 | $ 15,296.00] $ 14.00 | $ 13,384.00| $ 13.00 $ 12,428.00 | $ 15.68 | $ 14,990.08
E3 Remove Existing Main up to 16" LF 5001 $ 3400 | $ 17,000.00 | $ 19.04 | $ 9,520.00]1 % 4108 | $ 20,540.00 | $ 53.95| $ 26,975.00| $ 23.00( $ 11,500.00] $ 20.00| $ 10,000.00] $ 51.00| $ 25,500.00 | $ 36.88 | $ 18,440.00
E4 Adjust Water Valve Box EA 1519 507.65 | $ 7614751 $ 560.00 | $ 8,400.00]1 % 528.67 | $ 7,930.051 $ 79135| $ 11,870.25| $ 1,038.00 | $ 15,570.00] $ 400.00 | $ 6,000.00] $ 750.00 | $ 11,250.00 | $ 89149 | $ 13,372.35
E5 6" C-900 PVC Water Line LF 2019 13410 $ 2,682.001 $ 94.08 | $ 1,881.60| $ 102.05| $ 20410001 $ 32892 | $ 6,578.40 | $ 5025 % 1,005.001 $ 159.00 | $ 3,180.00 | $ 83.00( % 1,660.00] $ 296.77 | $ 5,935.40
E5.1 |6" 22.5° Bend EA 119 41885 | $ 418.85] $ 688.80 | $ 688.80] % 1,200.00 | $ 1,200.00] $ 500.00 | $ 500.00] $ 645.00 [ $ 645.00] $ 910.00 | $ 910001 $ 1,000.00 | $ 1,000.00 | $ 1,058.78 | $ 1,058.78
E6 6" Gate Valve EA 1419 1,513.05 | $ 21,182.70 1 $ 2,07760 | $ 29,086.40]1 % 224621 % 31,446.94 1 $ 1,653.85| $ 23,153.90| $ 1,800.00 | $ 25,200.00 | $ 2,000.00 | $ 28,000.00 $ 3,750.00 | $ 52,500.00 | $ 2,852.26 | $ 39,931.64
E7 6" Connection (Tie to Existing) EA 21% 1,419.65 | $ 2,839.30] § 3,231.20 | $ 6,46240| $ 291525 $ 5,830.50 | $ 1,469.65 | $ 2,939.30| $ 3,130.00 | $ 6,260.00] $ 4,400.00 [ $ 8,800.00] $ 5,700.00 | $ 11,400.00 | $ 6,012.48 | $ 12,024.96
E8 8" C-900 PVC Water Line LF 23691 $ 123.30 | $ 292,097.70 | $ 95.00 | $ 225,055.00| $ 9356 | $ 221643641 $ 104.27 | $ 247,015631 $ 92.00 | $ 217,948.00 | $ 130.00 | $ 307,970.00 | $ 100.00 | $ 236,900.00 | $ 9517 | $ 225,457.73
E9 8" D.I.P. Water Line LF 1451 $ 149.90 | $ 21,735.50 | $ 143.36 | $ 20,787.201 $ 137.26 | $ 19,902.70 | $ 135.10 | $ 19,589.50 | $ 180.00 | $ 26,100.00 | $ 207.00 | $ 30,015.00 $ 135.00 | $ 19,575.00] $ 126.17 | $ 18,294.65
E10 |8"45° Bend EA 1719 589.40 | $ 10,019.80 | $ 1,775.20 | $ 30,178.40| $ 141796 | $ 24105321 $ 584.29 | $ 9,932.93| $ 789.00  $ 13,413.00]1 $ 930.00 | $ 15,810.00 $ 810.00 | $ 13,770.00] $ 1,049.92 | $ 17,848.64
E11 |8" 22.5° Bend EA 619 570.70 | $ 3,424.20] $ 688.80 | $ 4132801 $ 1,83950 | $ 11,037.00 1 $ 661.64 | $ 3,969.84 | $ 793.00 | $ 4,758.001 $ 920.00 | $ 5,520.00 | $ 725.00 | $ 4,350.00]1 $ 1,173.01 | $ 7,038.06
E12 |8" 11.25° Bend EA 819 556.60 | $ 4452801 $ 673.12 | $ 5,384.96] $ 1,81025 | $ 14,482.00 | $ 446.25 | $ 3,570.00 | $ 767.00 [ $ 6,136.00] $ 880.00 | $ 7,040.00] $ 690.00 | $ 5,520.00 $ 1,055.68 | $ 8,445.44
E13 |8" Gate Valve EA 191 $ 2173.25| $ 41,291.75]1 $ 259280 | $ 49,263.201 $ 3,519.92 | $ 66,878.48 | $ 2,30265| $ 43,750.351 $ 2,300.00 | $ 43,700.00]1 $ 2,600.00 | $ 49,400.00]1 $ 4,900.00( $ 93,100.00 | $ 3,77339 | $ 71,694.41
E14 |8"x6" Tee EA 119 699.45( $ 7,693.95] $ 97440 | $ 10,718.401]1 $ 166164 [ $ 18,278.04 | $ 74792 | $ 8,227121 % 1,050.00 | $ 11,550.00] $ 1,050.00 | $ 11,550.00 | $ 995.00| $ 10,945.00] $ 1,165.08 | $ 12,815.88
E15 |8" Tee EA 319 904.10 | $ 2,71230] $ 996.80 | $ 2990401 $ 228583 $ 6,857.491 % 708.05| $ 2124151 % 1,150.00 | $ 3,450.001 $ 1,140.00 | $ 3,420.00 | $ 1,100.00 | $ 3,300.00) $ 1,280.23 | $ 3,840.69
E16 |8" Cross EA 119 936.70 | $ 936.70] $ 1,377.60 | $ 1,377.60]1 $ 2,626.00 | $ 2626.001 $ 827.05( % 827.05]1 % 1,348.00 | $ 1,348.00]1 $ 1,240.00 | $ 1,240.00 $ 1,600.00 | $ 1,600.00 | $ 1,222.66 | $ 1,222.66
E17 |8"x6" Reducer EA 219 506.85 | $ 1,013.70 | $ 61712 | $ 123424 | $ 1,797.25 | $ 3,594501 $ 523.60 | $ 1,047.201 $ 697.00 [ $ 1,394.00]1 $ 2,240.00 | $ 4480.00]1 % 630.00 | $ 1,260.00] $ 934.77 | $ 1,869.54
E18 |8" Connection (Tie to Existing) EA 419 1,569.80 | $ 6,279.20 | $ 3,231.20 | $ 12,924.80]1 $ 2,106.00 | $ 8,424.001 $ 1,606.50 | $ 6,426.00 | $ 3,800.00 | $ 15,200.00] $ 5,900.00 | $ 23,600.00 $ 8,000.00 | $ 32,000.001 $ 4618.76 | $ 18,475.04
E19 [|12" C-900 PVC Water Line LF 8851 $ 155.85 | $ 137,927.25] $ 136.88 | $ 121,138.80 | $ 14263 $ 126,227.55 | $ 13751 $ 121,696.35 | $ 148.00 | $ 130,980.00 | $ 195.00 | $ 172,575.00 | $ 180.00 | $ 159,300.00 | $ 131.20 | $ 116,112.00
E20 |12" D.l.P Water Line LF 151 $ 23745 | $ 3,561.75| $ 15344 | $ 2301601 % 24743 | $ 3,71145]1 $ 37842 | $ 5,676.30 | $ 485.00 | $ 7,275.00 | $ 380.00| % 5,700.00 | $ 218.00 | $ 3,270.00 $ 29484 | $ 4,422.60
E21 12" 45° Bend EA 619 1,323.25 | $ 7,939.50 | $ 2,800.00 | $ 16,800.00] $ 1,850.33 [ $ 11,101.98 | $ 833.00( $ 4998.001 % 1,352.00 | $ 8,112.001 $ 1,350.00 | $ 8,100.00] $ 900.00| $ 5,400.00 | $ 1,452.97 | $ 8,717.82
E22 |12"11.25° Bend EA 419 1,014.25 | $ 4,057.00] $ 1,316.00 | $ 5264.00| $ 2,301.00 | $ 9,204.001 $ 76160 | $ 3,046.401 $ 1,262.00 | $ 5,048.001 $ 1,300.00 | $ 5,200.00 | $ 1,500.00 | $ 6,000.00] $ 1,769.94 | $ 7,079.76
E23 |12" Gate Valve EA 51% 4,072.75 | $ 20,363.75| $ 491120 [ $ 24,556.00]1 $ 6,149.00 | $ 30,745.001 $ 459935 % 22,996.75| $ 5,100.00 | $ 25,500.00 | $ 4,500.00 | $ 22,500.001 $ 8,000.00 | $ 40,000.001 $ 5616.18 | $ 28,080.90
E24 |12"x6" Tee EA 31% 1,139.30 | $ 3,41790] $ 1,848.00 | $ 5544.00]1 $ 262817 $ 7,884511 $ 94046 | $ 2,821.38| $ 1,560.00 | $ 4680.001 % 1,450.00 | $ 4,350.001 % 1,700.00 | $ 5,100.00 | $ 1,280.23 | $ 3,840.69
E25 |12" Cross EA 11% 1,994.90 | $ 1,994.90 | $ 2,766.40 | $ 2766401 % 3,308.50 | $ 3,30850 1 $ 1,695.75| $ 1,695.75| $ 2843.00( $ 2843.001 % 2,100.00 | $ 2,100.00]1 % 2,800.00 | $ 2,800.00]1 % 467733 $ 4,677.33
E26 |12"x8" Reducer EA 219 840.85| $ 1,681.70 | $ 1,528.80 | $ 3,06760| $ 1,781.00 | $ 3,562.001 $ 71519 | $ 1,430.38]1 $ 1,024.00 | $ 2,048.0001 % 1,000.00 | $ 2,000.00]1 % 1,400.00 | $ 2,800.00]1 % 1,452.97 | $ 2,905.94
E27 |12" Connection (Tie to Existing) EA 319% 1,746.60 | $ 5,239.80 | $ 4,256.00 [ $ 12,768.00] $ 1,77017 [ $ 5310511 $ 280245 % 8,407.35| $ 5,550.00 | $ 16,650.00 | $ 6,500.00 | $ 19,500.00] $ 10,000.00 | $ 30,000.00 $ 2,602.98 | $ 7,808.94
E28 |16" C-905 PVC Water Line LF 219 20310 ( $ 4,062.00] $ 165.76 | $ 3,315.201 % 30453 | $ 6,090.60] $ 22861 $ 4572201 % 213.00( $ 4,260.00]1 % 240.00 | $ 4,800.001 % 270.00| $ 5,400.00 | $ 31123 | $ 6,224.60
E29 |16" D.l.P. Water Line LF 106 | $ 24210 | $ 25,662.60 | $ 20720 | $ 21,963.201 $ 21763 | $ 23,068.78 | $ 22075 $ 23,399.50 | $ 225.00( $ 23,850.00 | $ 278.00 | $ 29,468.00| $ 300.00 | $ 31,800.00 $ 240.00 [ $ 25,440.00
E30 |16" 45° Bend EA 6]19% 2,223.75| $ 13,342.50 | $ 3,780.00 | $ 22,680.00]1 % 2,896.83 | $ 17,380.98 | $ 1,809.99 | $ 10,859.94 | $ 237500 $ 14,250.00]1 $ 1,900.00 | $ 11,400.00 | $ 2,500.00 | $ 15,000.00 | $ 3,52575| $ 21,154.50
E31 16" Gate Valve EA 219 12,337.85 | $ 24,675.70 | $ 14,000.00 | $ 28,000.001 % 18,671.25 | $ 37,34250 | $ 17,39542 | $ 34,790.84 1 $ 12,560.00 | $ 25,120.00 | $ 16,500.00 | $ 33,000.001 $ 26,000.00 | $ 52,000.00 | $ 16,562.46 | $ 33,124.92
E32 |16" Cross EA 11% 4,166.25 | $ 4,166.25] $ 5,880.00 | $ 5,880.00]1 % 551850 | $ 551850 $ 4,165.00 | $ 4,165.00]1 $ 4,500.00  $ 4,500.00]1 % 3,800.00 | $ 3,800.00] $ 6,500.00 | $ 6,500.00 ] $ 525540 | $ 5,255.40
E33 |16"x8" Reducer EA 119 1,401.70 | $ 1,401.70 | $ 2,184.00 | $ 2184.00| $ 237250 $ 2372501 % 1,451.80 | $ 1451801 $ 1,806.00 | $ 1,806.00 1 $ 1,500.00 | $ 1,500.00] $ 2,600.00 | $ 2,600.00]1 % 1,568.81 | $ 1,568.81
E34 |16"x12" Reducer EA 119 1,433.80 | $ 1,433.80 | $ 2,240.00 | $ 2,240.001 % 2,398.50 | $ 2398501 % 1,523.20 | $ 1,523.20 | $ 1,867.00 | $ 1,867.001 $ 1,500.00 | $ 1,500.00 | $ 3,000.00 | $ 3,000.00] % 1,799.23 [ $ 1,799.23
E35 |16" Connection (Tie to Existing) EA 21% 2,037.60 | $ 4,075.20] $ 4,368.00 [ $ 8,736.00]1 $ 2,609.75 | $ 521950 $ 3,409.35| $ 6,818.70 | $ 6,200.00 | $ 12,400.00] $ 7,600.00 | $ 15,200.00| $ 13,000.00 | $ 26,000.00 | $ 8,469.33 | $ 16,938.66
E36 |12" Service Reconnect (Up to 2") EA 251 9% 2,579.90 | $ 64,497.50 | $ 1,960.00 | $ 49,000.001 % 3,11740 | $ 77,935.001 $ 3,781.82 1 $ 94,54550 | $ 2,150.00 | $ 53,750.00 | $ 3,700.00 | $ 92,500.00 $ 3,600.00 | $ 90,000.00 $ 3,62349 | § 90,587.25
E37 |8" Service Reconnect (Up to 2") EA 3519 201410 | $ 70,493.501 $ 1,876.00 | $ 65,660.00 | $ 260093 $ 91,032551 % 3,668.77 | $ 128,406.95] $ 1,850.00 | $ 64,750.00 | $ 3,600.00( $ 126,000.00 | $ 3,500.00 | $ 122,500.00 ] $ 3,17545 | § 111,140.75
E38 |Reconnect Fire Line EA 419 3,701.60 | $ 14,806.40 | $ 6,440.00 | $ 25,760.001 $ 450125 $ 18,005.00 | $ 3,27250 | $ 13,090.00 | $ 5,300.00 | $ 21,200.00 | $ 4,100.00 | $ 16,400.00] $ 10,300.00 | $ 41,200.001 $ 8,618.75 | $ 34,475.00
E39 |6" D.I.P Water Line LF 1001 $ 186.40 | $ 18,640.00 | $ 13776 | $ 13,776.00] $ 126.23 [ $ 12,623.00 | $ 129.23 | $ 12,923.00| $ 150.00 | $ 15,000.00] $ 150.00 | $ 15,000.00| $ 125.00 | $ 12,500.00 ] $ 153.94 | $ 15,394.00
E40 |Fire Hydrant, Type 1, Complete Installation to Main EA 1419 711115 | $ 99,556.10 | $ 8,624.00 | $ 120,736.00 | $ 8,156.57 | $ 114,191.98 | $ 6,057.10 | $ 84,799.401 $ 6,350.00 | $ 88,900.001 $ 6,900.00 | $ 96,600.00 | $ 9,300.00 | $ 130,200.001 $ 8,199.93 | § 114,799.02
E41 |OSHA Trench Safety Plan LF 36401 % 580 ( $ 21,112.00] $ 33| % 12,230401]1 $ 875 % 31,850.00 | $ 3571 9% 12,994.80 | $ 100 $ 3,640.00 $ 1.00]| $ 3,640.00]1 $ 1200 $ 43,680.001 $ 448 | $ 16,307.20
E42 |Allowance for Unanticipated Water Improvements AL 119 15,000.00 | $ 15,000.00 | $ 15,000.00 | $ 15,000.00] $ 15,000.00 | $ 15,000.00 | $ 15,000.00 | $ 15,000.00 | $ 15,000.00 | $ 15,000.00] $ 15,000.00 | $ 15,000.00] $ 15,000.00 | $ 15,000.00 | $ 15,000.00 | $ 15,000.00
SUBTOTAL PART E - Water Improvements (ltems E1 thru E42) $ 1,082,962.40 $ 1,092,211.40 $ 1,196,656.47 $ 1,132,398.58 $ 1,019,902.00 $ 1,288,152.00 $ 1,408,108.00 $ 1,244,811.27
Part F - Wastewater Improvements
F1 Mobilization (5% Maximum of Wastewater ltems) LS 11% 60,000.00 | $ 60,000.00 $ 60,000.00 | $ 60,000.00| $ 58,760.00 | $ 58,760.00 | $ 74887321 $ 74887321 $ 77,000.00 | $ 77,000.001 $ 70,000.00 | $ 70,000.00 $ 92,000.00 | $ 92,000.001 $ 93,085.57 | $ 93,085.57
F2 Grout Fill Existing Main LF 5001 $ 11425 $ 57,125.00 | $ 28.00 | $ 14,000.00] $ 42451 $ 21,225.001 $ 36.30 | $ 18,150.00 | $ 10.00 | $ 5,000.00 | $ 25.00| $ 12,500.00 | $ 23.001 $ 11,500.00 | $ 16.80 | $ 8,400.00
F3 Tie to Existing Manhole EA 119 417910 | $ 4179.10] $ 6,160.00 | $ 6,160.00] $ 6,012.50 | $ 6,01250]1 $ 5,355.00 | $ 5,355.00 | $ 233400 $ 2334001 % 4,000.00 [ $ 4,000.00]1 % 3,600.00 | $ 3,600.001 $ 238410 | $ 2,384.10
F4 Repair Intruding Tap EA 21% 2,176.20 | $ 4352401 $ 3,136.00 | $ 6,272.00| $ 3,8561.25| $ 7,70250 1 $ 1,804.44 | $ 3,608.88 | $ 3,000.00 | $ 6,000.00]1 $ 1,200.00 | $ 2,400.00]1 % 8,500.00 | $ 17,000.00] $ 6,542.20 | $ 13,084.40
F5 4' Diameter Manhole Removal EA 519 562.85 | $ 2814251 % 980.00 | $ 4,900.001 $ 1,72250 | $ 8,612501 $ 3,27250 | $ 16,362.50 ] $ 1,000.00 | $ 5,000.001 $ 900.00 | $ 4500001 % 2,500.00 | $ 12,500.00 ] $ 553132 % 27,656.60
F6 4' Diameter Manhole Rehab EA 51% 31,745.35 | $ 158,726.75] $ 12,292.00 | $ 61,460.00 | $ 11,883.30 | $ 59,416.50 | $ 11,300.24 | $ 56,501.20 | $ 12,100.00 | $ 60,500.00 | $ 25,000.00 | $ 125,000.00 | $ 28,000.00 | $ 140,000.00 | $ 45,696.00 | $ 228,480.00
F7 5' Diameter Manhole Rehab EA 119 18,621.25 | $ 18,621.25] $ 17,920.00 | $ 17,920.00]1 $ 15,372.50 | $ 15,37250 | $ 16,577.89 | $ 16,577.89 | $ 15,550.00 | $ 15,550.00] $ 33,000.00 | $ 33,000.001 $ 28,000.00 | $ 28,000.00} $ 2152597 | $ 21,525.97
F8 Replace 4 ft Dia Wastewater Manhole (0' - 6' Depth) EA 719 7,631.40 | $ 53,419.80 | $ 12,500.00 | $ 87,500.00| $ 11,050.00 | $ 77,350.00 | $ 11,100.32 | $ 77702241 $ 11,300.00 | $ 79,100.00 | $ 15,000.00 | $ 105,000.00 | $ 15,000.00 | $ 105,000.001 $ 13,689.01 | $ 95,823.07
F9 Extra Depth for 4' Fiberglass Manhole ( over 6' Depth) VF 3019 655.50 | $ 19,665.00 | $ 980.00 | $ 29,400.00| $ 976.69 | $ 29,300.70 1 $ 963.90 | $ 28917001 $ 1,010.00 | $ 30,300.001 $ 640.00 | $ 19,200.00] $ 1,200.00 | $ 36,000.00 $ 1,330.27 | $ 39,908.10
F10 |5 Doghouse Manhole, (up to 6' Depth) EA 11% 15,271.30 | $ 15,271.30 | $ 1418480 | $ 14,184.80]1 $ 14,449.50 | $ 14,44950 | $ 18,088.00 | $ 18,088.00 | $ 15,100.00 | $ 15,100.00] $ 24,000.00 | $ 24,000.00 | $ 17,000.00 | $ 17,000.00 ] $ 22,689.07 | $ 22,689.07
F11 Extra Depth for 5' Doghouse Manhole ( over 6' Depth) VF 1319 907.85( $ 11,802.05] $ 980.00 | $ 12,740.00]1 $ 1,201.50 [ $ 15,619.50 | $ 1,225.70 | $ 15,934.101 $ 1,001.00 | $ 13,013.00] $ 530.00 | $ 6,890.00] $ 1,400.00 | $ 18,200.00] $ 6,500.00 | $ 84,500.00
F12 |Remove and Replace 8" SDR 26 Wastewater Line (6' - 8' Depth) LF 521 % 14145 $ 7,355.40] $ 128.80 | $ 6,69760| $ 96.00 | $ 4992001 % 115.79 | $ 6,021.08| $ 130.00 | $ 6,760.00 1 $ 210.00 | $ 10,920.00] $ 145.00 | $ 7,540.001 $ 17594 | $ 9,148.88
F13 |Remove and Replace 8" SDR 26 Wastewater Line (8' - 10" Depth) LF 336 $ 12150 | $ 40,824.00] $ 132.16 | $ 44405761 $ 95.01 | $ 31,923.36 | $ 14724 | $ 49472641 % 146.00 | $ 49,056.00]1 $ 210.00 | $ 70,560.00 | $ 155.00 | $ 52,080.00 | $ 160.85 | $ 54,045.60
F14 |Remove and Replace 8" SDR 26 Wastewater Line (10' - 12' Depth) LF 1891 $ 130.70 | $ 24,702.30 | $ 151.20 | $ 28,576.80]1 $ 10693 $ 20,209.77 | $ 18719 | $ 35,378911 $ 171.00 | $ 32,319.00 | $ 210.00 | $ 39,690.00 | $ 170.00 | $ 32,130.00 | $ 22568 | $ 42,653.52
F15 |Remove and Replace 10" SDR 26 Wastewater Line (8' - 10" Depth) LF 7201 $ 13095 | $ 94,284.00 | $ 156.80 | $ 112,896.00 | $ 11353 $ 81,74160] $ 183.38 | $ 132,033.60 | $ 158.00 | $ 113,760.00 | $ 225.00 | $ 162,000.00 | $ 193.00 | $ 138,960.00 ] $ 185.37 | $ 133,466.40
F16 |Remove and Replace 10" SDR 26 Wastewater Line (10’ - 12' Depth) LF 530 $ 137.20 | $ 72,716.00 | $ 164.64 | $ 87,259.201 $ 11889 | $ 63,011.701 $ 208.03 | $ 110,255.90 ] $ 168.00 | $ 89,040.001 $ 225.00| % 119,250.00 | $ 215.00| $ 113,950.00 ] $ 22524 | $ 119,377.20
F17 |Remove and Replace 10" SDR 26 Wastewater Line (12' - 14' Depth) LF 221 9% 216.50 | $ 4,763.00] $ 17360 | $ 3,819.201 % 184.36 [ $ 4055921 % 39560 | $ 8,703.20 | $ 175.00 | $ 3,850.00 | $ 22500 $ 4950.00]1 % 220.00| $ 4840.00]1 % 617.97 | $ 13,595.34
F18 |12" HDPE by Pipe Bursting LF 3231 $ 19215 $ 62,064.45]1 $ 275.00 [ $ 88,825.00| $ 23931 $ 77297131 $ 240.83 | $ 77,788.091 $ 258.00 | $ 83,334.00 $ 300.00 | $ 96,900.00 | $ 220.00| $ 71,060.001 $ 224.00 | $ 72,352.00

Page 2 of 4




TABULATED BY: Amando Guerra & Lois Hinojosa, CTCD
DESIGN ENGINEER: Jerry Eckert
BID DATE: Wednesday, March 27, 2024

TABULATION OF BIDS

PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS

RFB 5723

Project No. 21050 Brownlee Blvd. (Staples St. to Morgan Ave.) Bond 2020

Gerke Excavating

15341 State Highway 131

Mako Contracting

3636 S. Alameda Str. B153

MAX Underground Costruction

3729 Corina Ln

Clark Pipeline Services, LLC

6229 Leopard St.

JHABORES Construction Cpmany,

INC.

P.O. BOX 60089

Reytec Construction

1901 Hollister St.

JE Construction Services, LLC

7505 Up River Rd.

J Carroll Weaver

PO Box 1361

BASE BID Tomah,WI 54660 Corpus Christi, TX 78411 Corpus Christi,TX 78413 Corpus Christi, TX 78409 Corpus Christi, TX 78466 Houston, TX 77080 Corpus Christi, TX 78409 Sinton, TX 78387
ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
F19 |15" SDR 26 Wastewater Line (12' - 14' Depth) LF 4781 9% 176.70 | $ 84,462.60] $ 21168 | $ 101,183.04 | $ 23579 | $ 112,707.62 ] $ 24748 | $ 118,295.44 | $ 300.00 | $ 143,400.00 | $ 280.00 | $ 133,840.00 ] $ 37000 | $ 176,860.00 | $ 27172 | $ 129,882.16
F20 |Remove and Replace 24" PS115 Wastewater Line (> 18' Depth) LF 4521 $ 268.75 | $ 121,475.00 ]| $ 28224 | $ 127,572.48 | $ 28157 | $ 127,269.64 | $ 32464 | $ 146,737.28 | $ 450.00 | $ 203,400.00| $ 47000 | $ 212,440.00 | $ 720.00 | $ 325,440.00| $ 636.70 | $ 287,788.40
F21 |Wastewater Service Reconstruction EA 641 $ 2,109.35( $ 134,998.40] $ 2,032.80 | $ 130,099.20 | $ 2,070.25 | $ 132,496.00 | $ 274969 | $ 175,980.16 | $ 2,950.00( $ 188,800.00 | $ 3,000.00 | $ 192,000.00 | $ 4,000.00 | $ 256,000.00 | $ 421661 $ 269,863.04
F22 ]2.0" TY 'B' HMAC Mill and Overlay (Ayers Street) SY 5231 % 3120 | $ 16,317.60 | $ 6162 | $ 32,227.26 | $ 5763 | $ 30,140.49] $ 68.81 | $ 35,987.63| $ 3500 | $ 18,305.00| $ 46.00 | $ 24,058.00 | $ 59.00 | $ 30,857.00 | $ 4466 | $ 23,357.18
F23 |4.0" TY 'D' HMAC (Ayers Street) SY 5231 $ 53.05| $ 27,74515] $ 67.77 | $ 35,443.71| $ 68.36 | $ 35,752.28| $ 73711 9% 38,550.33 | $ 58.00 | $ 30,334.001 $ 55.00 | $ 28,765.00| $ 79.00 | $ 41,317.001 $ 46.38 | $ 24,256.74
F24 |Limestone Base (24" TY-A GR1-2)(Ayers Street) SY 5231 % 89.15| $ 46,625.45] $ 90.00 | $ 47,070.001 $ 9490 | $ 49,632.70] $ 77.35| $ 40,454.05]1 $ 117.00 | $ 61,191.00] $ 43.00( $ 22,489.001 $ 143.00 | $ 74,789.00 | $ 4777 | $ 24,983.71
F25 ]2.0" TY 'B' HMAC Mill and Overlay (Booty Street) SY 8681 $ 2725 | $ 23,653.001 $ 61.62| $ 53,486.16 | $ 5727 | $ 49,710.36 ] $ 68.81 | % 59,727.08 | $ 3400 $ 29,512.001 $ 46.00 | $ 39,928.001 $ 43.00| % 37,324.001 $ 62.06 | $ 53,868.08
F26 |3.0" TY 'D' HMAC (Booty Street) SY 8681 $ 3880 | $ 33,678.40| $ 6775 | $ 58,807.00 | $ 5781 $ 50,179.08 | $ 73711 % 63,980.28 | $ 48.00 [ $ 41,664.00] $ 53.00| $ 46,004.00] $ 53.00| $ 46,004.00 ] $ 46.96 | $ 40,761.28
F27 |Limestone Base (12" TY-A GR1-2)(Booty Street) SY 868 ] $ 4455 $ 38,669.40 | $ 45.00| $ 39,060.00| $ 5058 | $ 43,903.44 1 $ 4641 | $ 40,283.881 $ 59.00 | $ 51,212.00 | $ 3200 $ 27,776.00 | $ 65.00 | $ 56,420.00 | $ 39.23 | $ 34,051.64
F28 |Control of W.W. Flow LS 119 24,602.45 | $ 24,602.45] $ 55,000.00 | $ 55,000.00 | $ 77,558.00 | $ 77,558.001 $ 59,500.00 | $ 59,500.00] $ 131,016.95| $ 131,016.95] $ 80,000.00 | $ 80,000.00 § $ 91,000.00 | $ 91,000.00 | $ 112,000.00 | $ 112,000.00
F29 |Trench Safety Remove & Replace Wastewater Line (6' - 8' Depth) LF 521 % 580 $ 301601 $ 560 | $ 291201 $ 19.00 | $ 988.001 $ 11.90 [ $ 618.80 | $ 200 | $ 104.00] $ 200| $ 104.00 ] $ 500| $ 260.00 | $ 560 | $ 291.20
F30 |Trench Safety Remove & Replace Wastewater Line (8' - 10' Depth) LF 1,056 | $ 580 $ 6,124.80| $ 6.72 | $ 7,096.321 $ 17.88 | $ 18,881.28 | $ 952 % 10,053.121 $ 4001 $ 4224001 $ 3.00(% 3,168.00| $ 6.00( % 6,336.00 | $ 560 (9% 5,913.60
F31 |Trench Safety Remove & Replace Wastewater Line (10' - 12' Depth) LF 7191 $ 5.80 | $ 4,170.20 | $ 10.08 | $ 7247521 $ 18.50 | $ 13,301.50 | $ 11.90 [ $ 8,556.10 | $ 6.00 [ $ 4,314.00] $ 300|$ 2,157.00 ] $ 9.00| $ 6,471.00 | $ 560 | $ 4,026.40
F32 |Trench Safety Remove & Replace Wastewater Line (12' - 14' Depth) LF 5001 $ 580 $ 2,900.00] $ 12321 $ 6,160.001 $ 1867 | $ 9,335.001 $ 1785 $ 8,925.00| $ 8.00( % 4,000.00]1 % 4001 % 2,000.00]1 $ 11.00| $ 5,500.00 | $ 560 (% 2,800.00
F33 |Trench Safety Remove & Replace Wastewater Line (>18' Depth) LF 4521 % 580 | $ 2,621.60| $ 1456 | $ 6,581.121 $ 2289 | $ 10,346.28 | $ 2380 1| $ 10,757.60 ] $ 26.00 | $ 11,752.001 $ 18.00 | $ 8,136.00| $ 20.00 | $ 9,040.001 $ 560 | $ 2,531.20
F34 |Allowance for Unanticipated Wastewater Improvements AL 119 2,500.00 | $ 2,500.00] $ 2,500.00 | $ 2,500.00| $ 2,500.00 | $ 2,500.00] $ 2,500.00 | $ 2,500.001 $ 2,500.00 | $ 2,500.00]1 $ 2,500.00 | $ 2,500.001 $ 2,500.00 | $ 2,500.00 | $ 2,500.00 | $ 2,500.00
SUBTOTAL PART F - Wastewater Improvements (ltems F1 thru F34) $ 1,283,531.70 $ 1,396,841.37 $ 1,361,754.35 $ 1,572,644.30 $ 1,612,744.95 $ 1,736,125.00 $ 2,067,478.00 $ 2,101,050.45
Part G - Gas Improvements
G1 |[Mobilization (5% Maximum of Gas Items) LS 11$ 8,000.00 | $ 8,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5174.00 | $ 517400 $ 6,467.92 | $ 6,467.92| $ 5,500.00 | $ 5500.00$  10,000.00 | $ 10,000.00 | $ 3,700.00 | $ 3,700.00 | $ 3,214.84 [ $ 3,214.84
G2 [Trench Backfill and Compaction for 1" Gas Main LF 311 $ 2090 | $ 64790 $ 18.00 | $ 558.00 | $ 1912 | $ 592721 % 1785 $ 553351 % 18.00 | $ 558.00 | $ 35.00| $ 1,085.00 $ 16.00 | $ 496.001 $ 2464 | $ 763.84
G3  |Trench Backfill and Compaction for 2" Gas Main LF 1,864 | $ 2220 $ 41,380.80 | $ 20.00 | $ 37,280.00 | $ 1871 $ 34,875.44 | $ 19.70 [ $ 36,720.80 | $ 1850 | $ 34,484.00 | $ 35.00 | $ 65,240.00 | $ 16.00 | $ 29,824.00 | $ 16.80 | $ 31,315.20
G4  [Trench Backfill and Compaction for 4" Gas Main LF 715[ $ 2090 | $ 14,943.50 | $ 20.00 | $ 14,300.00 | $ 2123 | $ 15,179.45 | $ 1970 $ 14,085.50 | $ 2250 | $ 16,087.50 | $ 41.00 [ $ 29,315.00 [ $ 16.00 | $ 11,440.00 | $ 2128 [ $ 15,215.20
G5 |Trench Backfill and Compaction for 6" Gas Main LF 2622 $ 2170 | $ 56,897.40 | $ 20.00 | $ 52,440.00 | $ 2719 | $ 7129218 $ 2202 | $ 57,736.44 | $ 2400 $ 62,928.00 [ $ 4500 | $ 117,990.00 | $ 16.00 | $ 41,952.00 | $ 19.04 [ $ 49,922.88
G6 |Trench Backfill and Compaction for 8" Gas Main LF M E 34.90 [ $ 3,141.00 | $ 30.00 [ $ 2,700.00 | $ 54.96 | $ 494640 $ 28.96 | $ 2,606.40 | $ 26.50 | $ 2,385.00 | $ 58.00 | $ 5,220.00 | $ 16.00 | $ 1,440.00 [ $ 2464 | $ 2,217.60
G7 |OSHA Trench Safety LF 5322 $ 580 | $ 30,867.60 | $ 1.00] $ 5322.00 $ 4478 23789.34 [ $ 238 $ 12,666.36 | $ 1.00] $ 5322.00| $ 050 | $ 2,661.00[ $ 1.00 | $ 5322.00| $ 560 | $ 29,803.20
G8 |Allowance for Unanticipated Gas Improvements AL 119 5,000.00 | $ 5,000.00 ] $ 5,000.00 | $ 5,000.00| $ 5,000.00 | $ 5,000.00 $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 $ 5,000.00 | $ 5,000.001 $ 5,000.00 | $ 5,000.001 $ 5,000.00 | $ 5,000.00
SUBTOTAL PART G - Gas Improvements (ltems G1 thru G8) $ 160,878.20 $ 122,600.00 $ 160,849.53 $ 135,836.77 $ 132,264.50 $ 236,511.00 $ 99,174.00 $ 137,452.76
Part H -RTA Improvements
H1 Mobilization (5% Maximum of Gas Items) LS 119 4,000.00 | $ 4,000.00] $ 5,000.00 | $ 5,000.00]1 % 2,938.00 | $ 2938.00]1 % 4,002.00 | $ 4,002.00]1 % 487500 $ 4875.00]1 % 4,000.00 | $ 4,000001 % 500.00 | $ 500.00 | $ 321484 | § 3,214.84
H2 Bus Stop Shelter Pad EA 419% 6,006.00 | $ 24,024.00] $ 10,000.00 | $ 40,000.00]1 $ 8,125.00 | $ 32,500.001 $ 8,330.00 | $ 33,320.00| $ 8,550.00 | $ 34,200.001 $ 5,500.00 | $ 22,000.00§ $ 3,600.00 | $ 14,400.00 | $ 6,160.00 | $ 24,640.00
H3 |Roadway Bus Pad EA 41s 15,435.00 | $ 61,740.00] $  20,000.00 | $ 80,00000] $  13,901.88 | $ 5560752 $  11,305.00 | $ 4522000 $  16,850.00 | $ 67,40000 [ $  18,000.00 | $ 72,00000[$  10,000.00 | $ 40,000.00 [ $ 13,440.00 | $ 53,760.00
H4 Allowance for Unanticipated RTA Improvements AL 119 1,500.00 | $ 1,500.00 | $ 1,500.00 | $ 1,500.00] $ 1,500.00 | $ 1,500.00 $ 1,500.00 | $ 1,500.00 1 $ 1,500.00 | $ 1,500.00 $ 1,500.00 | $ 1,500.00 | $ 1,500.00 | $ 1,500.00 | $ 1,500.00 | $ 1,500.00
SUBTOTAL PART H - RTA Improvements (ltems H1 thru H4) $ 91,264.00 $ 126,500.00 $ 92,545.52 $ 84,042.00 $ 107,975.00 $ 99,500.00 $ 56,400.00 $ 83,114.84
Part | - Singnal and IT Improvements
11 Mobilization (5% Maximum of Wastewater ltems) LS 119 6,000.00 | $ 6,000.00 ] $ 7,000.00 | $ 7,000.00 | $ 6,890.00 | $ 6,890.00] $ 7,485.00 | $ 7,485.001 $ 7,000.00 | $ 7,000.00 $ 8,000.00 | $ 8,000.001 $ 7,000.00 | $ 7,000.00 1 $ 7,400.00 | $ 7,400.00
12 2" Schedule 80 PVC Conduit LF 3,350 $ 18.90 | $ 63,315.00| $ 20.00 | $ 67,000.00 | $ 17.02 | $ 57,017.00 $ 21421 % 71,757.00 | $ 25.00| $ 83,750.00| $ 2000 $ 67,000.00 | $ 2200 $ 73,700.00 | $ 20.16 | $ 67,536.00
13 |2" Tie to Traffic Signal Pull Box EA 3|s 388.50 | $ 1,165.50 | $ 444.00 | $ 1,332.00| $ 2,210.00 | $ 6,630.00 | $ 1,03530 | $ 3,105.90 | $ 512.00 | $ 1,536.00 | $ 385.00 | $ 1,155.00 [ $ 454.00 | $ 1,362.00 | $ 41440 | $ 1,243.20
14 Polymer Concrete Ground Fiber Pull Boxes with City Lid EA 501 9% 3,675.00 | $ 18,375.00 | $ 2,940.00 | $ 14,700.00] $ 3,302.00 | $ 16,510.00 | $ 4,165.00 | $ 20,825.00| $ 4570.00( $ 22,850.00 | $ 3,700.00 | $ 18,500.00 | $ 4,300.00 | $ 21,500.001 $ 3,920.00 | $ 19,600.00
15 Minor Signal Adjustment (Ayers Street) LS 119 19,425.00 | $ 19,425.00| $ 22,200.00 | $ 22,200.00| $ 27,430.00 | $ 27,430.001 $ 22,015.00 | $ 22,015.001 $ 25,649.00 | $ 25,649.001 $ 20,000.00 | $ 20,000.00 § $ 23,000.00 | $ 23,000.00§ $ 21,500.00 | $ 21,500.00
16 Signalization Adjustment (Staples Street) LS 119% 19,425.00 | $ 19,425.00| $ 22,200.00 | $ 22,200.00| $ 28,210.00 | $ 28,210.001 $ 22,015.00 | $ 22,015.001 $ 25,649.00 | $ 25,649.001 $ 20,000.00 | $ 20,000.00 § $ 23,000.00 | $ 23,000.001 % 20,720.00 | $ 20,720.00
rg Allowance for Unanticipated Signal and IT Improvements AL 119 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00] $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00| $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00
SUBTOTAL PART I - Singnal and IT Improvements (ltems |1 thru 17) $ 137,705.50 $ 144,432.00 $ 152,687.00 $ 157,202.90 $ 176,434.00 $ 144,655.00 $ 159,562.00 $ 147,999.20
TOTAL BASE BID $ 7,419,077.30 | $ 7,815,428.70 | $ 7,826,040.49 | $ 7,964,998.75 | $ 8,171,260.45 | $ 8,595,864.75 | $ 9,418,290.00 | $ 9,360,394.93
Additive Alternate No. 1 Traffic Signal Inprovements (Ayers Street)
A1.A1 |DRILL SHAFT (TRF SIG POLE) (36 IN) LF 541 9% 39375 $ 21,262.50 | $ 40950 | $ 22113.00]1 % 416.72 [ $ 22,502.88 1 $ 446.25 | $ 2409750 | $ 45033 $ 24317821 $ 390.00( % 21,060.00| $ 430.00 | $ 23,220.001 $ 420.00 | $ 22,680.00
A1.A2 |CONDT (PVC) (SCHD 40) (2") LF 861 $ 3150 | $ 2,709.00] $ 2808 | $ 2,41488] $ 2842 | $ 2444121 % 3570 $ 3,070.20 1 $ 36.03| $ 3,098.58 ] $ 3200 $ 2,752.001 $ 3500 $ 3,010.001 $ 3360 % 2,889.60
A1.A3 |CONDT (PVC) (SCHD 40) (2") (BORE) LF 2621 % 36.75 | $ 9,628.50 | $ 3510 $ 9,196.20 | $ 3523 % 9,230.26 | $ 4165 | $ 10,912.30] $ 4203 $ 11,011.86 ] $ 3700 | $ 9,694.00] $ 40.00 | $ 10,480.00] $ 39.20| $ 10,270.40
A1.A4 |CONDT (PVC) (SCHD 40) (3") LF 351 9% 3570 | $ 1,249.50 | $ 3042 | $ 1,064.701 $ 3161 % 1,106.35] $ 4046 | $ 1,416.10| $ 40.83 | $ 1,429.05]1 $ 36.00 | $ 1,260.00 $ 39.00| $ 1,365.00 | $ 38.08| % 1,332.80
A1.A5 |CONDT (PVC) (SCHD 40) (4" LF 126 | $ 4200 ( $ 5,292.00 | $ 3861 $ 4,864.86] $ 3988 | $ 5,024.88 $ 4760 | $ 599760 $ 48.04 | $ 6,053.04]1 $ 4400 $ 554400 $ 46.00 | $ 5,796.00| $ 4480 | % 5,644.80
A1.A6 |CONDT (PVC) (SCHD 40) (4") (BORE) LF 2621 $ 53.55| $ 14,030.10 | $ 5148 | $ 13,487.76 | $ 5592 | $ 14,651.04 1 $ 60.69 | $ 15,900.78 | $ 6125 $ 16,04750 | $ 5400 | $ 14,148.00 ]| $ 59.00 | $ 15,458.00 | $ 5712 $ 14,965.44
A1.A7 |ELEC CONDR (NO.8) INSULATED LF 7091 % 255 % 1,807.95] $ 2341 % 1,659.06] $ 2531 9% 1,793.771 $ 2881 % 2041921 % 2911 9% 2,063.19]1 % 250 % 1,77250 | $ 300 % 2,127.001 $ 271.04 | $ 192,167.36
A1.A8 |ELEC CONDR (NO.6) BARE LF 721 % 275 % 198.00 | $ 257 % 185.041 $ 270 $ 194401 $ 3121 % 224641 % 3151 % 226.80 | $ 3.00| 9% 216.00| $ 3.00| 9% 216.00| $ 293 ( $ 210.96
A1.A9 |ELEC CONDR (NO.6) INSULATED LF 1441 $ 290 ( $ 417.60 | $ 269 | % 387361 % 2911 $ 419.04 1 $ 327 (9% 470.88 | $ 3301| 9% 475201 $ 300 % 432001 $ 3009 432.001 $ 3.08|% 443.52
A1.A10 |TRAY CABLE (3 CONDR) (12 AWG) LF 3321% 305( % 1,012.60 | $ 293 | $ 972761 $ 3.08(% 1,02256 | $ 343 (9% 1,138.76 | $ 346 $ 1,148.721 $ 300 9% 996.00] $ 3.00( % 996.00] $ 323 % 1,072.36
A1.A11 |GROUND BOX TY D W/APRON EA 419 1,937.25 | $ 7,749.00] $ 1,930.50 | $ 7,722.00| $ 2,040.68 | $ 8,162.72 | $ 2,19555| $ 8,782.20| $ 4,037.38 | $ 16,149.521 $ 1,900.00 | $ 7,600.00] $ 2,100.00 | $ 8,400.00]1 $ 2,072.00 | $ 8,288.00
A1.A12 |ELC SRV TY D (120/240) 060 (NS)AL(E)TS(O) EA 119 3,885.00 | $ 3,885.00| $ 4,095.00 [ $ 4,095.00]1 % 4,395.30 | $ 4395301 % 4,403.00 $ 4403.001 % 6,271.03 | $ 6,271.03]1 $ 3,800.00 | $ 3,800.00] $ 4,200.00 | $ 4,200.001 $ 4,144.00 | $ 4,144.00
A1.A13 |INSTALL HWY TRF SIG (ISOLATED) EA 119$ 26,985.00 | $ 26,985.00| $ 21,645.00 | $ 21,645.00| $ 22,724.00 | $ 22,724.001 $ 30,583.00 | $ 30,583.00| $ 32,690.52 | $ 32,690.52| $ 27,000.00 | $ 27,000.00| $ 30,000.00 | $ 30,000.00§ $ 29,120.00 | $ 29,120.00
A1.A14 |REMOVING TRAFFIC SIGNALS EA 119% 3,360.00 | $ 3,360.00] $ 3,276.00 | $ 3,276.00 | $ 3,471.00 | $ 3471001 $ 3,808.00 | $ 3,808.001 $ 56,708.24 | $ 56,708.24 | $ 3,400.00 | $ 3,40000] $ 3,700.00 | $ 3,700.001 $ 3,684.00 | $ 3,584.00
A1.A15 |VEH SIG SEC (12")LED(GRN) EA 81 % 30450 | $ 2,436.00] $ 33930 | $ 2714401 9% 439.56 | $ 3,516.48 | $ 34510 | $ 2,760.80 | $ 348.26 | $ 2,786.081 % 305.00( % 2,440.00] $ 355.00 | $ 2,840.001 $ 32480 | $ 2,598.40
A1.A16 |VEH SIG SEC (12")LED(GRN ARW) EA 219 32550 ( $ 651.00] $ 362.70 | $ 725401 $ 590.20 [ $ 1,180401 $ 368.90 [ $ 737801 $ 37227 | % 744541 $ 325.00  $ 650.00] $ 355.00 | $ 710001 $ 34720 | $ 694.40
A1.A17 |VEH SIG SEC (12")LED(YEL) EA 819 32550 | $ 2,604.00] $ 362.70 | $ 2,90160] $ 37213 | $ 2977.041 % 368.90 [ $ 2951201 $ 37227 | % 2978161 $ 325.00| $ 2,600.001 $ 355.00 | $ 2,840.001 $ 34720 | $ 2,777.60
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TABULATION OF BIDS

PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS

RFB 5723
Project No. 21050 Brownlee Blvd. (Staples St. to Morgan Ave.) Bond 2020

Gerke Excavating

15341 State Highway 131

Mako Contracting

3636 S. Alameda Str. B153

3729 Corina Ln

MAX Underground Costruction

6229 Leopard St.

Clark Pipeline Services, LLC

JHABORES Construction Cpmany,

INC.
P.O. BOX 60089

Reytec Construction

1901 Hollister St.

JE Construction Services, LLC

7505 Up River Rd.

J Carroll Weaver

PO Box 1361

BASE BID Tomah,WI 54660 Corpus Christi, TX 78411 Corpus Christi,TX 78413 Corpus Christi, TX 78409 Corpus Christi, TX 78466 Houston, TX 77080 Corpus Christi, TX 78409 Sinton, TX 78387

ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

A1.A18 |VEH SIG SEC (12")LED(YEL ARW) EA 41 325.50 | $ 1,302.00 | $ 362.70 | $ 1,450.80 | $ 392.60 | $ 1,570.40 ] $ 368.90 | $ 1,475.60 ] $ 37227 | $ 1,489.08 | $ 325.00 | $ 1,300.00 | $ 355.00 | $ 1,420.00 | $ 34720 | $ 1,388.80
A1.A19 |VEH SIG SEC (12")LED(RED) EA 8| $ 325.50 | $ 2,604.00 | $ 362.70 | $ 290160 $ 37261 $ 2,980.88] $ 368.90 | $ 2951201 $ 37227 $ 2,978.16 | $ 325.00 | $ 2,600.00 | $ 355.00 | $ 2,840.00 | $ 347.20 | $ 2,777.60
A1.A20 |VEH SIG SEC (12")LED(RED ARW) EA 2| $ 325.50 | $ 651.00 | $ 362.70 | $ 725401 $ 429.00 | $ 858.00 | $ 368.90 | $ 73780 | $ 37227 | $ 74454 | $ 325.00 | $ 650.00 | $ 355.00 | $ 710.00] $ 347.20 | $ 694.40
A1.A21 |BACK PLATE (12 IN) (3 SEC) PELCO AEROFLEX EA 8| $ 155.40 | $ 1,243.20 | $ 173.16 | $ 1,385.28 | $ 180.70 | $ 1,44560] $ 176.12 | $ 1,408.96 ] $ 17773 | $ 1,421.84] $ 155.00 | $ 1,240.00 | $ 170.00 | $ 1,360.00 | $ 165.76 | $ 1,326.08
A1.A22 |BACK PLATE (12 IN) (4 SEC) PELCO AEROFLEX EA 2| $ 183.75 | $ 367.50 | $ 204.75 | $ 40950 | $ 247.00 | $ 494.00| $ 208.25 | $ 416.50] $ 210.16 | $ 420.32| $ 184.00 | $ 368.00 | $ 200.00 | $ 400.00 | $ 196.00 | $ 392.00
A1.A23 |PED SIG SEC (LED)(COUNTDOWN) EA 8l $ 612.15| $ 4,897.20 | $ 682.11 | $ 5,456.88 | $ 700.38 | $ 5,603.04 | $ 693.77 | $ 5,550.16 | $ 700.12 | $ 5,600.96 | $ 612.00 | $ 4,896.00] $ 970.00 | $ 7,760.00 | $ 652.98 | $ 5,223.84
A1.A24 |TRF SIG CBL (TY A)(12 AWG)(2 CONDR) LF 8891 $ 265| $ 2,355.85] $ 293 | $ 2,604.771 $ 2941 $ 2,61366] $ 298| $ 2,649.221 % 3.00| $ 2,667.00 | $ 260 | $ 2311401 $ 3.00 [ $ 2,667.00 ] $ 280 | $ 2,489.20
A1.A25 |TRF SIG CBL (TY A)(14 AWG)(5 CONDR) LF 5191 $ 210 | $ 1,089.90 | $ 234 $ 121446 | $ 243 | $ 1,261.171 $ 238 $ 1,235.22 | $ 240 $ 1,24560 | $ 210 | $ 1,089.90 | $ 200 $ 1,038.00] $ 224|% 1,162.56
A1.A26 |TRF SIG CBL (TY A)(14 AWG)(7 CONDR) LF 100] $ 280 | $ 280.00 | $ 310 | $ 310.00] $ 339 $ 339.00 | $ 315| $ 315.00 | $ 3.18 | $ 318.00] $ 3.80| $ 380.00] $ 3.00| $ 300.00] $ 297 | $ 297.00
A1.A27 |TRF SIG CBL (TY A)(14 AWG)(16 CONDR) LF 510 | $ 3.90 [ $ 1,989.00 | $ 433 | $ 2,208.30] $ 4421 % 2254201 $ 440 $ 2,244.00 ] $ 4441 $ 226440 $ 3.90 | $ 1,989.00 | $ 400| $ 2,040.00 | $ 448 $ 2,284.80
A1.A28 [INS TRF SIG PL AM(S)1 ARM(24") EA 11$% 20,212.50 | $ 20,212.50 | $ 11,466.00 | $ 11,466.00 | $ 11,895.00 | $ 11,895.00 | $ 12,495.00 | $ 12,495.00 | $ 14,437.05 | $ 14,437.05] $ 12,000.00 | $ 12,000.00 | $ 12,000.00 | $ 12,000.00 | $ 11,760.00 | $ 11,760.00
A1.A29 [INS TRF SIG PL AM(S)1 ARM(28')LUM EA 11$ 22,312.50 | $ 22,312.50 | $ 14,040.00 | $ 14,040.00 | $ 14,430.00 | $ 14,430.00 | $ 14,875.00 | $ 14,875.00 | $ 16,838.82 | $ 16,838.82 | $ 13,000.00 | $ 13,000.00 | $ 14,000.00 | $ 14,000.00 | $ 14,000.00 | $ 14,000.00
A1.A30 [INS TRF SIG PL AM(S)1 ARM(32')LUM EA 11$ 23,362.50 | $ 23,362.50 | $ 15,093.00 | $ 15,093.00 | $ 15,340.00 | $ 15,340.00 | $ 16,065.00 | $ 16,065.00 | $ 18,039.71 | $ 18,039.71 ] $ 14,000.00 | $ 14,000.00 | $ 15,000.00 | $ 15,000.00 | $ 15,120.00 | $ 15,120.00
A1.A31 [INS TRF SIG PL AM(S)1 ARM(40')LUM EA 11$ 28,612.50 | $ 28,612.50 | $ 16,672.50 | $ 16,672.50 | $ 17,329.00 | $ 17,329.00 | $ 22,015.00 | $ 22,015.001 $ 2404414 | $ 24044141 $ 20,000.00 | $ 20,000.00 | $ 20,000.00 | $ 20,000.00 | $ 20,720.00 | $ 20,720.00
A1.A32 |10 FT PED POLE ASSEMBLY EA 41 2,467.50 | $ 9,870.00 | $ 2,749.50 | $ 10,998.00 | $ 2,733.25 | $ 10,933.00 | $ 2,796.50 | $ 11,186.00 | $ 464983 | $ 18,599.32 | $ 2,470.00 | $ 9,880.00 | $ 2,700.00 | $ 10,800.00 | $ 2,632.00 | $ 10,528.00
A1.A33 |PED DETECT PUSH BUTTON (APS) W/R10-3e SIGN EA 8]$ 934.50 | $ 7,476.00 | $ 1,041.30 | $ 8,330.40 | $ 1,042.44 | $ 8,339.52 | $ 1,059.10 | $ 8,472.80| $ 1,068.79 | $ 8,550.32 | $ 935.00 | $ 7,480.00] $ 1,000.00 | $ 8,000.00 | $ 7,974.40 | $ 63,795.20
A1.A34 |PED DETECTOR CONTROLLER UNIT EA 11$ 4,462.50 | $ 4,462.50 | $ 497250 | $ 497250 $ 5,031.00 | $ 5,031.00 | $ 5,057.50 | $ 5,057.50 | $ 5103.77 | $ 5103.77 | $ 4,450.00 | $ 4,450.00 | $ 5,000.00 | $ 5,000.00 | $ 5,040.00 | $ 5,040.00
A1.A35 |RADAR PRESENCE DETECTOR EA 41 7,297.50 | $ 29,190.00 | $ 8,131.50 | $ 32,526.00 | $ 8,151.00 | $ 32,604.00 | $ 8,270.50 | $ 33,082.00 | $ 8,346.16 | $ 33,384.64 | $ 7,300.00 | $ 29,200.00 | $ 8,000.00 | $ 32,000.00 | $ 7,784.00 | $ 31,136.00
A1.A36 |RADAR PRESENCE DETECTOR COMM CABLE LF 658 | $ 295| $ 1,941.10 | $ 3.28 | $ 2,158.24 | $ 3.50 | $ 2,303.00 | $ 333 | $ 2,191.141 % 3.30 | $ 2171401 $ 290 | $ 1,908.20 | $ 3.00| $ 1,974.00] $ 314 | % 2,066.12
A1.A37 |PTZ CAMERA EA 11$ 4,725.00 | $ 4,725.00 | $ 5,265.00 | $ 5,265.00 | $ 5,466.50 | $ 5,466.50 | $ 5,355.00 | $ 5,355.00 | $ 540399 | $ 5403.99] % 4,725.00 | $ 4,725.00 | $ 5,100.00 | $ 5,100.00 | $ 5,040.00 | $ 5,040.00
A1.A38 |[ETHERNET CABLE (CAT 5) LF 102 ] $ 3.55| $ 362.10| $ 392 $ 399.84 | $ 407 | $ 41514 $ 2149 | $ 219198 $ 450 | $ 459.00] $ 350 | $ 357.00 | $ 400| $ 408.00 | $ 3.75| $ 382.50
A1.A39 [ALLOWANCES FOR UNANTICIPATED IMPROVEMENTS LS 119$ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00
Additive Alternate No. 1 SUBTOTAL Traffic Signal Improvements (Ayers Street) (Items A1.A1 thru $ 279,584.10 $ 245,013.49 $ 253,322.35 $ 276,266.76 $ 355,381.91 $ 244,189.00 $ 265,607.00 $  505,507.74
Additive Alternate No. 2 Traffic Signal Improvements (Staples Street)

A1.B1 |DRILL SHAFT (TRF SIG POLE) (36 IN) LF - 13 - |$ - 15§ - $ - $ - |8 - $ - |'$ - 13 - |'$ - $ - |'$ - $ - $ - 1S - |$ -

A1.B2 |CONDT (PVC) (SCHD 40) (2") LF 53| $ 31.50 | $ 1,669.50 | $ 28.80 | $ 1,526.40 | $ 2938 | $ 1,557.14 1 $ 3570 | $ 1,892.101 $ 58.62 | $ 3,106.86 | $ 34.00 | $ 1,802.00 | $ 34.00 | $ 1,802.00 | $ 33.60 | $ 1,780.80
A1.B3 |CONDT (PVC) (SCHD 40) (2") (BORE) LF 88]$ 36.75 | $ 3,234.00] $ 52.80 | $ 464640 $ 53.80 | $ 4734401 $ 4165| $ 3,665.20 | $ 42.03| $ 3,698.64 1 % 38.00 | $ 3,344.00] $ 40.00 | $ 3,520.00 | $ 3920 | $ 3,449.60
A1.B4 |CONDT (PVC) (SCHD 40) (3") LF - 13 - |$ - |3 - $ - $ - |'$ - $ - |8 - 1% - |'$ - $ - |$ - $ - $ - 13 - |$ -

A1.B5 |CONDT (PVC) (SCHD 40) (4") LF 441 $ 42.00 | $ 1,848.00 | $ 39.60 | $ 1,742.40 ] $ 39.89 | $ 1,755.16 | $ 4760 | $ 2,094.40 ] $ 48.04 | $ 2,113.76 | $ 4400 | $ 1,936.00 | $ 39.00 | $ 1,716.00 | $ 448.00 | $ 19,712.00
A1.B6 |CONDT (PVC) (SCHD 40) (4") (BORE) LF 881 $ 53.55| $ 4,712.40| $ 52.80 | $ 464640 $ 53.80 | $ 4734401 $ 60.69 | $ 5,340.72] $ 61.25| $ 5,390.00 | $ 54.00 | $ 4,752.00 | $ 52.00 | $ 4,576.00 | $ 5217 | $ 4,590.96
A1.B7 |ELEC CONDR (NO.8) INSULATED LF 2031 $ 255| $ 517.65| $ 240| $ 48720 $ 251 $ 509.53 | $ 288 | $ 584.64 | $ 291 $ 590.73 | $ 260 | $ 527.80 | $ 3.00 [ $ 609.00 | $ 2711 % 550.13
A1.B8 |ELEC CONDR (NO.6) BARE LF - 19 - |'$ - $ - $ - $ - |'$ - $ - |'$ - 1% - $ - $ - $ - $ - $ - 193 - |$ -

A1.B9 |ELEC CONDR (NO.6) INSULATED LF - 13 - |$ - |3 - $ - $ - |8 - $ - |'$ - 13 - |'$ - $ - |'$ - $ - $ - 1S - |$ -

A1.B10 |TRAY CABLE (3 CONDR) (12 AWG) LF - 13 - |$ o K - $ - $ - |'$ - $ - |8 - 18 - |'$ - $ - |$ - $ - $ - 1S - |$ -

A1.B11 |GROUND BOX TY D W/APRON EA 2| 1,937.25 | $ 3,874.50 | $ 1,890.00 | $ 3,780.00 | $ 1,908.40 | $ 3,816.80] $ 2,201.50 | $ 4,403.00 | $ 221563 | $ 443126 | $ 1,900.00 | $ 3,800.00 ] $ 2,100.00 | $ 4,200.00 | $ 2,464.00 | $ 4,928.00
A1.B12 |ELC SRV TY D (120/240) 060 (NS)AL(E)TS(O) EA - 13 - |$ - |3 - $ - $ - |'$ - $ - |8 - 1% - |'$ - $ - $ - $ - $ - 193 - |9 -

A1.B13 |INSTALL HWY TRF SIG (ISOLATED) EA - 19 - |'$ - $ - $ - $ - $ - $ - |'S - 1% - $ - $ - $ - $ - $ - 18 - |'$ -

A1.B14 |REMOVING TRAFFIC SIGNALS EA - 13 - |$ - 153 - $ - $ - |8 - $ - |8 - 19 - |'$ - $ - |'$ - $ - $ - 18 - |$ -

A1.B15 |VEH SIG SEC (12")LED(GRN) EA 2|3 325.50 | $ 651.00 | $ 372.00 | $ 744.00| $ 376.03 | $ 752.06 | $ 368.90 | $ 737801 $ 3.72 | $ 7441 % 325.00 | $ 650.00 | $ 355.00 | $ 710.00| $ 34720 | $ 694.40
A1.B16 |VEH SIG SEC (12")LED(GRN ARW) EA 11$ 325.50 | $ 32550 | $ 372.00 | $ 372.00] $ 371.80 | $ 37180 $ 368.90 | $ 368.90 | $ 3.72| $ 3721 $ 325.00 | $ 325.00] $ 355.00 | $ 355.00] $ 350.00 | $ 350.00
A1.B17 |VEH SIG SEC (12")LED(YEL) EA 2| $ 325.50 | $ 651.00 | $ 372.00 | $ 744.00] $ 376.03 | $ 752.06 | $ 368.00 | $ 736.00| $ 372 $ 7441 % 325.00 | $ 650.00 | $ 355.00 | $ 710.00| $ 350.00 | $ 700.00
A1.B18 |VEH SIG SEC (12")LED(YEL ARW) EA 21$ 325.50 | $ 651.00 | $ 372.00 | $ 744.00 | $ 376.03 | $ 752.06 | $ 368.90 | $ 737.80 | $ 3721 $ 7441 $ 325.00 | $ 650.00 | $ 355.00 | $ 710.00] $ 347.20 | $ 694.40
A1.B19 |VEH SIG SEC (12")LED(RED) EA 21 325.50 | $ 651.00 | $ 372.00 | $ 744.00] $ 376.03 | $ 752.06 | $ 368.90 | $ 737.80| $ 3.72| $ 7441 % 325.00 | $ 650.00 ] $ 355.00 | $ 710.00] $ 350.00 | $ 700.00
A1.B20 |VEH SIG SEC (12")LED(RED ARW) EA 11$ 325.50 | $ 32550 | $ 372.00 | $ 372.00] $ 380.26 | $ 380.26 | $ 368.90 | $ 368.90] $ 17773 | $ 177731 $ 325.00 | $ 325.00 | $ 355.00 | $ 355.00 | $ 165.76 | $ 165.76
A1.B21 |BACK PLATE (12 IN) (3 SEC) PELCO AEROFLEX EA 2| $ 155.40 | $ 310.80 | $ 17760 | $ 35520 | $ 180.21 | $ 360421 $ 176.12 | $ 352241 $ 210.16 | $ 420.32| $ 155.00 | $ 310.00] $ 170.00 | $ 340.00] $ 196.00 | $ 392.00
A1.B22 |BACK PLATE (12 IN) (4 SEC) PELCO AEROFLEX EA 11$ 183.75 | $ 183.75] $ 210.00 | $ 210.00] $ 216.46 | $ 216.46 | $ 208.25| $ 208.25| $ 210.16 | $ 210.16 ] $ 183.00 | $ 183.00 | $ 200.00 | $ 200.00 | $ 196.00 | $ 196.00
A1.B23 |PED SIG SEC (LED)(COUNTDOWN) EA - 13 - |$ - |3 - $ - $ - |'$ - $ - |8 - 18 - |'$ - $ - |$ - $ - $ - 1S - |9 -

A1.B24 |TRF SIG CBL (TY A)(12 AWG)(2 CONDR) LF 385] $ 210 | $ 808.50 | $ 240 | $ 924.00 | $ 253 | $ 974.05| $ 238 | $ 916.30 | $ 480 | $ 1,848.00 | $ 210 | $ 808.50 | $ 2.00| $ 770.00] $ 2241% 862.40
A1.B25 |TRF SIG CBL (TY A)(14 AWG)(5 CONDR) LF 1711 $ 2.65| $ 45315 $ 3.00| $ 513.00| $ 3.72 | $ 636.12| $ 298| $ 509.58 | $ 6.00 | $ 1,026.00 | $ 260 | $ 44460 | $ 3.00 [ $ 513.00 | $ 280 | $ 478.80
A1.B26 |TRF SIG CBL (TY A)(14 AWG)(7 CONDR) LF 158 ] $ 280 | $ 442.40 | $ 318 | $ 502.44 | $ 3.74 | $ 590.92 | $ 321 $ 507.18 | $ 6.37 | $ 1,006.46 | $ 280 | $ 44240 $ 3.00| $ 474001 $ 297 | $ 469.26
A1.B27 |TRF SIG CBL (TY A)(14 AWG)(16 CONDR) LF 216 | $ 3.90 | $ 842.40| $ 4441 $ 959.04 | $ 453 | $ 978.48 1 $ 476 | $ 1,028.16 | $ 8.89 | $ 1,920.24 | $ 3.90| $ 842401 $ 400| $ 864.00 | $ 414 % 894.24
A1.B28 [INS TRF SIG PL AM(S)1 ARM(24") EA - 13 - |$ - |3 - $ - $ - |'$ - $ - |8 - 18 - |'$ - $ - |$ - $ - $ - 19 - |$ -

A1.B29 [INS TRF SIG PL AM(S)1 ARM(28')LUM EA - |s - |$ - |3 - $ - $ - |8 - $ - |8 - 18 - |'$ - $ - $ - $ - $ il K - |$ -
A1.B30 |INS TRF SIG PL AM(S)1 ARM(32')LUM EA - |s - |$ - $ - $ - $ - | $ - $ - |'$ - 13 - $ - $ - |'$ - $ - $ o K - |'$ -

A1.B31 [INS TRF SIG PL AM(S)1 ARM(40')LUM EA - 13 - |$ o K - $ - $ - |'$ - $ - |'$ - 13 - |'$ - $ - |$ - $ - $ - 1S - |$ -

A1.B32 |10 FT PED POLE ASSEMBLY EA - 13 - |'$ - $ - $ - $ - |'$ - $ - $ - 1% - $ - $ - $ - $ - $ - 1S - |$ -

A1.B33 |PED DETECT PUSH BUTTON (APS) W/R10-3e SIGN EA - |$ - |$ - |3 - $ - $ - |$ - $ - | $ - |8 - |'$ - $ - $ - $ - $ - 19 - |$ -
A1.B34 |PED DETECTOR CONTROLLER UNIT EA - |s - |8 - |3 - $ - $ - |8 - $ - |3 - 13 - $ - $ - |$ - $ - $ o K - |$ -
A1.B35 |RADAR PRESENCE DETECTOR EA - 19 - |$ - $ - $ - $ - |'$ - $ - |$ - 19 - $ - $ - $ - $ - $ - 19 - |$ -

A1.B36 |RADAR PRESENCE DETECTOR COMM CABLE LF - 13 - |$ - |3 - $ - $ - |'$ - $ - |8 - 18 - |'$ - $ - |$ - $ - $ - 1S - |$ -

A1.B37 |PTZ CAMERA EA - |s - |$ - |3 - $ - $ - |8 - $ - |8 - 18 - |'$ - $ - $ - $ - $ ol K - |$ -
A1.B38 |ETHERNET CABLE (CAT 5) LF - |3 - |$ - |3 - $ - 19 - |8 K - |$ - 13 - |S B - |$ R - $ - 1S - 1% -
A1.B39 |ALLOWANCES FOR UNANTICIPATED IMPROVEMENTS LS 11$ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00
Additive Alternate No. 2 SUBTOTAL Traffic Signal Improvements (Staples Street) (Items A1.B1 thru $ 27,152.05 $ 29,012.48 $ 29,624.18 $ 30,188.97 $ 30,973.64 $ 27,442.70 $ 28,134.00 $ 46,608.75
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