



**Lockwood, Andrews
& Newnam, Inc.**

A LEO A DALY COMPANY

April 22, 2019

Mr. Jeff H. Edmonds, P.E.
Director of Engineering Services
City of Corpus Christi
1201 Leopard Street
Corpus Christi, Texas 78401

Reference: Letter of Base Bid with Additive Alternate No. 1 Recommendation – Revised Bond 2014 - Ayers St. Pedestrian Improvements and Turn Lane - SPID to Gollihar (E15106)

Dear Mr. Edmonds:

Lockwood, Andrews and Newnam (LAN) has completed our tabulations (see attached) and evaluations of the bids submitted for the Revised Bond 2014 - Ayers St. Pedestrian Improvements and Turn Lane - SPID to Gollihar (E15106).

- The apparent low-bidder, Haas-Anderson Construction, Ltd. submitted a base bid of \$10,373,644.25 and a base bid with additive alternate no. 1 of \$11,016,599.50.
- Clark Pipeline Services submitted a base bid of \$11,126,647.16 and a base bid with additive alternate no. 1 of \$13,056,532.90. See Note 1.
- Bay Ltd. submitted a base bid of \$11,854,859.00 and a base bid with additive alternate no. 1 of \$13,609,103.70. See Note 2.

Notes:

1. Math errors totaling \$134,546.35 in Clark Pipeline Services' additive alternate no. 1 were corrected. See pink highlights on bid tab for affected bid items.
2. Math errors totaling \$203,644.02 in Bay Ltd's additive alternate no. 1 were corrected. See pink highlights on bid tab for affected bid items.

Therefore, based on their experience and satisfactory performance on similar projects, and their apparent low-bid, LAN recommends that the City of Corpus Christi select Haas-Anderson Construction, Ltd. with a base and additive alternate no. 1 amount totaling \$11,016,599.50 as the Contractor for the Revised Bond 2014 - Ayers St. Pedestrian Improvements and Turn Lane - SPID to Gollihar (E15106).

Sincerely,

Scott Harris, P.E.
Senior Project Manager / Design Engineer of Record

Attachments: Bid Tabulation

Copy: Marissa Alaniz