RFB 6807 E. Surfside Boulevard - Breakwater Avenue to EIm Street Bond 2022
ID: RFB 6807 Project No. 23154
Description

Quantity

A. Ortiz Construction & Paving, Inc Total

JE CONSTRUCTION SERVICES Total

Grace Paving And Construction, Inc.

vy
)
(7]
@
@
g

Part A - Ger

A1 Mobilization (5% Max of Part A) LS
A2 Bonds & Insurance (2% Max) LS
A3 Ozone Action Day DAY
A4 Traffic Control Plan and Design by Professional Engineer (All Phases) LS
A5 Traffic Control Plan Mobilization/Implementation/Adjustments LS
A6 Traffic Control ltems (Signs, Barricades, Channelizing Devices, Etc.) MO
A7 Traffic Control Message Boards EA
A8 Traffic Control Police Assistance HR
A9 Stormwater Pollution Prevention Plan (SW3P) LS
A10 Storm Water Curb Inlet Protection - Silt Fence (SW3P) LF
A11 Block Sodding SY
A12 Storm Water Curb Inlet Protection - Filter Dike (SW3P) EA
A13 Clear Right of Way AC
A14 Allowance for Unanticipated General Items LS
Sub Totals

B1 Mobilization (5% Max of Part B) LS
B2 Street Excavation Incl. Asphalt Removal SY
B3 2" HMAC Type D (Includes Tack Coat) SY
B4 3" HMAC Type B SY
B5 Prime Coat MC-30 @ 0.20 Gal/SY GAL
B6 One Course Surf Trt SY
B7 6" Crushed Limestone Base (Type A, Grade 1-2) SY
B8 Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement SY
B9 Concrete Driveway Demoliton SF
B10 6" Concrete Driveway SF
B11 Reflective Pavement Marking Ty | (Y) (6") (Dbl)(SId) LF
B12 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) LF
B13 Reflective Pavement Markings Ty | (W)(4")(SId)-Parking LF
B14 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) LF
B15 Reflective Pavement Markers Ty [I-A-A EA
B16 Remove Existing Header Curb LF
B17 Header Curb Ty A LF
B18 Parking Meter (Remove and Salvage) EA
B19 Parking Meter Coupling (New) EA
B20 Proposed Sign and Sign Assembly EA
B21 Remove and Dispose of Road Sign(s) Support and Assembly EA
B22 W8-18 Tapco Blinker Sign w/ 13 watt Top Of Pole Self Contained Solar Cabinet EA
B23 Allowance for Unanticipated Street Improvements LS
Sub Totals

C1 Mobilization (5% Max of Part C) LS
Cc2 Sidewalk & Curb Ramp Demolition SF
C3 Concrete Sidewalk (5' - 8') SF
C4 Concrete ADA Curb Ramp EA
C5 Remove Existing Concrete Riprap SF
C6 Concrete Riprap (4 in) SF
C7 Concrete Riprap (6 in) SF
C8 PRD-13 TY B Handrail LF
C9 Allowance for Unanticapated ADA Improvements LS
Sub Totals

Part D- RTA
D1 Mobilization (5% Max of Part D) LS
D2 Reinforced Concrete Bus Roadway Pad (8-Inch Thick) SF

1.00
1.00
3.00
1.00
1.00
7.00
4.00
75.00
1.00
64.00
387.00
4.00
1.00
1.00

1.00
5,228.00
4,621.00
4,621.00

924.00
4,621.00
4,839.00
4,839.00
1,787.00
2,641.00
2,083.00

66.00
1,000.00
369.00
28.00
133.00
133.00
16.00
16.00
23.00
19.00
2.00
1.00

1.00
4,160.00
4,059.00

5.00

533.00
862.00
456.00
35.00
1.00

1.00
1,320.00

$4,170.75
$42,550.05
$1.00
$8,500.00
$10,000.00
$1,500.00
$5,000.00
$100.00
$5,000.00
$5.00
$16.00
$100.00
$5,000.00
$10,000.00

$31,858.08
$3.00
$24.00
$28.00
$7.00
$5.00
$25.00
$23.00
$4.00
$11.75
$2.50
$16.00
$2.00
$16.00
$25.00
$5.10
$30.00
$150.00
$150.00
$965.00
$70.00
$4,150.00
$25,000.00

$5,094.15
$5.00
$7.00
$4,500.00
$5.00
$11.00
$8.00
$125.00
$10,000.00

$2,758.00
$25.00

$4,170.75
$42,550.05
$3.00
$8,500.00
$10,000.00
$10,500.00
$20,000.00
$7,500.00
$5,000.00
$320.00
$6,192.00
$400.00
$5,000.00
$10,000.00
$130,135.80

$31,858.08
$15,684.00
$110,904.00
$129,388.00
$6,468.00
$23,105.00
$120,975.00
$111,297.00
$7,148.00
$31,031.75
$5,207.50
$1,056.00
$2,000.00
$5,904.00
$700.00
$678.30
$3,990.00
$2,400.00
$2,400.00
$22,195.00
$1,330.00
$8,300.00
$25,000.00
$669,019.63

$5,094.15
$20,800.00
$28,413.00
$22,500.00
$2,665.00
$9,482.00
$3,648.00
$4,375.00
$10,000.00
$106,977.15

$2,758.00
$33,000.00

$4,230.00
$14,590.00
$4.00
$11,155.00
$8,200.00
$1,965.00
$2,424.00
$80.00
$3,035.00
$7.00
$30.00
$360.00
$16,615.00
$10,000.00

$25,305.00
$8.00
$26.00
$29.00
$10.00
$7.00
$24.00
$11.00
$3.00
$14.00
$3.00
$19.00
$2.00
$19.00
$30.00
$5.00
$62.00
$630.00
$740.00
$1,270.00
$85.00
$5,040.00
$25,000.00

$4,310.00
$3.00
$10.00
$4,130.00
$5.00
$11.00
$15.00
$440.00
$10,000.00

$1,825.00
$21.00

$4,230.00
$14,590.00
$12.00
$11,155.00
$8,200.00
$13,755.00
$9,696.00
$6,000.00
$3,035.00
$448.00
$11,610.00
$1,440.00
$16,615.00
$10,000.00
$110,786.00

$25,305.00
$41,824.00
$120,146.00
$134,009.00
$9,240.00
$32,347.00
$116,136.00
$53,229.00
$5,361.00
$36,974.00
$6,249.00
$1,254.00
$2,000.00
$7,011.00
$840.00
$665.00
$8,246.00
$10,080.00
$11,840.00
$29,210.00
$1,615.00
$10,080.00
$25,000.00
$688,661.00

$4,310.00
$12,480.00
$40,590.00
$20,650.00
$2,665.00
$9,482.00
$6,840.00
$15,400.00
$10,000.00
$122,417.00

$1,825.00
$27,720.00

$5,312.63
$45,000.00
$2.17
$9,350.00
$7,245.00
$1,133.57
$13,750.00
$169.00
$1,690.00
$15.23
$18.86
$243.75
$4,927.00
$10,000.00

$30,081.14
$14.05
$24.69
$30.74
$6.75
$7.03
$25.77
$6.81
$2.73
$11.42
$3.13
$20.00
$2.50
$20.00
$31.25
$37.63
$43.01
$710.94
$255.94
$1,061.50
$126.58
$5,395.00
$25,000.00

$4,485.80
$2.08
$7.49
$4,290.00
$7.17
$6.56
$10.98
$419.64
$10,000.00

$2,606.63
$20.15

$5,312.63
$45,000.00
$6.51
$9,350.00
$7,245.00
$7,934.99
$55,000.00
$12,675.00
$1,690.00
$974.72
$7,298.82
$975.00
$4,927.00
$10,000.00
$168,389.67

$30,081.14
$73,453.40
$114,092.49
$142,049.54
$6,237.00
$32,485.63
$124,701.03
$32,953.59
$4,878.51
$30,160.22
$6,519.79
$1,320.00
$2,500.00
$7,380.00
$875.00
$5,004.79
$5,720.33
$11,375.04
$4,095.04
$24,414.50
$2,405.02
$10,790.00
$25,000.00
$698,492.06

$4,485.80
$8,652.80
$30,401.91
$21,450.00
$3,821.61
$5,654.72
$5,006.88
$14,687.40
$10,000.00
$104,161.12

$2,606.63
$26,598.00



D3 Bus Shelter Pad SF
D4 12" Crushed Limestone Base (Type A, Grade 1-2) SF
D5 Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement SF
D6 Allowance for Unanticipated RTA Improvements LS
Sub Totals

E1 Mobilization (5% Max of Part E) LS
E2 Remove Existing Valley Gutters SF
E3 Concrete Valley Gutters SF
E4 Manhole Lid Adjustment w/ New Rim EA
E5 Remove Existing Curb and Gutter LF
E6 Remove Concrete Mono-Curb LF
E7 6" Curb and Gutter LF
E8 3.5" Crushed Limestone Base (Type A, Grade 1-2) SY
E9 Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement SY
E10 Clean Existing Channel Drains LF
E11 Clean Existing 12"-24" RCP LF
E12 18" RCP Pipe (Class Ill) LF
E13 24" RCP Pipe (Class IlI) LF
E14 5' Curb Inlet EA
E15 Type A Storm Manhole (4' Diameter) EA
E16 Concrete Collar for Storm Line at Tie In EA
E17 Remove Existing Concrete Storm Drop Inlet EA
E18 Plug 18" Storm Sewer EA
E19 Allowance for Unanticapated Storm Water Improvements LS
Sub Totals

F1 Mobilization (6% Max of Part F) LS
F2 Adjust Existing Water Valve Box to Finished Grade EA
F3 New 8" Gate Valve and Box EA
F4 Remove & Salvage Exist Fire Hydrant EA
F5 Fire Hydrant Assembly EA
F6 8" X 8" X 8" Tee EA
F7 8" Water Line Tie in EA
F8 8" x 6" Reducer EA
F9 8" X 11.25-deg Bend EA
F10 6" X 45-deg Bend EA
F11 8" X 45-deg Bend EA
F12 8" D.l. Cross EA
F13 Remove or Abandon Existing Water Valve EA
F14 Remove Existing 6" - 8" Waterline LF
F15 6" D.I. Waterline LF
F16 8" D.l. Waterline LF
F17 8" C900 PVC Waterline (DR 18) LF
F18 14" Dia. 150 PSI Pressure Class Pipe Casing w/ End Seals & Casing Spacers LF
F19 Water Vault To Be Reset EA
F20 Water Service Reconnections Including Service Line and Connections EA
F21 Water Line Trench Safety LF
F22 Water Meter Adjustment EA
F23 Allowance for Unanticapated Water Improvements LS
Sub Totals

G1 Mobilization (5% Max of Part G) LS
G2 Pipe Burst Existing 8" VCP w/ 8" HDPE LF
G3 Manhole Fiberglass Liner Rehabilitation And Adjust Top To Grade < 6' EA
G4 Watertight Composite Wastewater Manhole Cover (Replace Existing) EA
G5 Wastewater Service Connection Including Service Line and Connections EA
G6 Temporary Bypass Pumping LS
G7 Trench Safety For Manhole Rehabilitation EA
G8 Tie-In To Wastewater Manholes EA

G9 Allowance for Unanticapated Wastewater Improvements LS

440.00
1,320.00
1,320.00

1.00

1.00
370.00
935.00

1.00
701.00

13.00
1,012.00
450.00
450.00
186.00
512.00
544.00

9.00

2.00

3.00

1.00

1.00

1.00

1.00

1.00
2.00
8.00
1.00
2.00
1.00
5.00
2.00
2.00
2.00
14.00
1.00
8.00
1,737.00
7.00
91.00
1,237.00
18.00
1.00
8.00
1,335.00
8.00
1.00

1.00
1,185.00
6.00
6.00
14.00
1.00
6.00
8.00
1.00

$15.00
$5.00
$3.00
$5,000.00

$11,970.42
$5.00
$30.00
$2,400.00
$5.10
$5.10
$28.00
$15.00
$27.00
$25.00
$25.00
$138.00
$151.00
$5,500.00
$6,500.00
$3,800.00
$1,250.00
$1,800.00
$25,000.00

$14,775.80
$550.00
$2,385.00
$700.00
$8,300.00
$1,200.00
$2,900.00
$650.00
$645.00
$800.00
$1,100.00
$1,200.00
$350.00
$27.00
$153.00
$133.00
$84.00
$210.00
$3,500.00
$1,325.00
$3.00
$985.00
$25,000.00

$23,635.30
$125.00
$12,266.88
$1,817.00
$2,849.81
$102,010.31
$3,028.33
$8,500.00
$12,000.00

$6,600.00
$6,600.00
$3,960.00
$5,000.00
$57,918.00

$11,970.42
$1,850.00
$28,050.00
$2,400.00
$3,575.10
$66.30
$28,336.00
$6,750.00
$12,150.00
$4,650.00
$12,800.00
$75,072.00
$1,359.00
$11,000.00
$19,500.00
$3,800.00
$1,250.00
$1,800.00
$25,000.00
$251,378.82

$14,775.80
$1,100.00
$19,080.00
$700.00
$16,600.00
$1,200.00
$14,500.00
$1,300.00
$1,290.00
$1,600.00
$15,400.00
$1,200.00
$2,800.00
$46,899.00
$1,071.00
$12,103.00
$103,908.00
$3,780.00
$3,500.00
$10,600.00
$4,005.00
$7,880.00
$25,000.00
$310,291.80

$23,635.30
$148,125.00
$73,601.28
$10,902.00
$39,897.34
$102,010.31
$18,169.98
$68,000.00
$12,000.00

$20.00
$4.00
$1.00
$5,000.00

$9,045.00
$2.00
$11.00
$1,920.00
$5.00
$4.00
$36.00
$33.00
$24.00
$20.00
$18.00
$134.00
$139.00
$6,555.00
$7,005.00
$1,070.00
$1,230.00
$1,270.00
$25,000.00

$11,010.00
$1,155.00
$3,490.00
$1,120.00
$8,120.00
$860.00
$2,255.00
$430.00
$530.00
$400.00
$600.00
$1,015.00
$970.00
$27.00
$128.00
$139.00
$66.00
$230.00
$1,990.00
$3,015.00
$5.00
$1,105.00
$25,000.00

$19,730.00
$151.00
$14,870.00
$2,206.00
$3,455.00
$119,640.00
$3,670.00
$610.00
$12,000.00

$8,800.00
$5,280.00
$1,320.00
$5,000.00
$49,945.00

$9,045.00
$740.00
$10,285.00
$1,920.00
$3,505.00
$52.00
$36,432.00
$14,850.00
$10,800.00
$3,720.00
$9,216.00
$72,896.00
$1,251.00
$13,110.00
$21,015.00
$1,070.00
$1,230.00
$1,270.00
$25,000.00
$237,407.00

$11,010.00
$2,310.00
$27,920.00
$1,120.00
$16,240.00
$860.00
$11,275.00
$860.00
$1,060.00
$800.00
$8,400.00
$1,015.00
$7,760.00
$46,899.00
$896.00
$12,649.00
$81,642.00
$4,140.00
$1,990.00
$24,120.00
$6,675.00
$8,840.00
$25,000.00
$303,481.00

$19,730.00
$178,935.00
$89,220.00
$13,236.00
$48,370.00
$119,640.00
$22,020.00
$4,880.00
$12,000.00

$20.98
$9.16
$3.79
$5,000.00

$10,838.40
$13.44
$21.72
$2,760.00
$8.07
$135.00
$29.79
$22.39
$10.40
$22.37
$10.10
$151.80
$188.75
$6,050.00
$7,150.00
$4,180.00
$2,047.50
$2,115.00
$25,000.00

$14,319.20
$605.00
$2,623.50
$770.00
$9,130.00
$1,320.00
$3,190.00
$715.00
$709.50
$880.00
$1,188.00
$1,320.00
$385.00
$29.16
$168.30
$146.30
$89.88
$231.00
$3,850.00
$1,457.00
$3.30
$1,083.00
$25,000.00

$20,176.93
$137.50
$13,493.57
$1,998.70
$3,134.76
$112,211.34
$3,331.16
$550.00
$12,000.00

$9,231.20
$12,091.20
$5,002.80
$5,000.00
$60,529.83

$10,838.40
$4,972.80
$20,308.20
$2,760.00
$5,657.07
$1,755.00
$30,147.48
$10,075.50
$4,680.00
$4,160.82
$5,171.20
$82,579.20
$1,698.75
$12,100.00
$21,450.00
$4,180.00
$2,047.50
$2,115.00
$25,000.00
$251,696.92

$14,319.20
$1,210.00
$20,988.00
$770.00
$18,260.00
$1,320.00
$15,950.00
$1,430.00
$1,419.00
$1,760.00
$16,632.00
$1,320.00
$3,080.00
$50,650.92
$1,178.10
$13,313.30
$111,181.56
$4,158.00
$3,850.00
$11,656.00
$4,405.50
$8,664.00
$25,000.00
$332,515.58

$20,176.93
$162,937.50
$80,961.42
$11,992.20
$43,886.64
$112,211.34
$19,986.96
$4,400.00
$12,000.00



Sub Totals

HA1 Mobilization (5% Max of Part H) LS
H2 Adjust Existing Valve Manhole and Cover (Street) EA
H3 Exploratory Excavation LF
H4 Allowance for Unanticipated Gas Imp. LS
Sub Totals

11 Mobilization (5% Max of Part I) LS
12 Allowance for Unanticipated IT (Fiber) Improvements LS
Sub Totals

J1 Mobilization (5% Max of Part J) LS
J2 Conduit for New Light Pole LF
J3 Allowance for lllumination Improvements LS
Sub Totals

K1 Mobilization (5% Max of Part K) LS
K2 Well Pointing For Utility Lines LS
K3 Well Pointing For Pits & Manholes LS
K4 Allowance for Dewatering LS
Sub Totals

Grand Total

1.00
4.00
455.00
1.00

1.00
1.00

1.00
100.00
1.00

1.00
1.00
1.00
1.00

$877.50
$750.00
$10.00
$10,000.00

$50.00
$1,000.00

$500.00
$50.00
$5,000.00

$5,619.65
$96,393.00
$11,000.00
$5,000.00

$496,341.21

$877.50
$3,000.00
$4,550.00
$10,000.00
$18,427.50

$50.00
$1,000.00
$1,050.00

$500.00
$5,000.00
$5,000.00
$10,500.00

$5,619.65
$96,393.00
$11,000.00
$5,000.00
$118,012.65

$2,170,052.56

$1,390.00
$2,490.00
$31.00
$10,000.00

$50.00
$1,000.00

$295.00
$6.00
$5,000.00

$9,120.00
$122,430.00
$85,120.00
$5,000.00

$508,031.00

$1,390.00
$9,960.00
$14,105.00
$10,000.00
$35,455.00

$50.00
$1,000.00
$1,050.00

$295.00
$600.00
$5,000.00
$5,895.00

$9,120.00
$122,430.00
$85,120.00
$5,000.00
$221,670.00

$2,284,798.00

$692.95
$565.25
$5.12
$10,000.00

$46.35
$1,000.00

$589.83
$74.18
$5,000.00

$13,438.85
$196,990.43
$80,932.76
$5,000.00

$468,552.99

$692.95
$2,261.00
$2,329.60
$10,000.00
$15,283.55

$46.35
$1,000.00
$1,046.35

$589.83
$7,418.00
$5,000.00
$13,007.83

$13,438.85
$196,990.43
$80,932.76
$5,000.00
$296,362.04

$2,410,037.94



RFB 6807 E. Surfside Boulevard - Breakwater Avenue to EIm Street Bond 2022
ID: RFB 6807 Project No. 23154

Description Quantity R S Parker Construction LLC  Total Jerdon Enterprise, LP  Total Clark Pipeline Services  Total southern trenchless solutions Total

Part A - Ger

A1 Mobilization (5% Max of Part A) LS 1.00 $13,623.22 $13,623.22 $8,510.00 $8,510.00 $9,860.00 $9,860.00 $14,695.83 $14,695.83
A2 Bonds & Insurance (2% Max) LS 1.00 $54,359.57 $54,359.57 $43,700.00 $43,700.00 $40,600.00 $40,600.00 $75,000.00 $75,000.00
A3 Ozone Action Day DAY 3.00 $7,875.00 $23,625.00 $5,865.00 $17,595.00 $870.00 $2,610.00 $3,750.00 $11,250.00
A4 Traffic Control Plan and Design by Professional Engineer (All Phases) LS 1.00 $8,925.00 $8,925.00 $22,450.00 $22,450.00 $10,730.00 $10,730.00 $12,000.00 $12,000.00
A5 Traffic Control Plan Mobilization/Implementation/Adjustments LS 1.00 $6,562.50 $6,562.50 $114,200.00 $114,200.00 $9,628.00 $9,628.00 $16,500.00 $16,500.00
A6 Traffic Control Items (Signs, Barricades, Channelizing Devices, Etc.) MO 7.00 $1,023.75 $7,166.25 $5,670.00 $39,690.00 $2,969.60 $20,787.20 $12,650.00 $88,550.00
A7 Traffic Control Message Boards EA 4.00 $12,862.50 $51,450.00 $9,200.00 $36,800.00 $15,080.00 $60,320.00 $750.00 $3,000.00
A8 Traffic Control Police Assistance HR 75.00 $525.00 $39,375.00 $86.00 $6,450.00 $174.00 $13,050.00 $270.00 $20,250.00
A9 Stormwater Pollution Prevention Plan (SW3P) LS 1.00 $10,500.00 $10,500.00 $6,440.00 $6,440.00 $17,400.00 $17,400.00 $4,500.00 $4,500.00
A10 Storm Water Curb Inlet Protection - Silt Fence (SW3P) LF 64.00 $47.25 $3,024.00 $17.00 $1,088.00 $10.44 $668.16 $80.00 $5,120.00
A11 Block Sodding SY 387.00 $21.00 $8,127.00 $19.00 $7,353.00 $17.40 $6,733.80 $19.50 $7,546.50
A12 Storm Water Curb Inlet Protection - Filter Dike (SW3P) EA 4.00 $1,837.50 $7,350.00 $435.00 $1,740.00 $493.00 $1,972.00 $750.00 $3,000.00
A13 Clear Right of Way AC 1.00 $42,000.00 $42,000.00 $115,575.00 $115,575.00 $30,160.00 $30,160.00 $37,200.00 $37,200.00
A14 Allowance for Unanticipated General Items LS 1.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
Sub Totals $286,087.54 $431,591.00 $234,519.16 $308,612.33
B1 Mobilization (5% Max of Part B) LS 1.00 $46,920.09 $46,920.09 $33,350.00 $33,350.00 $40,600.00 $40,600.00 $38,329.68 $38,329.68
B2 Street Excavation Incl. Asphalt Removal SY 5,228.00 $15.75 $82,341.00 $30.00 $156,840.00 $14.50 $75,806.00 $15.00 $78,420.00
B3 2" HMAC Type D (Includes Tack Coat) SY 4,621.00 $31.50  $145,561.50 $27.00 $124,767.00 $25.23  $116,587.83 $12.00 $55,452.00
B4 3"HMAC Type B sy 4,621.00 $42.00  $194,082.00 $38.00 $175,598.00 $35.61  $164,553.81 $14.00 $64,694.00
B5 Prime Coat MC-30 @ 0.20 Gal/SY GAL 924.00 $10.50 $9,702.00 $10.00 $9,240.00 $8.12 $7,502.88 $3.00 $2,772.00
B6 One Course Surf Trt SY 4,621.00 $10.50 $48,520.50 $10.00 $46,210.00 $7.56 $34,934.76 $5.00 $23,105.00
B7 6" Crushed Limestone Base (Type A, Grade 1-2) SY 4,839.00 $30.45  $147,347.55 $29.00 $140,331.00 $29.70  $143,718.30 $36.00  $174,204.00
B8 Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement SY 4,839.00 $25.20  $121,942.80 $14.00 $67,746.00 $8.70 $42,099.30 $38.00  $183,882.00
B9 Concrete Driveway Demoliton SF 1,787.00 $10.50 $18,763.50 $6.00 $10,722.00 $5.80 $10,364.60 $5.00 $8,935.00
B10 6" Concrete Driveway SF 2,641.00 $7.35 $19,411.35 $19.00 $50,179.00 $14.50 $38,294.50 $25.00 $66,025.00
B11 Reflective Pavement Marking Ty | (Y) (6") (Dbl)(SId) LF 2,083.00 $2.63 $5,478.29 $3.00 $6,249.00 $2.90 $6,040.70 $3.50 $7,290.50
B12 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) LF 66.00 $16.80 $1,108.80 $21.00 $1,386.00 $18.56 $1,224.96 $23.00 $1,518.00
B13 Reflective Pavement Markings Ty | (W)(4")(SId)-Parking LF 1,000.00 $2.10 $2,100.00 $3.00 $3,000.00 $2.32 $2,320.00 $3.00 $3,000.00
B14 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) LF 369.00 $16.80 $6,199.20 $21.00 $7,749.00 $18.56 $6,848.64 $23.00 $8,487.00
B15 Reflective Pavement Markers Ty 1I-A-A EA 28.00 $26.25 $735.00 $31.00 $868.00 $29.00 $812.00 $38.00 $1,064.00
B16 Remove Existing Header Curb LF 133.00 $21.00 $2,793.00 $6.00 $798.00 $23.20 $3,085.60 $35.00 $4,655.00
B17 Header Curb Ty A LF 133.00 $31.50 $4,189.50 $31.00 $4,123.00 $79.27 $10,542.91 $75.00 $9,975.00
B18 Parking Meter (Remove and Salvage) EA 16.00 $1,575.00 $25,200.00 $50.00 $800.00 $1,740.00 $27,840.00 $100.00 $1,600.00
B19 Parking Meter Coupling (New) EA 16.00 $2,100.00 $33,600.00 $178.00 $2,848.00 $2,900.00 $46,400.00 $7,500.00  $120,000.00
B20 Proposed Sign and Sign Assembly EA 23.00 $1,223.25 $28,134.75 $1,109.00 $25,507.00 $1,131.00 $26,013.00 $1,420.00 $32,660.00
B21 Remove and Dispose of Road Sign(s) Support and Assembly EA 19.00 $283.00 $5,377.00 $155.00 $2,945.00 $92.80 $1,763.20 $95.00 $1,805.00
B22 W8-18 Tapco Blinker Sign w/ 13 watt Top Of Pole Self Contained Solar Cabinet EA 2.00 $5,407.50 $10,815.00 $4,772.00 $9,544.00 $4,872.00 $9,744.00 $6,025.00 $12,050.00
B23 Allowance for Unanticipated Street Improvements LS 1.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00
Sub Totals $985,322.83 $905,800.00 $842,096.99 $924,923.18
Part C - ADA

C1 Mobilization (5% Max of Part C) LS 1.00 $3,051.32 $3,051.32 $4,370.00 $4,370.00 $7,540.00 $7,540.00 $10,410.34 $10,410.34
Cc2 Sidewalk & Curb Ramp Demolition SF 4,160.00 $1.05 $4,368.00 $3.20 $13,312.00 $3.19 $13,270.40 $4.00 $16,640.00
C3 Concrete Sidewalk (5' - 8') SF 4,059.00 $4.20 $17,047.80 $12.00 $48,708.00 $10.33 $41,929.47 $28.00  $113,652.00
c4 Concrete ADA Curb Ramp EA 5.00 $1,837.50 $9,187.50 $5,175.00 $25,875.00 $4,872.00 $24,360.00 $4,250.00 $21,250.00
C5 Remove Existing Concrete Riprap SF 533.00 $5.25 $2,798.25 $4.00 $2,132.00 $4.22 $2,249.26 $42.00 $22,386.00
C6 Concrete Riprap (4 in) SF 862.00 $4.46 $3,844.52 $15.00 $12,930.00 $40.60 $34,997.20 $17.85 $15,386.70
c7 Concrete Riprap (6 in) SF 456.00 $6.04 $2,754.24 $19.00 $8,664.00 $52.20 $23,803.20 $19.50 $8,892.00
Cc8 PRD-13 TY B Handrail LF 35.00 $315.00 $11,025.00 $183.00 $6,405.00 $249.40 $8,729.00 $225.00 $7,875.00
C9 Allowance for Unanticapated ADA Improvements LS 1.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
Sub Totals $64,076.63 $132,396.00 $166,878.53 $226,492.04
D1 Mobilization (5% Max of Part D) LS 1.00 $3,512.88 $3,512.88 $2,300.00 $2,300.00 $6,380.00 $6,380.00 $9,160.00 $9,160.00
D2 Reinforced Concrete Bus Roadway Pad (8-Inch Thick) SF 1,320.00 $25.00 $33,000.00 $23.00 $30,360.00 $32.48 $42,873.60 $25.00 $33,000.00
D3 Bus Shelter Pad SF 440.00 $10.50 $4,620.00 $30.00 $13,200.00 $23.20 $10,208.00 $21.00 $9,240.00
D4 12" Crushed Limestone Base (Type A, Grade 1-2) SF 1,320.00 $18.38 $24,261.60 $5.50 $7,260.00 $50.62 $66,818.40 $65.00 $85,800.00
D5 Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement SF 1,320.00 $2.36 $3,115.20 $3.30 $4,356.00 $9.57 $12,632.40 $38.00 $50,160.00
D6 Allowance for Unanticipated RTA Improvements LS 1.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

Sub Totals $73,509.68 $62,476.00 $143,912.40 $192,360.00



Part E - Stor

E1 Mobilization (5% Max of Part E)

E2 Remove Existing Valley Gutters

E3 Concrete Valley Gutters

E4 Manhole Lid Adjustment w/ New Rim

ES Remove Existing Curb and Gutter

E6 Remove Concrete Mono-Curb

E7 6" Curb and Gutter

E8 3.5" Crushed Limestone Base (Type A, Grade 1-2)

E9 Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement
E10 Clean Existing Channel Drains

E11 Clean Existing 12"-24" RCP

E12 18" RCP Pipe (Class )

E13 24" RCP Pipe (Class Il)

E14 5' Curb Inlet

E15 Type A Storm Manhole (4' Diameter)

E16 Concrete Collar for Storm Line at Tie In

E17 Remove Existing Concrete Storm Drop Inlet

E18 Plug 18" Storm Sewer

E19 Allowance for Unanticapated Storm Water Improvements
Sub Totals

Part F - Wat

F1 Mobilization (5% Max of Part F)

F2 Adjust Existing Water Valve Box to Finished Grade
F3 New 8" Gate Valve and Box

F4 Remove & Salvage Exist Fire Hydrant

F5 Fire Hydrant Assembly

F6 8" X 8" X 8" Tee

F7 8" Water Line Tie in

F8 8" x 6" Reducer

F9 8" X 11.25-deg Bend

F10 6" X 45-deg Bend

F11 8" X 45-deg Bend

F12 8" D.l. Cross

F13 Remove or Abandon Existing Water Valve

F14 Remove Existing 6" - 8" Waterline

F15 6" D.I. Waterline

F16 8" D.l. Waterline

F17 8" C900 PVC Waterline (DR 18)

F18 14" Dia. 150 PSI Pressure Class Pipe Casing w/ End Seals & Casing Spacers
F19 Water Vault To Be Reset

F20 Water Service Reconnections Including Service Line and Connections
F21 Water Line Trench Safety

F22 Water Meter Adjustment

F23 Allowance for Unanticapated Water Improvements
Sub Totals

Part G - Was

G1 Mobilization (5% Max of Part G)

G2 Pipe Burst Existing 8" VCP w/ 8" HDPE

G3 Manhole Fiberglass Liner Rehabilitation And Adjust Top To Grade < 6'
G4 Watertight Composite Wastewater Manhole Cover (Replace Existing)
G5 Wastewater Service Connection Including Service Line and Connections
G6 Temporary Bypass Pumping

G7 Trench Safety For Manhole Rehabilitation

G8 Tie-In To Wastewater Manholes

G9 Allowance for Unanticapated Wastewater Improvements

Sub Totals

Part H - Gas

H1 Mobilization (5% Max of Part H)

H2 Adjust Existing Valve Manhole and Cover (Street)

H3 Exploratory Excavation

H4 Allowance for Unanticipated Gas Imp.

Sub Totals

Part |- IT (Fit

LS
SF
SF
EA
LF
LF
LF
SY
SY
LF
LF
LF
LF
EA
EA
EA
EA
EA
LS

LS
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
LF
LF
LF
LF
LF
EA
EA
LF
EA
LS

LS
LF
EA
EA
EA
LS
EA
EA
LS

LS
EA
LF
LS

1.00
370.00
935.00

1.00
701.00

13.00
1,012.00
450.00
450.00
186.00
512.00
544.00

9.00

2.00

3.00

1.00

1.00

1.00

1.00

1.00
2.00
8.00
1.00
2.00
1.00
5.00
2.00
2.00
2.00
14.00
1.00
8.00
1,737.00
7.00
91.00
1,237.00
18.00
1.00
8.00
1,335.00
8.00
1.00

1.00
1,185.00
6.00
6.00
14.00
1.00
6.00
8.00
1.00

1.00
4.00
455.00
1.00

$15,606.55
$3.68
$6.30
$1,837.50
$2.10
$2.10
$31.50
$60.38
$25.20
$157.50
$157.50
$73.50
$94.50
$7,612.50
$11,812.50
$1,312.50
$1,837.50
$1,575.00
$25,000.00

$13,673.86
$1,338.75
$3,412.50
$10,500.00
$10,500.00
$1,732.50
$6,195.00
$1,365.00
$1,417.50
$1,312.50
$1,470.00
$2,100.00
$2,100.00
$5.25
$231.00
$105.00
$36.75
$210.00
$6,825.00
$630.00
$15.75
$525.00
$25,000.00

$37,035.00
$420.00
$8,400.00
$3,937.50
$1,312.50
$105,000.00
$3,150.00
$1,837.50
$12,000.00

$1,502.75
$2,625.00
$21.00
$10,000.00

$15,606.55
$1,361.60
$5,890.50
$1,837.50
$1,472.10
$27.30
$31,878.00
$27,171.00
$11,340.00
$29,295.00
$80,640.00
$39,984.00
$850.50
$15,225.00
$35,437.50
$1,312.50
$1,837.50
$1,575.00
$25,000.00
$327,741.55

$13,673.86
$2,677.50
$27,300.00
$10,500.00
$21,000.00
$1,732.50
$30,975.00
$2,730.00
$2,835.00
$2,625.00
$20,580.00
$2,100.00
$16,800.00
$9,119.25
$1,617.00
$9,555.00
$45,459.75
$3,780.00
$6,825.00
$5,040.00
$21,026.25
$4,200.00
$25,000.00
$287,151.11

$37,035.00
$497,700.00
$50,400.00
$23,625.00
$18,375.00
$105,000.00
$18,900.00
$14,700.00
$12,000.00
$777,735.00

$1,502.75
$10,500.00
$9,555.00
$10,000.00
$31,557.75

$10,350.00
$9.00
$11.00
$1,560.00
$6.00
$11.00
$30.00
$17.00
$25.00
$13.00
$13.00
$172.00
$401.00
$7,617.00
$6,636.00
$2,817.00
$3,354.00
$1,441.00
$25,000.00

$11,500.00
$253.00
$2,421.00
$1,725.00
$9,258.00
$1,197.00
$1,322.00
$684.00
$776.00
$603.00
$784.00
$1,006.00
$488.00
$12.00
$200.00
$129.00
$97.00
$244.00
$920.00
$1,050.00
$9.00
$214.00
$25,000.00

$32,590.00
$160.00
$16,598.00
$2,319.00
$3,929.00
$128,800.00
$3,636.00
$843.00
$12,000.00

$920.00
$460.00
$14.00
$10,000.00

$10,350.00
$3,330.00
$10,285.00
$1,560.00
$4,206.00
$143.00
$30,360.00
$7,650.00
$11,250.00
$2,418.00
$6,656.00
$93,568.00
$3,609.00
$15,234.00
$19,908.00
$2,817.00
$3,354.00
$1,441.00
$25,000.00
$253,139.00

$11,500.00
$506.00
$19,368.00
$1,725.00
$18,516.00
$1,197.00
$6,610.00
$1,368.00
$1,552.00
$1,206.00
$10,976.00
$1,006.00
$3,904.00
$20,844.00
$1,400.00
$11,739.00
$119,989.00
$4,392.00
$920.00
$8,400.00
$12,015.00
$1,712.00
$25,000.00
$285,845.00

$32,590.00
$189,600.00
$99,588.00
$13,914.00
$55,006.00
$128,800.00
$21,816.00
$6,744.00
$12,000.00
$560,058.00

$920.00
$1,840.00
$6,370.00
$10,000.00
$19,130.00

$13,920.00
$5.80
$23.59
$1,722.60
$5.80
$40.60
$23.78
$33.64
$17.98
$116.00
$77.33
$158.10
$319.58
$5,046.00
$7,990.08
$2,610.00
$1,740.00
$1,856.00
$25,000.00

$17,400.00
$771.40
$2,204.00
$870.00
$6,728.00
$759.80
$2,505.60
$556.80
$516.20
$522.00
$655.80
$957.00
$810.45
$52.59
$250.73
$137.52
$90.03
$280.55
$1,351.40
$2,648.28
$5.80
$1,894.67
$25,000.00

$29,000.00
$280.55
$9,123.40
$3,955.60
$3,137.80
$75,400.00
$1,740.00
$4,930.00
$12,000.00

$2,320.00
$2,958.00
$71.34
$10,000.00

$13,920.00
$2,146.00
$22,056.65
$1,722.60
$4,065.80
$527.80
$24,065.36
$15,138.00
$8,091.00
$21,576.00
$39,592.96
$86,006.40
$2,876.22
$10,092.00
$23,970.24
$2,610.00
$1,740.00
$1,856.00
$25,000.00
$307,053.03

$17,400.00
$1,542.80
$17,632.00
$870.00
$13,456.00
$759.80
$12,528.00
$1,113.60
$1,032.40
$1,044.00
$9,181.20
$957.00
$6,483.60
$91,348.83
$1,755.11
$12,514.32
$111,367.11
$5,049.90
$1,351.40
$21,186.24
$7,743.00
$15,157.36
$25,000.00
$376,473.67

$29,000.00
$332,451.75
$54,740.40
$23,733.60
$43,929.20
$75,400.00
$10,440.00
$39,440.00
$12,000.00
$621,134.95

$2,320.00
$11,832.00
$32,459.70
$10,000.00
$56,611.70

$27,354.15
$9.00
$79.00
$7,500.00
$5.00
$5.00
$32.00
$28.00
$38.00
$18.00
$13.00
$520.00
$600.00
$5,700.00
$16,800.00
$750.00
$3,500.00
$7,400.00
$25,000.00

$24,349.00
$3,230.00
$5,475.70
$10,200.00
$17,000.00
$5,582.80
$8,105.60
$3,808.00
$3,865.80
$3,060.00
$3,892.03
$6,358.00
$3,400.00
$72.27
$189.43
$171.57
$111.38
$292.40
$7,480.00
$3,417.00
$34.00
$1,560.00
$25,000.00

$26,515.00
$120.00
$19,500.00
$5,500.00
$2,650.00
$160,000.00
$1,500.00
$2,500.00
$12,000.00

$7,187.50
$5,000.00
$250.00
$10,000.00

$27,354.15
$3,330.00
$73,865.00
$7,500.00
$3,505.00
$65.00
$32,384.00
$12,600.00
$17,100.00
$3,348.00
$6,656.00
$282,880.00
$5,400.00
$11,400.00
$50,400.00
$750.00
$3,500.00
$7,400.00
$25,000.00
$574,437.15

$24,349.00
$6,460.00
$43,805.60
$10,200.00
$34,000.00
$5,582.80
$40,528.00
$7,616.00
$7,731.60
$6,120.00
$54,488.42
$6,358.00
$27,200.00
$125,532.99
$1,326.01
$15,612.87
$137,777.06
$5,263.20
$7,480.00
$27,336.00
$45,390.00
$12,480.00
$25,000.00
$677,637.55

$26,515.00
$142,200.00
$117,000.00
$33,000.00
$37,100.00
$160,000.00
$9,000.00
$20,000.00
$12,000.00
$556,815.00

$7,187.50
$20,000.00
$113,750.00
$10,000.00
$150,937.50



11 Mobilization (5% Max of Part I) LS
12 Allowance for Unanticipated IT (Fiber) Improvements LS
Sub Totals

J1 Mobilization (5% Max of Part J) LS
J2 Conduit for New Light Pole LF
J3 Allowance for lllumination Improvements LS
Sub Totals

K1 Mobilization (5% Max of Part K) LS
K2 Well Pointing For Utility Lines LS
K3 Well Pointing For Pits & Manholes LS
K4 Allowance for Dewatering LS
Sub Totals

Grand Total

1.00
1.00

1.00
100.00
1.00

1.00
1.00
1.00
1.00

$50.00
$1,000.00

$696.25
$89.25
$5,000.00

$2,612.50
$31,500.00
$15,750.00
$5,000.00

$50.00
$1,000.00
$1,050.00

$696.25
$8,925.00
$5,000.00
$14,621.25

$2,612.50
$31,500.00
$15,750.00
$5,000.00
$54,862.50

$2,903,715.84

$29.00
$1,000.00

$402.00
$28.00
$5,000.00

$11,500.00
$154,200.00
$103,000.00
$5,000.00

$29.00
$1,000.00
$1,029.00

$402.00
$2,800.00
$5,000.00
$8,202.00

$11,500.00
$154,200.00
$103,000.00
$5,000.00
$273,700.00

$2,933,366.00

$46.40
$1,000.00

$319.00
$23.20
$5,000.00

$20,000.00
$208,800.00
$191,400.00
$5,000.00

$46.40
$1,000.00
$1,046.40

$319.00
$2,320.00
$5,000.00
$7,639.00

$20,000.00
$208,800.00
$191,400.00
$5,000.00
$425,200.00

$3,182,565.83

$50.00
$1,000.00

$1,875.00
$325.00
$5,000.00

$6,000.00
$40,000.00
$75,000.00
$5,000.00

$50.00
$1,000.00
$1,050.00

$1,875.00
$32,500.00
$5,000.00
$39,375.00

$6,000.00
$40,000.00
$75,000.00
$5,000.00
$126,000.00

$3,778,639.75



