

Item	Description	Unit	Quantity	A. Ortiz Construction & Paving, Inc	Total	JE CONSTRUCTION SERVICES	Total	Grace Paving And Construction, Inc.	Total
<b>Base Bid</b>									
<b>Part A - Ger</b>									
A1	Mobilization (5% Max of Part A)	LS	1.00	\$4,170.75	\$4,170.75	\$4,230.00	\$4,230.00	\$5,312.63	\$5,312.63
A2	Bonds & Insurance (2% Max)	LS	1.00	\$42,550.05	\$42,550.05	\$14,590.00	\$14,590.00	\$45,000.00	\$45,000.00
A3	Ozone Action Day	DAY	3.00	\$1.00	\$3.00	\$4.00	\$12.00	\$2.17	\$6.51
A4	Traffic Control Plan and Design by Professional Engineer (All Phases)	LS	1.00	\$8,500.00	\$8,500.00	\$11,155.00	\$11,155.00	\$9,350.00	\$9,350.00
A5	Traffic Control Plan Mobilization/Implementation/Adjustments	LS	1.00	\$10,000.00	\$10,000.00	\$8,200.00	\$8,200.00	\$7,245.00	\$7,245.00
A6	Traffic Control Items (Signs, Barricades, Channelizing Devices, Etc.)	MO	7.00	\$1,500.00	\$10,500.00	\$1,965.00	\$13,755.00	\$1,133.57	\$7,934.99
A7	Traffic Control Message Boards	EA	4.00	\$5,000.00	\$20,000.00	\$2,424.00	\$9,696.00	\$13,750.00	\$55,000.00
A8	Traffic Control Police Assistance	HR	75.00	\$100.00	\$7,500.00	\$80.00	\$6,000.00	\$169.00	\$12,675.00
A9	Stormwater Pollution Prevention Plan (SW3P)	LS	1.00	\$5,000.00	\$5,000.00	\$3,035.00	\$3,035.00	\$1,690.00	\$1,690.00
A10	Storm Water Curb Inlet Protection - Silt Fence (SW3P)	LF	64.00	\$5.00	\$320.00	\$7.00	\$448.00	\$15.23	\$974.72
A11	Block Sodding	SY	387.00	\$16.00	\$6,192.00	\$30.00	\$11,610.00	\$18.86	\$7,298.82
A12	Storm Water Curb Inlet Protection - Filter Dike (SW3P)	EA	4.00	\$100.00	\$400.00	\$360.00	\$1,440.00	\$243.75	\$975.00
A13	Clear Right of Way	AC	1.00	\$5,000.00	\$5,000.00	\$16,615.00	\$16,615.00	\$4,927.00	\$4,927.00
A14	Allowance for Unanticipated General Items	LS	1.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
<b>Sub Totals</b>					<b>\$130,135.80</b>		<b>\$110,786.00</b>		<b>\$168,389.67</b>
<b>Part B - Stree</b>									
B1	Mobilization (5% Max of Part B)	LS	1.00	\$31,858.08	\$31,858.08	\$25,305.00	\$25,305.00	\$30,081.14	\$30,081.14
B2	Street Excavation Incl. Asphalt Removal	SY	5,228.00	\$3.00	\$15,684.00	\$8.00	\$41,824.00	\$14.05	\$73,453.40
B3	2" HMAC Type D (Includes Tack Coat)	SY	4,621.00	\$24.00	\$110,904.00	\$26.00	\$120,146.00	\$24.69	\$114,092.49
B4	3" HMAC Type B	SY	4,621.00	\$28.00	\$129,388.00	\$29.00	\$134,009.00	\$30.74	\$142,049.54
B5	Prime Coat MC-30 @ 0.20 Gal/SY	GAL	924.00	\$7.00	\$6,468.00	\$10.00	\$9,240.00	\$6.75	\$6,237.00
B6	One Course Surf Trt	SY	4,621.00	\$5.00	\$23,105.00	\$7.00	\$32,347.00	\$7.03	\$32,485.63
B7	6" Crushed Limestone Base (Type A, Grade 1-2)	SY	4,839.00	\$25.00	\$120,975.00	\$24.00	\$116,136.00	\$25.77	\$124,701.03
B8	Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement	SY	4,839.00	\$23.00	\$111,297.00	\$11.00	\$53,229.00	\$6.81	\$32,953.59
B9	Concrete Driveway Demoliton	SF	1,787.00	\$4.00	\$7,148.00	\$3.00	\$5,361.00	\$2.73	\$4,878.51
B10	6" Concrete Driveway	SF	2,641.00	\$11.75	\$31,031.75	\$14.00	\$36,974.00	\$11.42	\$30,160.22
B11	Reflective Pavement Marking Ty I (Y) (6") (Dbl)(Slid)	LF	2,083.00	\$2.50	\$5,207.50	\$3.00	\$6,249.00	\$3.13	\$6,519.79
B12	Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W)	LF	66.00	\$16.00	\$1,056.00	\$19.00	\$1,254.00	\$20.00	\$1,320.00
B13	Reflective Pavement Markings Ty I (W)(4")(Slid)-Parking	LF	1,000.00	\$2.00	\$2,000.00	\$2.00	\$2,000.00	\$2.50	\$2,500.00
B14	Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W)	LF	369.00	\$16.00	\$5,904.00	\$19.00	\$7,011.00	\$20.00	\$7,380.00
B15	Reflective Pavement Markers Ty II-A-A	EA	28.00	\$25.00	\$700.00	\$30.00	\$840.00	\$31.25	\$875.00
B16	Remove Existing Header Curb	LF	133.00	\$5.10	\$678.30	\$5.00	\$665.00	\$37.63	\$5,004.79
B17	Header Curb Ty A	LF	133.00	\$30.00	\$3,990.00	\$62.00	\$8,246.00	\$43.01	\$5,720.33
B18	Parking Meter (Remove and Salvage)	EA	16.00	\$150.00	\$2,400.00	\$630.00	\$10,080.00	\$710.94	\$11,375.04
B19	Parking Meter Coupling (New)	EA	16.00	\$150.00	\$2,400.00	\$740.00	\$11,840.00	\$255.94	\$4,095.04
B20	Proposed Sign and Sign Assembly	EA	23.00	\$965.00	\$22,195.00	\$1,270.00	\$29,210.00	\$1,061.50	\$24,414.50
B21	Remove and Dispose of Road Sign(s) Support and Assembly	EA	19.00	\$70.00	\$1,330.00	\$85.00	\$1,615.00	\$126.58	\$2,405.02
B22	W8-18 Tapco Blinker Sign w/ 13 watt Top Of Pole Self Contained Solar Cabinet	EA	2.00	\$4,150.00	\$8,300.00	\$5,040.00	\$10,080.00	\$5,395.00	\$10,790.00
B23	Allowance for Unanticipated Street Improvements	LS	1.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
<b>Sub Totals</b>					<b>\$669,019.63</b>		<b>\$688,661.00</b>		<b>\$698,492.06</b>
<b>Part C - ADA</b>									
C1	Mobilization (5% Max of Part C)	LS	1.00	\$5,094.15	\$5,094.15	\$4,310.00	\$4,310.00	\$4,485.80	\$4,485.80
C2	Sidewalk & Curb Ramp Demolition	SF	4,160.00	\$5.00	\$20,800.00	\$3.00	\$12,480.00	\$2.08	\$8,652.80
C3	Concrete Sidewalk (5' - 8')	SF	4,059.00	\$7.00	\$28,413.00	\$10.00	\$40,590.00	\$7.49	\$30,401.91
C4	Concrete ADA Curb Ramp	EA	5.00	\$4,500.00	\$22,500.00	\$4,130.00	\$20,650.00	\$4,290.00	\$21,450.00
C5	Remove Existing Concrete Riprap	SF	533.00	\$5.00	\$2,665.00	\$5.00	\$2,665.00	\$7.17	\$3,821.61
C6	Concrete Riprap (4 in)	SF	862.00	\$11.00	\$9,482.00	\$11.00	\$9,482.00	\$6.56	\$5,654.72
C7	Concrete Riprap (6 in)	SF	456.00	\$8.00	\$3,648.00	\$15.00	\$6,840.00	\$10.98	\$5,006.88
C8	PRD-13 TY B Handrail	LF	35.00	\$125.00	\$4,375.00	\$440.00	\$15,400.00	\$419.64	\$14,687.40
C9	Allowance for Unanticipated ADA Improvements	LS	1.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
<b>Sub Totals</b>					<b>\$106,977.15</b>		<b>\$122,417.00</b>		<b>\$104,161.12</b>
<b>Part D- RTA</b>									
D1	Mobilization (5% Max of Part D)	LS	1.00	\$2,758.00	\$2,758.00	\$1,825.00	\$1,825.00	\$2,606.63	\$2,606.63
D2	Reinforced Concrete Bus Roadway Pad (8-Inch Thick)	SF	1,320.00	\$25.00	\$33,000.00	\$21.00	\$27,720.00	\$20.15	\$26,598.00



Sub Totals					\$496,341.21		\$508,031.00		\$468,552.99
<b>Part H - Gas</b>									
H1	Mobilization (5% Max of Part H)	LS	1.00	\$877.50	\$877.50	\$1,390.00	\$1,390.00	\$692.95	\$692.95
H2	Adjust Existing Valve Manhole and Cover (Street)	EA	4.00	\$750.00	\$3,000.00	\$2,490.00	\$9,960.00	\$565.25	\$2,261.00
H3	Exploratory Excavation	LF	455.00	\$10.00	\$4,550.00	\$31.00	\$14,105.00	\$5.12	\$2,329.60
H4	Allowance for Unanticipated Gas Imp.	LS	1.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
Sub Totals					\$18,427.50		\$35,455.00		\$15,283.55
<b>Part I- IT (Fit</b>									
I1	Mobilization (5% Max of Part I)	LS	1.00	\$50.00	\$50.00	\$50.00	\$50.00	\$46.35	\$46.35
I2	Allowance for Unanticipated IT (Fiber) Improvements	LS	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
Sub Totals					\$1,050.00		\$1,050.00		\$1,046.35
<b>Part J- Illumi</b>									
J1	Mobilization (5% Max of Part J)	LS	1.00	\$500.00	\$500.00	\$295.00	\$295.00	\$589.83	\$589.83
J2	Conduit for New Light Pole	LF	100.00	\$50.00	\$5,000.00	\$6.00	\$600.00	\$74.18	\$7,418.00
J3	Allowance for Illumination Improvements	LS	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
Sub Totals					\$10,500.00		\$5,895.00		\$13,007.83
<b>Part K- Dewater</b>									
K1	Mobilization (5% Max of Part K)	LS	1.00	\$5,619.65	\$5,619.65	\$9,120.00	\$9,120.00	\$13,438.85	\$13,438.85
K2	Well Pointing For Utility Lines	LS	1.00	\$96,393.00	\$96,393.00	\$122,430.00	\$122,430.00	\$196,990.43	\$196,990.43
K3	Well Pointing For Pits & Manholes	LS	1.00	\$11,000.00	\$11,000.00	\$85,120.00	\$85,120.00	\$80,932.76	\$80,932.76
K4	Allowance for Dewatering	LS	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
Sub Totals					\$118,012.65		\$221,670.00		\$296,362.04
Grand Total					\$2,170,052.56		\$2,284,798.00		\$2,410,037.94

Item	Description	Unit	Quantity	R S Parker Construction LLC	Total	Jerdon Enterprise, LP	Total	Clark Pipeline Services	Total	southern trenchless solutions	Total
<b>Base Bid</b>											
<b>Part A - Ger</b>											
A1	Mobilization (5% Max of Part A)	LS	1.00	\$13,623.22	\$13,623.22	\$8,510.00	\$8,510.00	\$9,860.00	\$9,860.00	\$14,695.83	\$14,695.83
A2	Bonds & Insurance (2% Max)	LS	1.00	\$54,359.57	\$54,359.57	\$43,700.00	\$43,700.00	\$40,600.00	\$40,600.00	\$75,000.00	\$75,000.00
A3	Ozone Action Day	DAY	3.00	\$7,875.00	\$23,625.00	\$5,865.00	\$17,595.00	\$870.00	\$2,610.00	\$3,750.00	\$11,250.00
A4	Traffic Control Plan and Design by Professional Engineer (All Phases)	LS	1.00	\$8,925.00	\$8,925.00	\$22,450.00	\$22,450.00	\$10,730.00	\$10,730.00	\$12,000.00	\$12,000.00
A5	Traffic Control Plan Mobilization/Implementation/Adjustments	LS	1.00	\$6,562.50	\$6,562.50	\$114,200.00	\$114,200.00	\$9,628.00	\$9,628.00	\$16,500.00	\$16,500.00
A6	Traffic Control Items (Signs, Barricades, Channelizing Devices, Etc.)	MO	7.00	\$1,023.75	\$7,166.25	\$5,670.00	\$39,690.00	\$2,969.60	\$20,787.20	\$12,650.00	\$88,550.00
A7	Traffic Control Message Boards	EA	4.00	\$12,862.50	\$51,450.00	\$9,200.00	\$36,800.00	\$15,080.00	\$60,320.00	\$750.00	\$3,000.00
A8	Traffic Control Police Assistance	HR	75.00	\$525.00	\$39,375.00	\$86.00	\$6,450.00	\$174.00	\$13,050.00	\$270.00	\$20,250.00
A9	Stormwater Pollution Prevention Plan (SW3P)	LS	1.00	\$10,500.00	\$10,500.00	\$6,440.00	\$6,440.00	\$17,400.00	\$17,400.00	\$4,500.00	\$4,500.00
A10	Storm Water Curb Inlet Protection - Silt Fence (SW3P)	LF	64.00	\$47.25	\$3,024.00	\$17.00	\$1,088.00	\$10.44	\$668.16	\$80.00	\$5,120.00
A11	Block Sodding	SY	387.00	\$21.00	\$8,127.00	\$19.00	\$7,353.00	\$17.40	\$6,733.80	\$19.50	\$7,546.50
A12	Storm Water Curb Inlet Protection - Filter Dike (SW3P)	EA	4.00	\$1,837.50	\$7,350.00	\$435.00	\$1,740.00	\$493.00	\$1,972.00	\$750.00	\$3,000.00
A13	Clear Right of Way	AC	1.00	\$42,000.00	\$42,000.00	\$115,575.00	\$115,575.00	\$30,160.00	\$30,160.00	\$37,200.00	\$37,200.00
A14	Allowance for Unanticipated General Items	LS	1.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
<b>Sub Totals</b>					<b>\$286,087.54</b>		<b>\$431,591.00</b>		<b>\$234,519.16</b>		<b>\$308,612.33</b>
<b>Part B - Street</b>											
B1	Mobilization (5% Max of Part B)	LS	1.00	\$46,920.09	\$46,920.09	\$33,350.00	\$33,350.00	\$40,600.00	\$40,600.00	\$38,329.68	\$38,329.68
B2	Street Excavation Incl. Asphalt Removal	SY	5,228.00	\$15.75	\$82,341.00	\$30.00	\$156,840.00	\$14.50	\$75,806.00	\$15.00	\$78,420.00
B3	2" HMAC Type D (Includes Tack Coat)	SY	4,621.00	\$31.50	\$145,561.50	\$27.00	\$124,767.00	\$25.23	\$116,587.83	\$12.00	\$55,452.00
B4	3" HMAC Type B	SY	4,621.00	\$42.00	\$194,082.00	\$38.00	\$175,598.00	\$35.61	\$164,553.81	\$14.00	\$64,694.00
B5	Prime Coat MC-30 @ 0.20 Gal/SY	GAL	924.00	\$10.50	\$9,702.00	\$10.00	\$9,240.00	\$8.12	\$7,502.88	\$3.00	\$2,772.00
B6	One Course Surf Trt	SY	4,621.00	\$10.50	\$48,520.50	\$10.00	\$46,210.00	\$7.56	\$34,934.76	\$5.00	\$23,105.00
B7	6" Crushed Limestone Base (Type A, Grade 1-2)	SY	4,839.00	\$30.45	\$147,347.55	\$29.00	\$140,331.00	\$29.70	\$143,718.30	\$36.00	\$174,204.00
B8	Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement	SY	4,839.00	\$25.20	\$121,942.80	\$14.00	\$67,746.00	\$8.70	\$42,099.30	\$38.00	\$183,882.00
B9	Concrete Driveway Demoliton	SF	1,787.00	\$10.50	\$18,763.50	\$6.00	\$10,722.00	\$5.80	\$10,364.60	\$5.00	\$8,935.00
B10	6" Concrete Driveway	SF	2,641.00	\$7.35	\$19,411.35	\$19.00	\$50,179.00	\$14.50	\$38,294.50	\$25.00	\$66,025.00
B11	Reflective Pavement Marking Ty I (Y) (6") (Dbl)(Sld)	LF	2,083.00	\$2.63	\$5,478.29	\$3.00	\$6,249.00	\$2.90	\$6,040.70	\$3.50	\$7,290.50
B12	Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W)	LF	66.00	\$16.80	\$1,108.80	\$21.00	\$1,386.00	\$18.56	\$1,224.96	\$23.00	\$1,518.00
B13	Reflective Pavement Markings Ty I (W)(4")(Sld)-Parking	LF	1,000.00	\$2.10	\$2,100.00	\$3.00	\$3,000.00	\$2.32	\$2,320.00	\$3.00	\$3,000.00
B14	Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W)	LF	369.00	\$16.80	\$6,199.20	\$21.00	\$7,749.00	\$18.56	\$6,848.64	\$23.00	\$8,487.00
B15	Reflective Pavement Markers Ty II-A-A	EA	28.00	\$26.25	\$735.00	\$31.00	\$868.00	\$29.00	\$812.00	\$38.00	\$1,064.00
B16	Remove Existing Header Curb	LF	133.00	\$21.00	\$2,793.00	\$6.00	\$798.00	\$23.20	\$3,085.60	\$35.00	\$4,655.00
B17	Header Curb Ty A	LF	133.00	\$31.50	\$4,189.50	\$31.00	\$4,123.00	\$79.27	\$10,542.91	\$75.00	\$9,975.00
B18	Parking Meter (Remove and Salvage)	EA	16.00	\$1,575.00	\$25,200.00	\$50.00	\$800.00	\$1,740.00	\$27,840.00	\$100.00	\$1,600.00
B19	Parking Meter Coupling (New)	EA	16.00	\$2,100.00	\$33,600.00	\$178.00	\$2,848.00	\$2,900.00	\$46,400.00	\$7,500.00	\$120,000.00
B20	Proposed Sign and Sign Assembly	EA	23.00	\$1,223.25	\$28,134.75	\$1,109.00	\$25,507.00	\$1,131.00	\$26,013.00	\$1,420.00	\$32,660.00
B21	Remove and Dispose of Road Sign(s) Support and Assembly	EA	19.00	\$283.00	\$5,377.00	\$155.00	\$2,945.00	\$92.80	\$1,763.20	\$95.00	\$1,805.00
B22	W8-18 Tapco Blinker Sign w/ 13 watt Top Of Pole Self Contained Solar Cabinet	EA	2.00	\$5,407.50	\$10,815.00	\$4,772.00	\$9,544.00	\$4,872.00	\$9,744.00	\$6,025.00	\$12,050.00
B23	Allowance for Unanticipated Street Improvements	LS	1.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
<b>Sub Totals</b>					<b>\$985,322.83</b>		<b>\$905,800.00</b>		<b>\$842,096.99</b>		<b>\$924,923.18</b>
<b>Part C - ADA</b>											
C1	Mobilization (5% Max of Part C)	LS	1.00	\$3,051.32	\$3,051.32	\$4,370.00	\$4,370.00	\$7,540.00	\$7,540.00	\$10,410.34	\$10,410.34
C2	Sidewalk & Curb Ramp Demolition	SF	4,160.00	\$1.05	\$4,368.00	\$3.20	\$13,312.00	\$3.19	\$13,270.40	\$4.00	\$16,640.00
C3	Concrete Sidewalk (5' - 8')	SF	4,059.00	\$4.20	\$17,047.80	\$12.00	\$48,708.00	\$10.33	\$41,929.47	\$28.00	\$113,652.00
C4	Concrete ADA Curb Ramp	EA	5.00	\$1,837.50	\$9,187.50	\$5,175.00	\$25,875.00	\$4,872.00	\$24,360.00	\$4,250.00	\$21,250.00
C5	Remove Existing Concrete Riprap	SF	533.00	\$5.25	\$2,798.25	\$4.00	\$2,132.00	\$4.22	\$2,249.26	\$42.00	\$22,386.00
C6	Concrete Riprap (4 in)	SF	862.00	\$4.46	\$3,844.52	\$15.00	\$12,930.00	\$40.60	\$34,997.20	\$17.85	\$15,386.70
C7	Concrete Riprap (6 in)	SF	456.00	\$6.04	\$2,754.24	\$19.00	\$8,664.00	\$52.20	\$23,803.20	\$19.50	\$8,892.00
C8	PRD-13 TY B Handrail	LF	35.00	\$315.00	\$11,025.00	\$183.00	\$6,405.00	\$249.40	\$8,729.00	\$225.00	\$7,875.00
C9	Allowance for Unanticipated ADA Improvements	LS	1.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
<b>Sub Totals</b>					<b>\$64,076.63</b>		<b>\$132,396.00</b>		<b>\$166,878.53</b>		<b>\$226,492.04</b>
<b>Part D- RTA</b>											
D1	Mobilization (5% Max of Part D)	LS	1.00	\$3,512.88	\$3,512.88	\$2,300.00	\$2,300.00	\$6,380.00	\$6,380.00	\$9,160.00	\$9,160.00
D2	Reinforced Concrete Bus Roadway Pad (8-Inch Thick)	SF	1,320.00	\$25.00	\$33,000.00	\$23.00	\$30,360.00	\$32.48	\$42,873.60	\$25.00	\$33,000.00
D3	Bus Shelter Pad	SF	440.00	\$10.50	\$4,620.00	\$30.00	\$13,200.00	\$23.20	\$10,208.00	\$21.00	\$9,240.00
D4	12" Crushed Limestone Base (Type A, Grade 1-2)	SF	1,320.00	\$18.38	\$24,261.60	\$5.50	\$7,260.00	\$50.62	\$66,818.40	\$65.00	\$85,800.00
D5	Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement	SF	1,320.00	\$2.36	\$3,115.20	\$3.30	\$4,356.00	\$9.57	\$12,632.40	\$38.00	\$50,160.00
D6	Allowance for Unanticipated RTA Improvements	LS	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
<b>Sub Totals</b>					<b>\$73,509.68</b>		<b>\$62,476.00</b>		<b>\$143,912.40</b>		<b>\$192,360.00</b>



Part E - Ston											
E1	Mobilization (5% Max of Part E)	LS	1.00	\$15,606.55	\$15,606.55	\$10,350.00	\$10,350.00	\$13,920.00	\$13,920.00	\$27,354.15	\$27,354.15
E2	Remove Existing Valley Gutters	SF	370.00	\$3.68	\$1,361.60	\$9.00	\$3,330.00	\$5.80	\$2,146.00	\$9.00	\$3,330.00
E3	Concrete Valley Gutters	SF	935.00	\$6.30	\$5,890.50	\$11.00	\$10,285.00	\$23.59	\$22,056.65	\$79.00	\$73,865.00
E4	Manhole Lid Adjustment w/ New Rim	EA	1.00	\$1,837.50	\$1,837.50	\$1,560.00	\$1,560.00	\$1,722.60	\$1,722.60	\$7,500.00	\$7,500.00
E5	Remove Existing Curb and Gutter	LF	701.00	\$2.10	\$1,472.10	\$6.00	\$4,206.00	\$5.80	\$4,065.80	\$5.00	\$3,505.00
E6	Remove Concrete Mono-Curb	LF	13.00	\$2.10	\$27.30	\$11.00	\$143.00	\$40.60	\$527.80	\$5.00	\$65.00
E7	6" Curb and Gutter	LF	1,012.00	\$31.50	\$31,878.00	\$30.00	\$30,360.00	\$23.78	\$24,065.36	\$32.00	\$32,384.00
E8	3.5" Crushed Limestone Base (Type A, Grade 1-2)	SY	450.00	\$60.38	\$27,171.00	\$17.00	\$7,650.00	\$33.64	\$15,138.00	\$28.00	\$12,600.00
E9	Stabilized & Compacted Subgrade (12" Compacted Subgr W/ Upper 8" Cement)	SY	450.00	\$25.20	\$11,340.00	\$25.00	\$11,250.00	\$17.98	\$8,091.00	\$38.00	\$17,100.00
E10	Clean Existing Channel Drains	LF	186.00	\$157.50	\$29,295.00	\$13.00	\$2,418.00	\$116.00	\$21,576.00	\$18.00	\$3,348.00
E11	Clean Existing 12"-24" RCP	LF	512.00	\$157.50	\$80,640.00	\$13.00	\$6,656.00	\$77.33	\$39,592.96	\$13.00	\$6,656.00
E12	18" RCP Pipe (Class III)	LF	544.00	\$73.50	\$39,984.00	\$172.00	\$93,568.00	\$158.10	\$86,006.40	\$520.00	\$282,880.00
E13	24" RCP Pipe (Class III)	LF	9.00	\$94.50	\$850.50	\$401.00	\$3,609.00	\$319.58	\$2,876.22	\$600.00	\$5,400.00
E14	5' Curb Inlet	EA	2.00	\$7,612.50	\$15,225.00	\$7,617.00	\$15,234.00	\$5,046.00	\$10,092.00	\$5,700.00	\$11,400.00
E15	Type A Storm Manhole (4' Diameter)	EA	3.00	\$11,812.50	\$35,437.50	\$6,636.00	\$19,908.00	\$7,990.08	\$23,970.24	\$16,800.00	\$50,400.00
E16	Concrete Collar for Storm Line at Tie In	EA	1.00	\$1,312.50	\$1,312.50	\$2,817.00	\$2,817.00	\$2,610.00	\$2,610.00	\$750.00	\$750.00
E17	Remove Existing Concrete Storm Drop Inlet	EA	1.00	\$1,837.50	\$1,837.50	\$3,354.00	\$3,354.00	\$1,740.00	\$1,740.00	\$3,500.00	\$3,500.00
E18	Plug 18" Storm Sewer	EA	1.00	\$1,575.00	\$1,575.00	\$1,441.00	\$1,441.00	\$1,856.00	\$1,856.00	\$7,400.00	\$7,400.00
E19	Allowance for Unanticipated Storm Water Improvements	LS	1.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
Sub Totals					\$327,741.55		\$253,139.00		\$307,053.03		\$574,437.15

Part F - Wat											
F1	Mobilization (5% Max of Part F)	LS	1.00	\$13,673.86	\$13,673.86	\$11,500.00	\$11,500.00	\$17,400.00	\$17,400.00	\$24,349.00	\$24,349.00
F2	Adjust Existing Water Valve Box to Finished Grade	EA	2.00	\$1,338.75	\$2,677.50	\$253.00	\$506.00	\$771.40	\$1,542.80	\$3,230.00	\$6,460.00
F3	New 8" Gate Valve and Box	EA	8.00	\$3,412.50	\$27,300.00	\$2,421.00	\$19,368.00	\$2,204.00	\$17,632.00	\$5,475.70	\$43,805.60
F4	Remove & Salvage Exist Fire Hydrant	EA	1.00	\$10,500.00	\$10,500.00	\$1,725.00	\$1,725.00	\$870.00	\$870.00	\$10,200.00	\$10,200.00
F5	Fire Hydrant Assembly	EA	2.00	\$10,500.00	\$21,000.00	\$9,258.00	\$18,516.00	\$6,728.00	\$13,456.00	\$17,000.00	\$34,000.00
F6	8" X 8" X 8" Tee	EA	1.00	\$1,732.50	\$1,732.50	\$1,197.00	\$1,197.00	\$759.80	\$759.80	\$5,582.80	\$5,582.80
F7	8" Water Line Tie in	EA	5.00	\$6,195.00	\$30,975.00	\$1,322.00	\$6,610.00	\$2,505.60	\$12,528.00	\$8,105.60	\$40,528.00
F8	8" x 6" Reducer	EA	2.00	\$1,365.00	\$2,730.00	\$684.00	\$1,368.00	\$556.80	\$1,113.60	\$3,808.00	\$7,616.00
F9	8" X 11.25-deg Bend	EA	2.00	\$1,417.50	\$2,835.00	\$776.00	\$1,552.00	\$516.20	\$1,032.40	\$3,865.80	\$7,731.60
F10	6" X 45-deg Bend	EA	2.00	\$1,312.50	\$2,625.00	\$603.00	\$1,206.00	\$522.00	\$1,044.00	\$3,060.00	\$6,120.00
F11	8" X 45-deg Bend	EA	14.00	\$1,470.00	\$20,580.00	\$784.00	\$10,976.00	\$655.80	\$9,181.20	\$3,892.03	\$54,488.42
F12	8" D.I. Cross	EA	1.00	\$2,100.00	\$2,100.00	\$1,006.00	\$1,006.00	\$957.00	\$957.00	\$6,358.00	\$6,358.00
F13	Remove or Abandon Existing Water Valve	EA	8.00	\$2,100.00	\$16,800.00	\$488.00	\$3,904.00	\$810.45	\$6,483.60	\$3,400.00	\$27,200.00
F14	Remove Existing 6" - 8" Waterline	LF	1,737.00	\$5.25	\$9,119.25	\$12.00	\$20,844.00	\$52.59	\$91,348.83	\$72.27	\$125,532.99
F15	6" D.I. Waterline	LF	7.00	\$231.00	\$1,617.00	\$200.00	\$1,400.00	\$250.73	\$1,755.11	\$189.43	\$1,326.01
F16	8" D.I. Waterline	LF	91.00	\$105.00	\$9,555.00	\$129.00	\$11,739.00	\$137.52	\$12,514.32	\$171.57	\$15,612.87
F17	8" C900 PVC Waterline (DR 18)	LF	1,237.00	\$36.75	\$45,459.75	\$97.00	\$119,989.00	\$90.03	\$111,367.11	\$111.38	\$137,777.06
F18	14" Dia. 150 PSI Pressure Class Pipe Casing w/ End Seals & Casing Spacers	LF	18.00	\$210.00	\$3,780.00	\$244.00	\$4,392.00	\$280.55	\$5,049.90	\$292.40	\$5,263.20
F19	Water Vault To Be Reset	EA	1.00	\$6,825.00	\$6,825.00	\$920.00	\$920.00	\$1,351.40	\$1,351.40	\$7,480.00	\$7,480.00
F20	Water Service Reconnections Including Service Line and Connections	EA	8.00	\$630.00	\$5,040.00	\$1,050.00	\$8,400.00	\$2,648.28	\$21,186.24	\$3,417.00	\$27,336.00
F21	Water Line Trench Safety	LF	1,335.00	\$15.75	\$21,026.25	\$9.00	\$12,015.00	\$5.80	\$7,743.00	\$34.00	\$45,390.00
F22	Water Meter Adjustment	EA	8.00	\$525.00	\$4,200.00	\$214.00	\$1,712.00	\$1,894.67	\$15,157.36	\$1,560.00	\$12,480.00
F23	Allowance for Unanticipated Water Improvements	LS	1.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
Sub Totals					\$287,151.11		\$285,845.00		\$376,473.67		\$677,637.55

Part G - Was											
G1	Mobilization (5% Max of Part G)	LS	1.00	\$37,035.00	\$37,035.00	\$32,590.00	\$32,590.00	\$29,000.00	\$29,000.00	\$26,515.00	\$26,515.00
G2	Pipe Burst Existing 8" VCP w/ 8" HDPE	LF	1,185.00	\$420.00	\$497,700.00	\$160.00	\$189,600.00	\$280.55	\$332,451.75	\$120.00	\$142,200.00
G3	Manhole Fiberglass Liner Rehabilitation And Adjust Top To Grade < 6'	EA	6.00	\$8,400.00	\$50,400.00	\$16,598.00	\$99,588.00	\$9,123.40	\$54,740.40	\$19,500.00	\$117,000.00
G4	Watertight Composite Wastewater Manhole Cover (Replace Existing)	EA	6.00	\$3,937.50	\$23,625.00	\$2,319.00	\$13,914.00	\$3,955.60	\$23,733.60	\$5,500.00	\$33,000.00
G5	Wastewater Service Connection Including Service Line and Connections	EA	14.00	\$1,312.50	\$18,375.00	\$3,929.00	\$55,006.00	\$3,137.80	\$43,929.20	\$2,650.00	\$37,100.00
G6	Temporary Bypass Pumping	LS	1.00	\$105,000.00	\$105,000.00	\$128,800.00	\$128,800.00	\$75,400.00	\$75,400.00	\$160,000.00	\$160,000.00
G7	Trench Safety For Manhole Rehabilitation	EA	6.00	\$3,150.00	\$18,900.00	\$3,636.00	\$21,816.00	\$1,740.00	\$10,440.00	\$1,500.00	\$9,000.00
G8	Tie-In To Wastewater Manholes	EA	8.00	\$1,837.50	\$14,700.00	\$843.00	\$6,744.00	\$4,930.00	\$39,440.00	\$2,500.00	\$20,000.00
G9	Allowance for Unanticipated Wastewater Improvements	LS	1.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00
Sub Totals					\$777,735.00		\$560,058.00		\$621,134.95		\$556,815.00

Part H - Gas											
H1	Mobilization (5% Max of Part H)	LS	1.00	\$1,502.75	\$1,502.75	\$920.00	\$920.00	\$2,320.00	\$2,320.00	\$7,187.50	\$7,187.50
H2	Adjust Existing Valve Manhole and Cover (Street)	EA	4.00	\$2,625.00	\$10,500.00	\$460.00	\$1,840.00	\$2,958.00	\$11,832.00	\$5,000.00	\$20,000.00
H3	Exploratory Excavation	LF	455.00	\$21.00	\$9,555.00	\$14.00	\$6,370.00	\$71.34	\$32,459.70	\$250.00	\$113,750.00
H4	Allowance for Unanticipated Gas Imp.	LS	1.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
Sub Totals					\$31,557.75		\$19,130.00		\$56,611.70		\$150,937.50

Part I- IT (Fit

I1	Mobilization (5% Max of Part I)	LS	1.00	\$50.00	\$50.00	\$29.00	\$29.00	\$46.40	\$46.40	\$50.00	\$50.00
I2	Allowance for Unanticipated IT (Fiber) Improvements	LS	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
<b>Sub Totals</b>					<b>\$1,050.00</b>		<b>\$1,029.00</b>		<b>\$1,046.40</b>		<b>\$1,050.00</b>
<b>Part J- Illumi</b>											
J1	Mobilization (5% Max of Part J)	LS	1.00	\$696.25	\$696.25	\$402.00	\$402.00	\$319.00	\$319.00	\$1,875.00	\$1,875.00
J2	Conduit for New Light Pole	LF	100.00	\$89.25	\$8,925.00	\$28.00	\$2,800.00	\$23.20	\$2,320.00	\$325.00	\$32,500.00
J3	Allowance for Illumination Improvements	LS	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
<b>Sub Totals</b>					<b>\$14,621.25</b>		<b>\$8,202.00</b>		<b>\$7,639.00</b>		<b>\$39,375.00</b>
<b>Part K- Dewater</b>											
K1	Mobilization (5% Max of Part K)	LS	1.00	\$2,612.50	\$2,612.50	\$11,500.00	\$11,500.00	\$20,000.00	\$20,000.00	\$6,000.00	\$6,000.00
K2	Well Pointing For Utility Lines	LS	1.00	\$31,500.00	\$31,500.00	\$154,200.00	\$154,200.00	\$208,800.00	\$208,800.00	\$40,000.00	\$40,000.00
K3	Well Pointing For Pits & Manholes	LS	1.00	\$15,750.00	\$15,750.00	\$103,000.00	\$103,000.00	\$191,400.00	\$191,400.00	\$75,000.00	\$75,000.00
K4	Allowance for Dewatering	LS	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
<b>Sub Totals</b>					<b>\$54,862.50</b>		<b>\$273,700.00</b>		<b>\$425,200.00</b>		<b>\$126,000.00</b>
<b>Grand Total</b>					<b>\$2,903,715.84</b>		<b>\$2,933,366.00</b>		<b>\$3,182,565.83</b>		<b>\$3,778,639.75</b>