

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
<b>Part A - GENERAL</b>							
A-01	MOBILIZATION (MAXIMUM 5% of PROJECT TOTAL)	LS	1	\$ 165,200.00	\$ 165,200.00	\$ 302,000.00	\$ 302,000.00
A-02	OZONE ADVISORY DAY	DAY	1	\$ 236.00	\$ 236.00	\$ 4,240.00	\$ 4,240.00
<b>SUBTOTAL PART A - GENERAL (Items A1 thru A2)</b>					<b>\$ 165,436.00</b>	<b>\$ 306,240.00</b>	
<b>Part B - WATERLINE IMPROVEMENTS</b>							
B-01	REMOVE AND DISPOSE OF 6" DIAM. CIP/DIP/PVC WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$14.16	\$ 70.80	\$ 48.00	\$ 240.00
B-02	REMOVE AND DISPOSE OF 8" - 10" DIAM. CIP/DIP/PVC WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$17.70	\$ 88.50	\$ 48.00	\$ 240.00
B-03	REMOVE AND DISPOSE OF 12" - 14" DIAM. CIP/DIP/PVC WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$31.86	\$ 318.60	\$ 55.00	\$ 550.00
B-04	REMOVE AND DISPOSE OF 16" DIAM. CIP/DIP/PVC WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$33.04	\$ 330.40	\$ 57.00	\$ 570.00
B-05	REMOVE AND DISPOSE OF 18" DIAM. CIP/DIP/PVC WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$33.04	\$ 330.40	\$ 44.00	\$ 440.00
B-06	REMOVE AND DISPOSE OF 20" DIAM. CIP/DIP/PVC WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$33.04	\$ 330.40	\$ 59.00	\$ 590.00
B-07	REMOVE AND DISPOSE OF 24" DIAM. CIP/DIP/PVC WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$33.04	\$ 165.20	\$ 59.00	\$ 295.00
B-08	REMOVE AND DISPOSE OF 6" DIAM. ACP WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$94.40	\$ 472.00	\$ 68.00	\$ 340.00
B-09	REMOVE AND DISPOSE OF 8" - 10" DIAM. ACP WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$132.16	\$ 660.80	\$ 68.00	\$ 340.00
B-10	REMOVE AND DISPOSE OF 12" - 14" DIAM. ACP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$180.54	\$ 1,805.40	\$ 70.00	\$ 700.00
B-11	REMOVE AND DISPOSE OF 16" DIAM. ACP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$218.30	\$ 2,183.00	\$ 73.00	\$ 730.00
B-12	REMOVE AND DISPOSE OF 18" DIAM. ACP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$245.83	\$ 2,458.30	\$ 47.00	\$ 470.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-13	REMOVE AND DISPOSE OF 20" DIAM. ACP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$269.43	\$ 2,694.30	\$ 50.00	\$ 500.00
B-14	REMOVE AND DISPOSE OF 24" DIAM. ACP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$281.23	\$ 2,812.30	\$ 50.00	\$ 500.00
B-15	EXTRA DEPTH FOR WATERLINE REMOVALS FOR EACH VERTICAL FOR OVER 5-FT OF COVER, ADDED LINEARLY ALONG THE TRENCH (ALL PIPE SIZES)	LF	5	\$79.33	\$ 396.65	\$ 13.00	\$ 65.00
B-16	FURNISH AND INSTALL 6" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$41.54	\$ 207.70	\$ 182.00	\$ 910.00
B-17	FURNISH AND INSTALL 8" - 10" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$75.98	\$ 379.90	\$ 228.00	\$ 1,140.00
B-18	FURNISH AND INSTALL 12" - 14" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$121.26	\$ 1,212.60	\$ 275.00	\$ 2,750.00
B-19	FURNISH AND INSTALL 16" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$148.50	\$ 1,485.00	\$ 306.00	\$ 3,060.00
B-20	FURNISH AND INSTALL 18" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$180.42	\$ 1,804.20	\$ 292.00	\$ 2,920.00
B-21	FURNISH AND INSTALL 20" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$581.23	\$ 5,812.30	\$ 342.00	\$ 3,420.00
B-22	FURNISH AND INSTALL 24" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$292.69	\$ 1,463.45	\$ 434.00	\$ 2,170.00
B-23	FURNISH AND INSTALL 6" DIAM. DIP WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$171.68	\$ 858.40	\$ 207.00	\$ 1,035.00
B-24	FURNISH AND INSTALL 8" - 10" DIAM. DIP WATERLINE (UP TO 5-FT OF COVER)	LF	5	\$262.04	\$ 1,310.20	\$ 239.00	\$ 1,195.00
B-25	FURNISH AND INSTALL 12" - 14" DIAM. DIP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$316.18	\$ 3,161.80	\$ 326.00	\$ 3,260.00
B-26	FURNISH AND INSTALL 16" DIAM. DIP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$272.44	\$ 2,724.40	\$ 345.00	\$ 3,450.00
B-27	FURNISH AND INSTALL 18" DIAM. DIP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$316.18	\$ 3,161.80	\$ 311.00	\$ 3,110.00
B-28	FURNISH AND INSTALL 20" DIAM. DIP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$366.78	\$ 3,667.80	\$ 373.00	\$ 3,730.00
B-29	FURNISH AND INSTALL 24" DIAM. DIP WATERLINE (UP TO 5-FT OF COVER)	LF	10	\$485.28	\$ 4,852.80	\$ 446.00	\$ 4,460.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr. 307-425	
BASE BID				Corpus Christi, TX 78409		Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-30	EXTRA DEPTH FOR WATERLINE INSTALLATIONS FOR EACH VERTICAL FOOT OVER 5-FT OF COVER, ADDED LINEARLY ALONG THE TRENCH (ALL PIPE SIZES)	LF	5	\$1,000.00	\$ 5,000.00	\$ 6.00	\$ 30.00
B-31	FURNISH AND INSTALL 6" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT COVER)	LF	100	\$65.85	\$ 6,585.00	\$ 122.00	\$ 12,200.00
B-32	FURNISH AND INSTALL 8" - 10" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	100	\$84.45	\$ 8,445.00	\$ 184.00	\$ 18,400.00
B-33	FURNISH AND INSTALL 12" - 14" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	100	\$120.45	\$ 12,045.00	\$ 214.00	\$ 21,400.00
B-34	FURNISH AND INSTALL 16" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	100	\$142.97	\$ 14,297.00	\$ 244.00	\$ 24,400.00
B-35	FURNISH AND INSTALL 18" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	100	\$169.34	\$ 16,934.00	\$ 258.00	\$ 25,800.00
B-36	FURNISH AND INSTALL 20" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	100	\$196.74	\$ 19,674.00	\$ 305.00	\$ 30,500.00
B-37	FURNISH AND INSTALL 24" DIAM. C900 DR18 PVC WATERLINE (UP TO 5-FT OF COVER)	LF	100	\$262.11	\$ 26,211.00	\$ 379.00	\$ 37,900.00
B-38	EXTRA DEPTH FOR WATERLINE INSTALLATION FOR EACH VERTICAL FOOT OVER 5-FT COVER, ADDED LINEARLY ALONG THE TRENCH (ALL PIPE SIZES)	LF	5	\$25.17	\$ 125.85	\$ 6.00	\$ 30.00
B-39	CONNECT AND DISCONNECT SERVICE TO TEMPORARY WATER SUPPLY	EA	4	\$2,082.54	\$ 8,330.16	\$ 3,150.00	\$ 12,600.00
B-40	POINT REPAIR IN FRONT EASEMENT	EA	2	\$2,918.36	\$ 5,836.72	\$ 11,682.00	\$ 23,364.00
B-41	CONNECT AND DISCONNECT SERVICE TO TEMPORARY WATER SUPPLY	EA	4	\$2,234.00	\$ 8,936.00	\$ 3,150.00	\$ 12,600.00
B-42	POINT REPAIR IN REAR EASEMENT	EA	2	\$2,918.36	\$ 5,836.72	\$ 11,682.00	\$ 23,364.00
B-43	FURNISH AND INSTALL 6" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	5	\$434.27	\$ 2,171.35	\$ 160.00	\$ 800.00
B-44	FURNISH AND INSTALL 8" - 10" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	5	\$487.53	\$ 2,437.65	\$ 209.00	\$ 1,045.00
B-45	FURNISH AND INSTALL 12" - 14" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	10	\$653.60	\$ 6,536.00	\$ 351.00	\$ 3,510.00
B-46	FURNISH AND INSTALL 16" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	10	\$703.38	\$ 7,033.80	\$ 508.00	\$ 5,080.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425	
				Austin, TX 78759			
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-47	FURNISH AND INSTALL 18" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	10	\$786.25	\$ 7,862.50	\$ 525.00	\$ 5,250.00
B-48	FURNISH AND INSTALL 20" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	10	\$849.13	\$ 8,491.30	\$ 734.00	\$ 7,340.00
B-49	FURNISH AND INSTALL 24" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	10	\$976.88	\$ 9,768.80	\$ 963.00	\$ 9,630.00
B-50	FURNISH AND INSTALL AIR RELEASE VALVES AND MANHOLE	EA	1	\$14,736.63	\$ 14,736.63	\$ 8,940.00	\$ 8,940.00
B-51	CONSTRUCT DRILL PADS	EA	1	\$8,850.00	\$ 8,850.00	\$ 6,420.00	\$ 6,420.00
B-52	FURNISH AND INSTALL 6" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	300	\$434.27	\$ 130,281.00	\$ 165.00	\$ 49,500.00
B-53	FURNISH AND INSTALL 8" - 10" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	300	\$487.53	\$ 146,259.00	\$ 215.00	\$ 64,500.00
B-54	FURNISH AND INSTALL 12" - 14" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	300	\$653.60	\$ 196,080.00	\$ 355.00	\$ 106,500.00
B-55	FURNISH AND INSTALL 16" DIAM. C900 DR 18 FUSIBLE PVC WATERLINE BY HDD	LF	300	\$703.38	\$ 211,014.00	\$ 515.00	\$ 154,500.00
B-56	FURNISH AND INSTALL AIR RELEASE VALVES AND MANHOLE	EA	1	\$14,736.63	\$ 14,736.63	\$ 8,953.00	\$ 8,953.00
B-57	CONSTRUCT DRILL PADS	EA	1	\$8,850.00	\$ 8,850.00	\$ 6,420.00	\$ 6,420.00
B-73	FURNISH AND INSTALL 6" R/W GATE VALVE AND VALVE BOX (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$1,467.07	\$ 2,934.14	\$ 1,634.00	\$ 3,268.00
B-74	FURNISH AND INSTALL 8" - 10" R/W GATE VALVE AND VALVE BOX (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$2,987.64	\$ 5,975.28	\$ 2,923.00	\$ 5,846.00
B-75	FURNISH AND INSTALL 12" - 14" R/W GATE VALVE AND VALVE BOX (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$13,008.70	\$ 26,017.40	\$ 9,368.00	\$ 18,736.00
B-76	FURNISH AND INSTALL 16" R/W GATE VALVE AND VALVE BOX (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$16,309.51	\$ 65,238.04	\$ 18,030.00	\$ 72,120.00
B-77	FURNISH AND INSTALL 18" R/W GATE VALVE AND VALVE BOX (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$23,977.41	\$ 95,909.64	\$ 23,010.00	\$ 92,040.00
B-78	FURNISH AND INSTALL 20" R/W GATE VALVE AND VALVE BOX (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$27,624.44	\$ 110,497.76	\$ 30,341.00	\$ 121,364.00
B-79	FURNISH AND INSTALL 24" R/W GATE VALVE AND VALVE BOX (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$36,902.94	\$ 147,611.76	\$ 40,579.00	\$ 162,316.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-80	FURNISH AND INSTALL 6" 11.25 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$355.35	\$ 710.70	\$ 392.00	\$ 784.00
B-81	FURNISH AND INSTALL 6" 22.5 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$349.87	\$ 699.74	\$ 386.00	\$ 772.00
B-82	FURNISH AND INSTALL 6" 45 DEG BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$360.82	\$ 721.64	\$ 398.00	\$ 796.00
B-83	FURNISH AND INSTALL 6" 90 DEG BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$388.88	\$ 777.76	\$ 429.00	\$ 858.00
B-84	FURNISH AND INSTALL 6" REDUCERS - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$314.26	\$ 628.52	\$ 347.00	\$ 694.00
B-85	FURNISH AND INSTALL 6" CROSSES - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$697.03	\$ 1,394.06	\$ 808.00	\$ 1,616.00
B-86	FURNISH AND INSTALL 6" TEES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$544.24	\$ 1,088.48	\$ 641.00	\$ 1,282.00
B-87	FURNISH AND INSTALL 8" - 10" 11.25 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$736.44	\$ 1,472.88	\$ 700.00	\$ 1,400.00
B-88	FURNISH AND INSTALL 8" - 10" 22.5 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$737.81	\$ 1,475.62	\$ 709.00	\$ 1,418.00
B-89	FURNISH AND INSTALL 8" - 10" 45 DEG BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$800.09	\$ 1,600.18	\$ 745.00	\$ 1,490.00
B-90	FURNISH AND INSTALL 8" - 10" 90 DEG BEND (MJ WITH MEGA LUG RESTRAINT FITTING)	EA	2	\$824.73	\$ 1,649.46	\$ 779.00	\$ 1,558.00
B-91	FURNISH AND INSTALL 8" - 10" REDUCERS - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$663.21	\$ 1,326.42	\$ 576.00	\$ 1,152.00
B-92	FURNISH AND INSTALL 8" - 10" CROSSES - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$1,025.94	\$ 2,051.88	\$ 1,328.00	\$ 2,656.00
B-93	FURNISH AND INSTALL 8" - 10" TEES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	2	\$939.70	\$ 1,879.40	\$ 1,103.00	\$ 2,206.00
B-94	FURNISH AND INSTALL 12" - 14" 11.25 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,448.54	\$ 5,794.16	\$ 1,303.00	\$ 5,212.00
B-95	FURNISH AND INSTALL 12" - 14" 22.5 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,364.36	\$ 5,457.44	\$ 1,268.00	\$ 5,072.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483					Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ					6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID					Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
B-96	FURNISH AND INSTALL 12" - 14" 45 DEG BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,356.83	\$ 5,427.32	\$ 1,290.00	\$ 5,160.00	
B-97	FURNISH AND INSTALL 12" - 14" 90 DEG BEND (MJ WITH MEGA LUG RESTRAINT FITTING)	EA	4	\$1,525.20	\$ 6,100.80	\$ 1,424.00	\$ 5,696.00	
B-98	FURNISH AND INSTALL 12" - 14" REDUCERS - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,142.62	\$ 4,570.48	\$ 924.00	\$ 3,696.00	
B-99	FURNISH AND INSTALL 12" - 14" CROSSES - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,423.13	\$ 9,692.52	\$ 2,840.00	\$ 11,360.00	
B-100	FURNISH AND INSTALL 12" - 14" TEES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,874.24	\$ 7,496.96	\$ 2,057.00	\$ 8,228.00	
B-101	FURNISH AND INSTALL 16" 11.25 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,731.04	\$ 6,924.16	\$ 1,986.00	\$ 7,944.00	
B-102	FURNISH AND INSTALL 16" 22.5 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,689.97	\$ 6,759.88	\$ 1,941.00	\$ 7,764.00	
B-103	FURNISH AND INSTALL 16" 45 DEG BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,720.09	\$ 6,880.36	\$ 1,974.00	\$ 7,896.00	
B-104	FURNISH AND INSTALL 16" 90 DEG BEND (MJ WITH MEGA LUG RESTRAINT FITTING)	EA	4	\$2,013.69	\$ 8,054.76	\$ 2,294.00	\$ 9,176.00	
B-105	FURNISH AND INSTALL 16" REDUCERS - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$1,603.74	\$ 6,414.96	\$ 1,501.00	\$ 6,004.00	
B-106	FURNISH AND INSTALL 16" CROSSES - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$4,520.70	\$ 18,082.80	\$ 5,022.00	\$ 20,088.00	
B-107	FURNISH AND INSTALL 16" TEES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,889.41	\$ 11,557.64	\$ 3,247.00	\$ 12,988.00	
B-108	FURNISH AND INSTALL 18" 11.25 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,311.53	\$ 9,246.12	\$ 2,560.00	\$ 10,240.00	
B-109	FURNISH AND INSTALL 18" 22.5 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,076.78	\$ 8,307.12	\$ 2,304.00	\$ 9,216.00	
B-110	FURNISH AND INSTALL 18" 45 DEG BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,271.83	\$ 9,087.32	\$ 2,517.00	\$ 10,068.00	
B-111	FURNISH AND INSTALL 18" 90 DEG BEND (MJ WITH MEGA LUG RESTRAINT FITTING)	EA	4	\$2,461.41	\$ 9,845.64	\$ 2,723.00	\$ 10,892.00	

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483					Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ					6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID					Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
B-112	FURNISH AND INSTALL 18" REDUCERS - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,204.07	\$ 8,816.28	\$ 1,970.00	\$ 7,880.00	
B-113	FURNISH AND INSTALL 18" CROSSES - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$5,655.67	\$ 22,622.68	\$ 6,199.00	\$ 24,796.00	
B-114	FURNISH AND INSTALL 18" TEES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$897.36	\$ 3,589.44	\$ 4,286.00	\$ 17,144.00	
B-115	FURNISH AND INSTALL 20" 11.25 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,577.85	\$ 10,311.40	\$ 2,985.00	\$ 11,940.00	
B-116	FURNISH AND INSTALL 20" 22.5 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,648.34	\$ 10,593.36	\$ 3,062.00	\$ 12,248.00	
B-117	FURNISH AND INSTALL 20" 45 DEG BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,596.33	\$ 10,385.32	\$ 3,005.00	\$ 12,020.00	
B-118	FURNISH AND INSTALL 20" 90 DEG BEND (MJ WITH MEGA LUG RESTRAINT FITTING)	EA	4	\$3,217.08	\$ 12,868.32	\$ 3,680.00	\$ 14,720.00	
B-119	FURNISH AND INSTALL 20" REDUCERS - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$2,473.82	\$ 9,895.28	\$ 2,404.00	\$ 9,616.00	
B-120	FURNISH AND INSTALL 20" CROSSES - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$7,179.24	\$ 28,716.96	\$ 8,132.00	\$ 32,528.00	
B-121	FURNISH AND INSTALL 20" TEES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$4,106.93	\$ 16,427.72	\$ 4,713.00	\$ 18,852.00	
B-122	FURNISH AND INSTALL 24" 11.25 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$3,178.61	\$ 12,714.44	\$ 3,702.00	\$ 14,808.00	
B-123	FURNISH AND INSTALL 24" 22.5 DEG. BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$3,281.96	\$ 13,127.84	\$ 3,815.00	\$ 15,260.00	
B-124	FURNISH AND INSTALL 24" 45 DEG BEND (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$3,417.47	\$ 13,669.88	\$ 3,962.00	\$ 15,848.00	
B-125	FURNISH AND INSTALL 24" 90 DEG BEND (MJ WITH MEGA LUG RESTRAINT FITTING)	EA	4	\$4,313.35	\$ 17,253.40	\$ 4,937.00	\$ 19,748.00	
B-126	FURNISH AND INSTALL 24" REDUCERS - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$3,224.47	\$ 12,897.88	\$ 3,280.00	\$ 13,120.00	
B-127	FURNISH AND INSTALL 24" CROSSES - ALL SIZES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$7,824.44	\$ 31,297.76	\$ 8,899.00	\$ 35,596.00	

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr. 307-425	
BASE BID				Corpus Christi, TX 78409		Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-128	FURNISH AND INSTALL 24" TEES (MJ WITH MEGA LUG JOINT RESTRAINT FITTING)	EA	4	\$5,393.39	\$ 21,573.56	\$ 6,189.00	\$ 24,756.00
B-129	FURNISH AND INSTALL COPPER OR HDPE SHORT SERVICE (UP TO 5-FT OF COVER)	EA	4	\$2,261.65	\$ 9,046.60	\$ 3,302.00	\$ 13,208.00
B-130	FURNISH AND INSTALL COPPER OR HDPE LONG SERVICE (UP TO 5-FT OF COVER)	EA	4	\$2,431.36	\$ 9,725.44	\$ 4,426.00	\$ 17,704.00
B-131	RECONNECT COPPER OR HDPE EXISTING SERVICE TO WATERLINE	EA	4	\$2,192.98	\$ 8,771.92	\$ 2,862.00	\$ 11,448.00
B-132	CONNECTION TO EXISTING 6" WATERLINE	EA	2	\$1,813.71	\$ 3,627.42	\$ 8,000.00	\$ 16,000.00
B-133	CONNECTION TO EXISTING 8" - 10" WATERLINE	EA	2	\$2,828.48	\$ 5,656.96	\$ 8,657.00	\$ 17,314.00
B-134	CONNECTION TO EXISTING 12" - 14" WATERLINE	EA	4	\$4,619.25	\$ 18,477.00	\$ 11,205.00	\$ 44,820.00
B-135	CONNECTION TO EXISTING 16" WATERLINE	EA	4	\$6,395.92	\$ 25,583.68	\$ 15,348.00	\$ 61,392.00
B-136	CONNECTION TO EXISTING 18" WATERLINE	EA	4	\$8,133.98	\$ 32,535.92	\$ 10,756.00	\$ 43,024.00
B-137	CONNECTION TO EXISTING 20" WATERLINE	EA	4	\$9,081.94	\$ 36,327.76	\$ 17,987.00	\$ 71,948.00
B-138	CONNECTION TO EXISTING 24" WATERLINE	EA	4	\$8,571.82	\$ 34,287.28	\$ 20,649.00	\$ 82,596.00
B-139	FURNISH 6" TAPPING SLEEVE C/W 4" RW GATE VALVE	EA	2	\$1,907.82	\$ 3,815.64	\$ 2,076.00	\$ 4,152.00
B-140	FURNISH 8" - 10" TAPPING SLEEVE C/W 4" RW GATE VALVE	EA	2	\$1,995.42	\$ 3,990.84	\$ 2,171.00	\$ 4,342.00
B-141	FURNISH 8" - 10" TAPPING SLEEVE C/W 6" RW GATE VALVE	EA	2	\$2,472.31	\$ 4,944.62	\$ 2,690.00	\$ 5,380.00
B-142	FURNISH 12" - 14" TAPPING SLEEVE C/W 8" - 10" RW GATE VALVE	EA	2	\$4,259.02	\$ 8,518.04	\$ 4,634.00	\$ 9,268.00
B-143	FURNISH 16" TAPPING SLEEVE C/W 12" - 14" RW GATE VALVE	EA	2	\$7,737.01	\$ 15,474.02	\$ 8,418.00	\$ 16,836.00
B-144	FURNISH 18" TAPPING SLEEVE C/W 12" - 14" RW GATE VALVE	EA	2	\$7,814.38	\$ 15,628.76	\$ 8,503.00	\$ 17,006.00
B-145	FURNISH 20" TAPPING SLEEVE C/W 16" RW GATE VALVE	EA	2	\$26,876.05	\$ 53,752.10	\$ 29,244.00	\$ 58,488.00
B-146	FURNISH 24" TAPPING SLEEVE C/W 20" RW GATE VALVE	EA	2	\$40,977.78	\$ 81,955.56	\$ 45,932.00	\$ 91,864.00
B-147	FURNISH 6" TAPPING SLEEVE C/W 6" RW GATE VALVE	EA	2	\$42,212.06	\$ 84,424.12	\$ 2,644.00	\$ 5,288.00
B-148	FURNISH 8" - 10" TAPPING SLEEVE C/W 8" - 10" RW GATE VALVE	EA	2	\$2,447.44	\$ 4,894.88	\$ 5,566.00	\$ 11,132.00
B-149	FURNISH 12" - 14" TAPPING SLEEVE C/W 12" - 14" RW GATE VALVE	EA	2	\$5,115.44	\$ 10,230.88	\$ 24,544.00	\$ 49,088.00
B-150	FURNISH 16" TAPPING SLEEVE C/W 16" RW GATE VALVE	EA	2	\$22,555.89	\$ 45,111.78	\$ 27,758.00	\$ 55,516.00
B-151	FURNISH 18" TAPPING SLEEVE C/W 18" RW GATE VALVE	EA	2	\$35,663.34	\$ 71,326.68	\$ 38,806.00	\$ 77,612.00
B-152	FURNISH 20" TAPPING SLEEVE C/W 20" RW GATE VALVE	EA	2	\$40,981.32	\$ 81,962.64	\$ 44,593.00	\$ 89,186.00
B-153	FURNISH 24" TAPPING SLEEVE C/W 24" RW GATE VALVE	EA	2	\$54,101.93	\$ 108,203.86	\$ 58,710.00	\$ 117,420.00
B-154	FURNISH AND INSTALL 6" TAPPING SLEEVE C/W 4" RW GATE VALVE	EA	2	\$5,221.50	\$ 10,443.00	\$ 5,724.00	\$ 11,448.00
B-155	FURNISH AND INSTALL 8" - 10" TAPPING SLEEVE C/W 4" RW GATE VALVE	EA	2	\$6,012.10	\$ 12,024.20	\$ 5,873.00	\$ 11,746.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-156	FURNISH AND INSTALL 8" - 10" TAPPING SLEEVE C/W 6" RW GATE VALVE	EA	2	\$5,870.50	\$ 11,741.00	\$ 6,391.00	\$ 12,782.00
B-157	FURNISH AND INSTALL 12" - 14" TAPPING SLEEVE C/W 8" - 10" RW GATE VALVE	EA	2	\$10,561.00	\$ 21,122.00	\$ 10,777.00	\$ 21,554.00
B-158	FURNISH AND INSTALL 16" TAPPING SLEEVE C/W 12" - 14" RW GATE VALVE	EA	2	\$13,688.00	\$ 27,376.00	\$ 12,920.00	\$ 25,840.00
B-159	FURNISH AND INSTALL 18" TAPPING SLEEVE C/W 12" - 14" RW GATE VALVE	EA	2	\$14,927.00	\$ 29,854.00	\$ 12,908.00	\$ 25,816.00
B-160	FURNISH AND INSTALL 20" TAPPING SLEEVE C/W 16" RW GATE VALVE	EA	2	\$22,455.40	\$ 44,910.80	\$ 35,884.00	\$ 71,768.00
B-161	FURNISH AND INSTALL 24" TAPPING SLEEVE C/W 20" RW GATE VALVE	EA	2	\$29,500.00	\$ 59,000.00	\$ 54,775.00	\$ 109,550.00
B-162	FURNISH AND INSTALL 6" TAPPING SLEEVE C/W 6" RW GATE VALVE	EA	2	\$8,466.50	\$ 16,933.00	\$ 6,344.00	\$ 12,688.00
B-163	FURNISH AND INSTALL 8" - 10" TAPPING SLEEVE C/W 8" - 10" RW GATE VALVE	EA	2	\$7,788.00	\$ 15,576.00	\$ 9,274.00	\$ 18,548.00
B-164	FURNISH AND INSTALL 12" - 14" TAPPING SLEEVE C/W 12" - 14" RW GATE VALVE	EA	2	\$13,688.00	\$ 27,376.00	\$ 29,305.00	\$ 58,610.00
B-165	FURNISH AND INSTALL 16" TAPPING SLEEVE C/W 16" RW GATE VALVE	EA	2	\$20,543.80	\$ 41,087.60	\$ 31,650.00	\$ 63,300.00
B-166	FURNISH AND INSTALL 18" TAPPING SLEEVE C/W 18" RW GATE VALVE	EA	2	\$27,871.60	\$ 55,743.20	\$ 43,211.00	\$ 86,422.00
B-167	FURNISH AND INSTALL 20" TAPPING SLEEVE C/W 20" RW GATE VALVE	EA	2	\$35,518.00	\$ 71,036.00	\$ 51,228.00	\$ 102,456.00
B-168	FURNISH AND INSTALL 24" TAPPING SLEEVE C/W 24" RW GATE VALVE	EA	2	\$46,685.52	\$ 93,371.04	\$ 67,680.00	\$ 135,360.00
B-169	FURNISH AND INSTALL FH ASSEMBLY LONG LEAD (TEE, PIPE AND VALVE) GREATER THAN 14' IN LENGTH	EA	4	\$9,307.04	\$ 37,228.16	\$ 15,050.00	\$ 60,200.00
B-170	FURNISH AND INSTALL FH ASSEMBLY SHORT LEAD (TEE, PIPE AND VALVE) UP TO 14' IN LENGTH	EA	4	\$9,248.04	\$ 36,992.16	\$ 13,024.00	\$ 52,096.00
B-171	REMOVE ESISTING FIRE HYDRANT	EA	2	\$1,331.25	\$ 2,662.50	\$ 3,463.00	\$ 6,926.00
B-172	FURNISH AND INSTALL WATER METER BOX	EA	5	\$1,067.31	\$ 5,336.55	\$ 449.00	\$ 2,245.00
B-173	FURNISH AND INSTALL 16" VALVE VAULT/BOX	EA	1	\$27,349.00	\$ 27,349.00	\$ 36,028.00	\$ 36,028.00
B-174	FURNISH AND INSTALL 18" VALVE VAULT/BOX	EA	1	\$35,001.56	\$ 35,001.56	\$ 44,365.00	\$ 44,365.00
B-175	FURNISH AND INSTALL 20" VALVE VAULT/BOX	EA	1	\$38,648.37	\$ 38,648.37	\$ 48,332.00	\$ 48,332.00
B-176	FURNISH AND INSTALL 24" VALVE VAULT/BOX	EA	1	\$47,927.09	\$ 47,927.09	\$ 60,597.00	\$ 60,597.00
B-177	ADJUST VALVE BOX, 14" AND UNDER	EA	2	\$560.50	\$ 1,121.00	\$ 654.00	\$ 1,308.00
B-178	ADJUST VALVE BOX, GREATER THAN 14"	EA	2	\$560.50	\$ 1,121.00	\$ 654.00	\$ 1,308.00
B-179	TRENCH SAFETY FOR REMOVE AND INSTALL WATERLINE (UP TO 5-FT OF COVER)	LF	100	\$11.80	\$ 1,180.00	\$ 14.00	\$ 1,400.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-180	EXTRA DEPTH FOR TRENCH SAFETY FOR REMOVE AND INSTALL FOR EACH VERTICAL FOOT OVER 5-FT OF COVER, ADDED LINEARLY ALONG THE TRENCH (ALL PIPE SIZES)	LF	10	\$29.50	\$ 295.00	\$ 5.00	\$ 50.00
B-181	TRENCH SAFETY FOR HORIZONTAL DIRECTIONAL DRILL PITS (UP TO 5-FT OF COVER)	EA	5	\$2,950.00	\$ 14,750.00	\$ 2,247.00	\$ 11,235.00
B-182	EXTRA DEPTH FOR TRENCH SAFETY FOR HORIZONTAL DIRECTIONAL DRILL PITS FOR EACH VERTICAL FOOT OVER 5-FT OF COVER, ADDED TO EACH (ALL PIPE SIZES)	EA	5	\$1,180.00	\$ 5,900.00	\$ 376.00	\$ 1,880.00
B-183	FURNISH AND INSTALL CEMENT STABILIZED SAND	TONS	25	\$295.00	\$ 7,375.00	\$ 115.00	\$ 2,875.00
B-184	CLEARING AND GRUBBING	AC	1	\$2,950.00	\$ 2,950.00	\$ 2,824.00	\$ 2,824.00
B-185	FURNISH AND INSTALL ASPHALT PAVEMENT REPAIR	SY	50	\$155.00	\$ 7,750.00	\$ 247.00	\$ 12,350.00
B-186	SAWCUT ASPHALT PER 2" LIFT GREATER THAN 2" THICKNESS	LF	20	\$48.54	\$ 970.80	\$ 1.70	\$ 34.00
B-187	FURNISH AND INSTALL ASPHALT OVERLAY PER 2" LIFT GREATER THAN 2" THICKNESS	SY	50	\$41.30	\$ 2,065.00	\$ 47.00	\$ 2,350.00
B-188	REMOVE ASPHALT PER 2" LIFT GREATER THAN 2" THICKNESS	SY	50	\$28.88	\$ 1,444.00	\$ 7.00	\$ 350.00
B-189	FURNISH AND INSTALL CONCRETE PAVEMENT REPAIR	SF	50	\$56.91	\$ 2,845.50	\$ 52.00	\$ 2,600.00
B-190	SAWCUT CONCRETE PER 2" LIFT GREATER THAN 8" THICKNESS	LF	20	\$8.85	\$ 177.00	\$ 3.00	\$ 60.00
B-191	FURNISH AND INSTALL CONCRETE THICKNESS PER 2" GREATER THAN 8" THICKNESS	SF	20	\$76.70	\$ 1,534.00	\$ 14.00	\$ 280.00
B-192	REMOVE CONCRETE PER 2" LIFT GREATER THAN 8" THICKNESS	SF	50	\$29.50	\$ 1,475.00	\$ 4.00	\$ 200.00
B-193	FURNISH AND INSTALL CONCRETE DRIVEWAY REPAIR	SF	50	\$19.47	\$ 973.50	\$ 30.00	\$ 1,500.00
B-194	FURNISH AND INSTALL CONCRETE CURB RAMP REPAIR	SF	50	\$50.15	\$ 2,507.50	\$ 45.00	\$ 2,250.00
B-195	FURNISH AND INSTALL CONCRETE CURB AND GUTTER REPAIR	LF	20	\$37.76	\$ 755.20	\$ 50.00	\$ 1,000.00
B-196	FURNISH AND INSTALL CONCRETE VALLEY GUTTER REPAIR	LF	20	\$55.46	\$ 1,109.20	\$ 45.00	\$ 900.00
B-197	FURNISH AND INSTALL CONCRETE SIDEWALK REPAIR	SF	50	\$24.78	\$ 1,239.00	\$ 23.00	\$ 1,150.00
B-198	FURNISH AND INSTALL SEEDING	SY	50	\$2.48	\$ 124.00	\$ 4.00	\$ 200.00
B-199	FURNISH AND INSTALL SODDING	SY	50	\$18.88	\$ 944.00	\$ 38.00	\$ 1,900.00
B-200	FURNISH AND INSTALL WOODEN FENCE	LF	20	\$53.10	\$ 1,062.00	\$ 57.00	\$ 1,140.00
B-201	FURNISH AND INSTALL CHAIN LINK FENCING	LF	20	\$64.90	\$ 1,298.00	\$ 57.00	\$ 1,140.00
B-202	REMOVE AND REINSTALL RESIDENTIAL MAILBOX	EA	5	\$295.00	\$ 1,475.00	\$ 400.00	\$ 2,000.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-203	HAUL OFF CONCRETE (GREATER THAN 8 INCHES IN THICKNESS)/ASPHALT (GREATER THAN 2 INCHES THICKNESS)	HR	10	\$182.90	\$ 1,829.00	\$ 120.00	\$ 1,200.00
B-204	ABANDON 6" TO 10" WATERLINE IN PLACE AND FILL WITH GROUT	LF	10	\$27.14	\$ 271.40	\$ 33.00	\$ 330.00
B-205	ABANDON 12" TO 14" WATERLINE IN PLACE AND FILL WITH GROUT	LF	20	\$37.76	\$ 755.20	\$ 48.00	\$ 960.00
B-206	ABANDON 16" WATERLINE IN PLACE AND FILL WITH GROUT	LF	20	\$38.94	\$ 778.80	\$ 53.00	\$ 1,060.00
B-207	ABANDON 18" WATERLINE IN PLACE AND FILL WITH GROUT	LF	20	\$40.12	\$ 802.40	\$ 41.00	\$ 820.00
B-208	ABANDON 20" WATERLINE IN PLACE AND FILL WITH GROUT	LF	20	\$41.30	\$ 826.00	\$ 54.00	\$ 1,080.00
B-209	ABANDON 24" WATERLINE IN PLACE AND FILL WITH GROUT	LF	20	\$43.66	\$ 873.20	\$ 64.00	\$ 1,280.00
B-210	FURNISH AND INSTALL 12" STEEL CASING PIPE W/6" WATERLINE BY CONVENTIONAL TRENCHING, (UP TO 5-FT OF COVER)	LF	10	\$199.88	\$ 1,998.80	\$ 321.00	\$ 3,210.00
B-211	FURNISH AND INSTALL 16" STEEL CASING PIPE W/8-10" WATERLINE BY CONVENTIONAL TRENCHING, (UP TO 5-FT OF COVER)	LF	10	\$244.85	\$ 2,448.50	\$ 399.00	\$ 3,990.00
B-212	FURNISH AND INSTALL 20" STEEL CASING PIPE W/12" - 14" WATERLINE BY CONVENTIONAL TRENCHING (UP TO 5-FT OF COVER)	LF	10	\$286.19	\$ 2,861.90	\$ 499.00	\$ 4,990.00
B-213	FURNISH AND INSTALL 30" STEEL CASING PIPE W/16" WATERLINE BY CONVENTIONAL TRENCHING, (UP TO 5-FT OF COVER)	LF	15	\$388.40	\$ 5,826.00	\$ 625.00	\$ 9,375.00
B-214	FURNISH AND INSTALL 30" STEEL CASING PIPE W/18" WATERLINE BY CONVENTIONAL TRENCHING, (UP TO 5-FT OF COVER)	LF	15	\$391.74	\$ 5,876.10	\$ 545.00	\$ 8,175.00
B-215	FURNISH AND INSTALL 32" STEEL CASING PIPE W/20" WATERLINE BY CONVENTIONAL TRENCHING, (UP TO 5-FT OF COVER)	LF	15	\$403.16	\$ 6,047.40	\$ 717.00	\$ 10,755.00
B-216	FURNISH AND INSTALL 36" STEEL CASING PIPE W/24" WATERLINE BY CONVENTIONAL TRENCHING, (UP TO 5-FT OF COVER)	LF	15	\$411.64	\$ 6,174.60	\$ 851.00	\$ 12,765.00
B-217	EXTRA DEPTH FOR CASING AND WATERLINE INSTALLATION BY CONVENTIONAL TRENCHING FOR EACH VERTICAL FOOT OVER 5-FT OF COVER, ADDED LINEARLY ALONG THE TRENCH (ALL PIPE SIZES)	LF	5	\$483.47	\$ 2,417.35	\$ 6.00	\$ 30.00
B-218	TREE REMOVAL UP TO 8" IN DIA.	EA	5	\$442.50	\$ 2,212.50	\$ 693.00	\$ 3,465.00
B-219	TREE REMOVAL GREATER THAN 8" IN DIA.	EA	5	\$885.00	\$ 4,425.00	\$ 1,052.00	\$ 5,260.00
B-220	BRUSH REMOVAL	AC	1	\$3,540.00	\$ 3,540.00	\$ 2,406.00	\$ 2,406.00
B-221	REMOVE AND REPLACE EXISTING WOODEN FENCE	LF	20	\$35.40	\$ 708.00	\$ 50.00	\$ 1,000.00
B-222	REMOVE AND REPLACE EXISTING CHAINLINK FENCE	LF	20	\$55.78	\$ 1,115.60	\$ 50.00	\$ 1,000.00
B-223	FURNISH FLAGGER	DAY	5	\$767.00	\$ 3,835.00	\$ 590.00	\$ 2,950.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr. 307-425	
BASE BID				Corpus Christi, TX 78409		Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-224	FURNISH AND INSTALL FLASHING ARROW BOARD	DAY	5	\$206.50	\$ 1,032.50	\$ 1,926.00	\$ 9,630.00
B-225	FURNISH AND INSTALL CHANNELIZATION DRUMS (10 DRUMS)	DAY	5	\$265.50	\$ 1,327.50	\$ 346.00	\$ 1,730.00
B-226	FURNISH AND INSTALL TYPE III BARRICADE	DAY	5	\$59.00	\$ 295.00	\$ 256.00	\$ 1,280.00
B-227	FURNISH AND INSTALL SKID MOUNT SIGN ON DOUBLE WOODEN POSTS	DAY	5	\$147.50	\$ 737.50	\$ 256.00	\$ 1,280.00
B-228	FURNISH AND INSTALL SILT FENCE	LF	5	\$6.03	\$ 30.15	\$ 3.00	\$ 15.00
B-229	FURNISH AND INSTALL FIBER ROLLS	LF	5	\$21.37	\$ 106.85	\$ 11.00	\$ 55.00
B-230	FURNISH AND INSTALL ROCK FILLED BAGS	LF	5	\$45.36	\$ 226.80	\$ 102.00	\$ 510.00
B-231	FURNISH AND INSTALL ROCK FILTER DAM	LS	2	\$2,360.00	\$ 4,720.00	\$ 4,715.00	\$ 9,430.00
B-232	FURNISH AND INSTALL CONSTRUCTION ENTRANCE/EXIT	LS	2	\$3,835.00	\$ 7,670.00	\$ 3,793.00	\$ 7,586.00
B-233	FURNISH AND INSTALL WELL POINTING FOR WATERLINE INSTALLATION (UP TO 5-FT OF COVER)	LF	20	\$449.88	\$ 8,997.60	\$ 90.00	\$ 1,800.00
B-234	EXTRA DEPTH FOR WELL POINTING FOR WATERLINE INSTALLATION FOR EACH VERTICAL FOOT OVER 5-FT OF COVER, ADDED LINEARLY ALONG THE TRENCH (ALL PIPE SIZES)	LF	20	\$592.95	\$ 11,859.00	\$ 26.00	\$ 520.00
B-235	CURB INLET PROTECTION (UP TO 5-FT OF COVER)	LF	10	\$10.00	\$ 100.00	\$ 11.00	\$ 110.00
B-236	PRE-CONSTRUCTION EXPLORATORY EXCAVATION (UP TO 5-FT DEPTH)	LF	10	\$1,221.30	\$ 12,213.00	\$ 113.00	\$ 1,130.00
B-237	EXTRA DEPTH FOR PRE-CONSTRUCTION EXPLORATORY EXCAVATION FOR EACH VERTICAL FOOT OVER 5-FT COVER, ADDED LINEARLY ALONG THE TRENCH (ALL PIPE SIZES)	LF	10	\$47.20	\$ 472.00	\$ 56.00	\$ 560.00
B-238	POTHOLE UTILITY	EA	1	\$11,841.30	\$ 11,841.30	\$ 1,405.00	\$ 1,405.00
B-239	FURNISH AND INSTALL 6" DIA. WATERLINE CAP	EA	2	\$853.42	\$ 1,706.84	\$ 280.00	\$ 560.00
B-240	FURNISH AND INSTALL 8" - 10" DIA. WATERLINE CAP	EA	2	\$968.89	\$ 1,937.78	\$ 501.00	\$ 1,002.00
B-241	FURNISH AND INSTALL 12" - 14" DIA. WATERLINE CAP	EA	2	\$1,020.77	\$ 2,041.54	\$ 686.00	\$ 1,372.00
B-242	FURNISH AND INSTALL 16" DIA. WATERLINE CAP	EA	2	\$1,071.45	\$ 2,142.90	\$ 1,085.00	\$ 2,170.00
B-243	FURNISH AND INSTALL 18" DIA. WATERLINE CAP	EA	2	\$1,307.45	\$ 2,614.90	\$ 1,297.00	\$ 2,594.00
B-244	FURNISH AND INSTALL 20" DIA. WATERLINE CAP	EA	2	\$1,622.50	\$ 3,245.00	\$ 1,686.00	\$ 3,372.00
B-245	FURNISH AND INSTALL 24" DIA. WATERLINE CAP	EA	2	\$2,330.50	\$ 4,661.00	\$ 2,126.00	\$ 4,252.00
B-246	EMERGENCY - TRENCH EXCAVATION SAFETY PROTECTION (ALL DEPTHS)	LF	500	\$85.00	\$ 42,500.00	\$ 27.00	\$ 13,500.00
B-247	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 2" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$4,048.80	\$ 4,048.80	\$ 8,439.00	\$ 8,439.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-248	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 2" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$4,048.80	\$ 4,048.80	\$ 8,439.00	\$ 8,439.00
B-249	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 4" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$4,597.92	\$ 4,597.92	\$ 12,444.00	\$ 12,444.00
B-250	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 4" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$4,597.92	\$ 4,597.92	\$ 12,444.00	\$ 12,444.00
B-251	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 6" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$4,955.38	\$ 4,955.38	\$ 15,343.00	\$ 15,343.00
B-252	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 6" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$4,955.38	\$ 4,955.38	\$ 15,343.00	\$ 15,343.00
B-253	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 8" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$5,523.29	\$ 5,523.29	\$ 15,921.00	\$ 15,921.00
B-254	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 8" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$5,523.29	\$ 5,523.29	\$ 15,921.00	\$ 15,921.00
B-255	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 10" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$10,700.88	\$ 10,700.88	\$ 16,730.00	\$ 16,730.00
B-256	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 10" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$10,700.88	\$ 10,700.88	\$ 16,730.00	\$ 16,730.00
B-257	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 12" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$11,404.08	\$ 11,404.08	\$ 17,837.00	\$ 17,837.00
B-258	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 12" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$11,404.08	\$ 11,404.08	\$ 17,837.00	\$ 17,837.00
B-259	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 14" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$18,897.57	\$ 18,897.57	\$ 15,984.00	\$ 15,984.00
B-260	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 14" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$18,897.57	\$ 18,897.57	\$ 15,984.00	\$ 15,984.00
B-261	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 16" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$22,940.53	\$ 22,940.53	\$ 23,308.00	\$ 23,308.00
B-262	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 16" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$22,940.53	\$ 22,940.53	\$ 23,308.00	\$ 23,308.00
B-263	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 18" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$35,241.41	\$ 35,241.41	\$ 19,941.00	\$ 19,941.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-264	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 18" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$35,241.41	\$ 35,241.41	\$ 19,941.00	\$ 19,941.00
B-265	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 20" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$38,488.38	\$ 38,488.38	\$ 31,259.00	\$ 31,259.00
B-266	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 20" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$38,488.38	\$ 38,488.38	\$ 31,259.00	\$ 31,259.00
B-267	EMERGENCY - POINT REPAIR IN FRONT EASEMENT/ROW, 24" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$41,188.98	\$ 41,188.98	\$ 34,148.00	\$ 34,148.00
B-268	EMERGENCY - POINT REPAIR IN REAR/SIDE EASEMENT, 24" DIA. WATER LINE (ALL DEPTHS)	EA	1	\$41,188.98	\$ 41,188.98	\$ 34,148.00	\$ 34,148.00
B-269	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 2" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$804.98	\$ 1,609.96	\$ 178.00	\$ 356.00
B-270	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 2" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$804.98	\$ 1,609.96	\$ 178.00	\$ 356.00
B-271	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 4" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$1,131.38	\$ 2,262.76	\$ 189.00	\$ 378.00
B-272	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 4" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$1,131.38	\$ 2,262.76	\$ 189.00	\$ 378.00
B-273	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 6" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$1,104.24	\$ 2,208.48	\$ 253.00	\$ 506.00
B-274	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 6" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$1,104.24	\$ 2,208.48	\$ 253.00	\$ 506.00
B-275	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 8" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$1,542.70	\$ 3,085.40	\$ 279.00	\$ 558.00
B-276	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 8" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$1,542.70	\$ 3,085.40	\$ 279.00	\$ 558.00
B-277	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 10" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$1,934.02	\$ 3,868.04	\$ 302.00	\$ 604.00
B-278	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 10" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$1,934.02	\$ 3,868.04	\$ 302.00	\$ 604.00
B-279	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 12" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$2,426.26	\$ 4,852.52	\$ 334.00	\$ 668.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
DESIGN ENGINEER: Freese and Nichols, Inc.  
BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
<b>PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ</b>				6229 Leopard Street		5114 Balcones Woods Dr.	
<b>BASE BID</b>				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-280	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 12" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$2,426.26	\$ 4,852.52	\$ 334.00	\$ 668.00
B-281	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 14" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$2,946.70	\$ 5,893.40	\$ 289.00	\$ 578.00
B-282	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 14" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$2,946.70	\$ 5,893.40	\$ 289.00	\$ 578.00
B-283	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 16" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$3,633.44	\$ 7,266.88	\$ 405.00	\$ 810.00
B-284	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 16" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$3,633.44	\$ 7,266.88	\$ 405.00	\$ 810.00
B-285	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 18" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$3,749.30	\$ 7,498.60	\$ 327.00	\$ 654.00
B-286	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 18" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$3,749.30	\$ 7,498.60	\$ 327.00	\$ 654.00
B-287	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 20" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$5,720.00	\$ 11,440.00	\$ 485.00	\$ 970.00
B-288	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 20" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$5,720.00	\$ 11,440.00	\$ 485.00	\$ 970.00
B-289	EMERGENCY - EXTRA LENGTH POINT REPAIR IN FRONT EASEMENT/ROW, 24" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$11,349.09	\$ 22,698.18	\$ 626.00	\$ 1,252.00
B-290	EMERGENCY - EXTRA LENGTH POINT REPAIR IN REAR/SIDE EASEMENT, 24" DIA. WATER LINE (ALL DEPTHS)	LF	2	\$11,319.09	\$ 22,638.18	\$ 626.00	\$ 1,252.00
B-291	EMERGENCY - REMOVE AND REPLACE ASPHALT PAVEMENT, 3" HMAC AND 12" LIMESTONE BASE	SY	100	\$89.16	\$ 8,916.00	\$ 393.00	\$ 39,300.00
B-292	EMERGENCY - REMOVE AND REPLACE CONCRETE PAVEMENT, UP TO 12" THICK	SY	80	\$218.75	\$ 17,500.00	\$ 742.00	\$ 59,360.00
B-293	EMERGENCY - FURNISH AND INSTALL TEMPORARY ASPHALT PAVEMENT, UP TO 8" THICK	SY	100	\$168.75	\$ 16,875.00	\$ 200.00	\$ 20,000.00
B-294	EMERGENCY - FLOWABLE FILL BACKFILL, COMPLETE AND IN-PLACE	CY	40	\$158.60	\$ 6,344.00	\$ 322.00	\$ 12,880.00
B-295	EMERGENCY - CEMENT STABILIZED SAND, COMPLETE AND IN-PLACE	TONS	100	\$125.00	\$ 12,500.00	\$ 173.00	\$ 17,300.00
B-296	EMERGENCY - SITE RESTORATION WITH SEEDING	SF	150	\$2.48	\$ 372.00	\$ 7.00	\$ 1,050.00
B-297	EMERGENCY - SITE RESTORATION WITH SODDING	SF	150	\$16.52	\$ 2,478.00	\$ 58.00	\$ 8,700.00

**TABULATION OF BIDS**  
**PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS**

TABULATED BY: Dhruv Deshmukh, PE  
 DESIGN ENGINEER: Freese and Nichols, Inc.  
 BID DATE: Wednesday, January 18, 2023

RFB #4483				Clark Pipeline Services, LLC		Guerra Underground, LLC	
PROJECT NO. 23065 Citywide Water Line Repair/Replace – Large Diameter IDIQ				6229 Leopard Street		5114 Balcones Woods Dr.	
BASE BID				Corpus Christi, TX 78409		307-425 Austin, TX 78759	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
B-298	EMERGENCY - REMOVE AND REPLACE CHAINLINK FENCE	LF	50	\$64.90	\$ 3,245.00	\$ 74.00	\$ 3,700.00
B-299	EMERGENCY - REMOVE AND REPLACE WOODEN FENCE	LF	50	\$53.10	\$ 2,655.00	\$ 74.00	\$ 3,700.00
B-300	EMERGENCY - INSTALL NEW CHAINLINK FENCE	LF	25	\$64.90	\$ 1,622.50	\$ 62.00	\$ 1,550.00
B-301	EMERGENCY - INSTALL NEW WOODEN FENCE	LF	25	\$53.10	\$ 1,327.50	\$ 62.00	\$ 1,550.00
B-302	EMERGENCY - REMOVE AND REPLACE CONCRETE DRIVEWAY	SF	100	\$42.39	\$ 4,239.00	\$ 45.00	\$ 4,500.00
B-303	EMERGENCY - REMOVE AND REPLACE CONCRETE SIDEWALK	SF	100	\$22.30	\$ 2,230.00	\$ 32.00	\$ 3,200.00
B-304	EMERGENCY - REMOVE AND REPLACE CURB AND GUTTER	LF	150	\$44.84	\$ 6,726.00	\$ 74.00	\$ 11,100.00
B-305	EMERGENCY - FURNISH AND INSTALL COPPER OR HDPE SHORT SERVICE (UP TO 5- FT OF COVER)	EA	100	\$1,286.90	\$ 128,690.00	\$ 5,375.00	\$ 537,500.00
B-306	EMERGENCY - FURNISH AND INSTALL COPPER OR HDPE LONG SERVICE (UP TO 5- FT OF COVER)	EA	20	\$1,776.87	\$ 35,537.40	\$ 6,638.00	\$ 132,760.00
<b>SUBTOTAL PART B - WATERLINE IMPROVEMENTS (Items B1 thru B306)</b>					<b>\$ 4,416,803.75</b>		<b>\$ 5,238,591.00</b>
<b>Part C - ALLOWANCES</b>							
C1	BONDS AND INSURANCE (MAXIMUM 2% OF PROJECT TOTAL)	AL	1	\$ 74,680.00	\$ 74,680.00	\$ 125,750.00	\$ 125,750.00
C2	PREPARATION OF TRAFFIC CONTROL PLANS	AL	1	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00
C3	DISPOSAL OF CONTAMINATED GROUND WATER	AL	1	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
C4	MISCELLANEOUS UTILITY IMPROVEMENTS	AL	1	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
C5	SERVICES OF A STATE LICENSED SURVEYOR	AL	1	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00
C6	OTHER EMERGENCY ITEMS	AL	1	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00
<b>SUBTOTAL PART C - ALLOWANCES (Items C1 thru C6)</b>					<b>\$ 579,680.00</b>		<b>\$ 630,750.00</b>
<b>TOTAL BASE BID</b>					<b>\$ 5,161,919.75</b>		<b>\$ 6,175,581.00</b>

\*\*\*\* Notes regarding any bidder deemed Non-Responsive or Non-Responsible\*\*\*\*