TABULATION OF BIDS
PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS
TABULATED BY: Austin Leal, EIT
DESIGN ENGINEER: Michelle Alvarez, P.E.
BID DATE: Wednesday, June 4, 2025

RFB 6543 Southern Trenchless Solutions Jhabores Consltrr]téctlon Company,
PROJECT NO. 23085 - DEAAG NAS-CC Wastewater Line & Manhole Replacement 1200 West Expressway 83 P.O. Box 60089
BASE BID La Feria, TX 78559 Corpus Christi, TX 78466
ITEM | DESCRIPTION | UNIT | QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
Part A - GENERAL
Al |Mobilization (Max 5%) LS 1]%$ 16688030 | % 166.880.30 | $ 270,000.00 | $  270,000.00
A2 Bonds and Insurance (Max 2%) AL 113 66,752.12 | $ 66,752.12 | $ 95,000.00 | $ 95,000.00
A3 |Stormwater Pollution Prevention Plan (SWPPP) LS 113 15,000.00 | $ 15,000.00 | $ 6,500.00 | $ 6.500.00
A4 Curb Inlet Protection Barrier EA 31 S 85.00 | $ 255.00 | $ 363.00 | $ 1,089.00
A5 |Sediment Control Fence LF 401 $ 8.00 | $ 320.00 | $ 47.00 | $ 1,880.00
A6 Erosion Control Log LF 3521 % 250 $ 880.00 | $ 500 $ 1,760.00
A7 __|Manhole Protection Barrier EA 113 230.00 | $ 2,530.00] $ 805.00 | $ 8,855.00
A8 Traffic Control LS ils 250.00 | $ 250.00 | $ 20,000.00 | $ 20,000.00
A9 Seeding SY 5521 $ 13.00 | $ 7,176.00 | $ 7.00 | $ 3,864.00
SUBTOTAL PART A - GENERAL (ltems Al thru A9) $  260,043.42 $  408,948.00
PART B - PAVEMENT REPAIR
Bl Demo & Repair Concrete Driveway SFE 5921 % 40.30 | $ 23.857.60 | $ 30.00 | $ 17,760.00
B2 Demo & Repair Concrete Sidewalk SF 201 % 28.60 | $ 572.00 | $ 20.00 | $ 400.00
B3 Demo & Repair Curb and Gutter SFE 2413 8320 | $ 199680 | $ 45.00 | $ 1,080.00
B4 Allowance for Unanticipated Pavement Repairs AL 113 50,000.00 | $ 50,000.00 | $ 50,000.00 | $ 50,000.00
SUBTOTAL PART B - STREET IMPROVEMENTS (ltems B1 thru B4) $ 76,426.40 $ 69,240.00
Part C - WASTEWATER IMPROVEMENTS
Remove 12" VCP Wastewater Line & Replace with 12" PVC SDR 26 (0 - 10 ft depth) by
Cl1 |Open Trenching LF 546 | $ 43400 | $ 236,964.00 | $ 338.00 | $  184,548.00
Pipe Burst Existing 15-18" VCP Wastewater Line & Replace with 18" HDPE DR 11 IPS (0-
c2 10" depth) LF 899] % 21525| % 193509.75| $ 478.00 | $  429,722.00
Pipe Burst Existing 18-20" VCP Wastewater Line & Replace with 20" HDPE DR 11 IPS (0-
C3 |10 depth) LF 3711 $ 268.75 | $ 99,706.25 | $ 615.00 | $  228,165.00
Pipe Burst Existing 18-21" VCP Wastewater Line & Replace with 22" HDPE DR 11, IPS (10-
c4 15' depth) LF 246 ) $ 648.45 | $ 15951870 | $ 548.00 | $  134,808.00
Pipe Burst Existing 20-21"VCP Wastewater Line & Replace with 20" HDPE DR 11, IPS (0-
C5 |10 depth) LF 2381 $ 506.00 | $ 120,428.00 | $ 540.00 | $  128,520.00
Pipe Burst Existing 20-21"VCP Wastewater Line & Replace with 20" HDPE DR 11, IPS (10-
C6 15' depth) LF 3491 $ 64851 | $ 226,329.99| $ 496.00 [ $ 173,104.00
Pipe Burst Existing 24" VCP Wastewater Line & Replace with 24" HDPE DR 11 (10-15'
C7 __|depth) LF 6611 $ 64851 | $ 428,665.11 | $ 545.00 | $  360,245.00
C8 Remove Existing Wastewater Manhole EA 161 $ 3,858.40 | $ 61,734.40 | $ 11,262.00 | $  180,192.00
C9 _[Install 5' Dia. Fiberglass Wastewater Manhole (up to 6 ft depth) EA 1613 23,366.00 | $ 373,856.00 | $ 30,150.00 [ $  482,400.00
C10 |Extra Depth for 5' dia. Fiberglass WW Manhole (over 6 ft depth) VF 591% 2,044.00 | $ 120,596.00 | $ 1,585.00 | $ 93,515.00
C11 |Point Repair of 15" VCP (0-10' depth) EA 113 24,000.00 | $ 24,000.00 | $ 13,320.00 | $ 13,320.00
C12 _|Point Repair of 18" VCP (0-10' depth) EA 113 24,700.00 | $ 24,700.00 | $ 14,259.00 | $ 14,259.00
C13 |Point Repair of 20-21" VCP (0-10' depth) EA 113 28,080.00 | $ 28,080.00 | $ 14,804.00 | $ 14,804.00
C14 |Point Repair of 18" VCP (10-15' depth) EA 113 31,798.00 | $ 31,798.00 | $ 26,110.00 | $ 26,110.00
C15 |Point Repair of 20-21" VCP (10-15' depth) EA 113 33,230.00 | $ 33,230.00 | $ 26,066.00 | $ 26,066.00
C16 _|Point Repair of 24" VCP (10-15' depth) EA 113 35,230.00 | $ 35,230.00 | $ 26,600.00 | $ 26,600.00
C17 |Standard Service Tap Reconnection EA 2| 2,500.00 | $ 5,000.00 | $ 11,546.00 | $ 23,092.00
C18 |Install 24" Steel Casing (Through Stormwater Manhole) LF 121 $ 2,400.00 | $ 28,800.00 | $ 1,321.00 | $ 15,852.00
C19 |Bypass Pumping for Control of Wastewater Flow LS 113 55,000.00 | $ 55,000.00 | $ 385,000.00 | $ 385,000.00
C20 _|Trench Safety LF 15521 $ 34450 | $ 534,664.00 | $ 20.00 | $ 31,040.00
C21 |Well Pointing, Dewatering, and Disposal LF 3201 $ 750.00 | $  240,000.00 | $ 5,999.00 [ $ 1,919,680.00
C22 |Exploratory Excavation for Utility Verification LS 119% 1,600.00 | $ 1,600.00 | $ 150,000.00 [ $ 150,000.00
C23 |Allowance for Unanticipated Utility Improvements AL 1]$ 100,000.00 | $ 100,000.00 | $ 100,000.00 | $  100,000.00
SUBTOTAL PART C - WASTEWATER IMPROVEMENTS (ltems C1 thru C23) $ 3,163,410.20 $ 5,141,042.00
|Part D - STORMWATER IMPROVEMENTS
|_Di [Remove Existing Stormwater Manhole [ EA | 1]l 3.858.40 [ $ 385840 [$ 1126200 $  11,262.00
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TABULATION OF BIDS
PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS

TABULATED BY: Austin Leal, EIT
DESIGN ENGINEER: Michelle Alvarez, P.E.
BID DATE: Wednesday, June 4, 2025

RFB 6543

PROJECT NO. 23085 - DEAAG NAS-CC Wastewater Line & Manhole Replacement

Southern Trenchless Solutions

1200 West Expressway 83

Jhabores Construction Company,
Inc.
P.O. Box 60089

BASE BID La Feria, TX 78559 Corpus Christi, TX 78466
ITEM DESCRIPTION UNIT [ QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
D2 Install Cast-in-Place Concrete Stormwater Manhole EA 113 12,500.00 | $ 12,500.00 | $ 41,290.00 [ $ 41,290.00
D3 |Remove and Replace Concrete Apron EA 113 5,000.00 | $ 5,000.00 | $ 12,320.00 | $ 12,320.00
SUBTOTAL PART D - WATER IMPROVEMENTS (Iltems D1 thru D3) $ 21,358.40 $ 64,872.00
Part E - ENVIRONMENTAL
E1 _[Allowance for Unanticipated Environmental Issues | AL | 1[$  50,000.00 [$  50,000.00 | $  50,000.00 | $  50,000.00
SUBTOTAL PART E - WASTEWATER IMPROVEMENTS (ltem E1) $ 50,000.00 $ 50,000.00
Part F - ADDITIVE ALTERNATE: LINE C (STA. 40+43.69 TO STA. 52+59.28)

F1 Erosion Control Log LF 1401 $ 250 $ 350.00 | $ 300 $ 420.00
F2 Manhole Protection Barrier EA 61 $ 230.00 | $ 1,380.00 | $ 194.00 | $ 1,164.00
F3 Traffic Control LS 113 24,000.00 | $ 24,000.00 | $ 15,000.00 | $ 15,000.00
F4 Seeding SY 1091 $ 13.00 | $ 1,417.00 | $ 7.00 | $ 763.00
F5 Remove and Reinstall Fence LF 4013 50.00 | $ 2,00000] $ 80.00 | $ 3,200.00
F6 Demo & Repair Concrete Driveway SF 5831 % 40.30 | $ 2349490 | $ 30.00 [ $ 17,490.00
F7 Demo & Repair Asphalt Pavement SY 1721 $ 160.00 | $ 27,520.00 | $ 225.00 | $ 38,700.00
F8 Demo & Repair Curb and Gutter LF 241 % 83.20 | $ 1,996.80 | $ 45.00 | $ 1,080.00
F9 Demo & Repair Concrete Sidewalk SFE 2261 $ 28.60 | $ 6.463.60 | $ 2000 | $ 4,520.00

Remove 15-18" VCP Wastewater Line & Replace with 18" PVC DR 26 (0-10' depth) by Open
F10 [Trenching LF 4571 $ 260.00 | $ 118,820.00 | $ 390.00 | $  178,230.00

Remove 15-18" VCP Wastewater Line & Replace with 18" PVC C900 DR 18 (0-10' depth) by
F11 [Open Trenching LF 2013 270.00 | $ 5,400.00 | $ 547.00 | $ 10,940.00

Pipe Burst Existing 15-18" VCP Wastewater Line & Replace with 18" HDPE DR 11 IPS (0-
F12 |10' depth) LF 7421'$ 21525 |$ 159,71550 | $ 478.00 [ $  354,676.00
F13 |Remove Existing Wastewater Manhole EA 61 % 3,858.40 | $ 23,150.40 | $ 11,262.00 | $ 67,572.00
F14 |Install 5' Dia. Fiberglass Wastewater Manhole (up to 6 ft depth) EA 5]% 23,366.00 [ $ 116,830.00 | $ 29,556.00 | $  147,780.00
F15 |Extra Depth for 5' dia. Fiberglass WW Manhole (over 6 ft depth) VF 61 % 2,044.00 [ $ 12,264.00 | $ 1,586.00 | $ 9,516.00
F16 |Standard Service Tap Reconnection EA 113 2,500.00 | $ 2,500.00 | $ 13,240.00 | $ 13,240.00
F17 [Bypass Pumping for Control of Wastewater Flow LS 113 32,000.00 | $ 32,000.00 | $ 210,000.00 | $ 210,000.00
F18 |Trench Safety LF 8621 $ 34450 | $  296,959.00 | $ 20.00 | $ 17,240.00
F19 |Well Pointing, Dewatering, and Disposal LF 180 $ 750.00 [ $ 135,000.00 | $ 6,050.00 | $ 1,089,000.00
SUBTOTAL PART F - ADDITIVE ALTERNATE: LINE C (STA. 40+63.69 TO 52+59.28) (Items F1 thru F19) $  991,261.20 $ 2,180,531.00
TOTAL BASE BID $ 3,5671,238.42 | $ 5,734,102.00
TOTAL ADDITIVE ALTERNATE $ 991,261.20 | $ 2,180,531.00
TOTAL BASE BID + ADDITIVE ALTERNATE $ 4,562,499.62 | $ 7,914,633.00

**+* Notes regarding any bidder deemed Non-Responsive or Non-Responsible*****
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