

Attachment C

Summary of Fee's per Task

Package A – Detention Pond

Task	Task Name	Proposed Fee
100	Project Management Services	\$ 15,446.00
101	Preliminary Phase Services / Basis of Design	\$ 295,740.00
102	60% Detailed Design	\$ 233,782.00
103	Final Design	\$ 58,560.00
104	Bid Phase / Procurement Services	\$ 10,300.00
105	Construction Administration	\$ 76,871.00
	Total Basic Services	\$ 690,699.00
201	Geotechnical Engineering	\$ 146,900.00
202	Survey Services	\$ 111,910.00
203	Utilities Coordination / Conflict Resolution / SUE Services	\$ 132,082.00
204	Hydrologic & Hydraulic Modeling (TCEQ Rqd)	\$ 55,440.00
205	Environmental Services	\$ 99,896.00
206	Public Involvement	\$ 7,246.00
207	Real Estate (Allowance)	\$ 20,000.00
208	Grant Administration (Allowance)	\$ 45,309.00
	Total Additional Services	\$ 618,783.00
	Total	\$ 1,309,482.00

Package B – Airport Tributary #1 Drainage Improvements

Task	Task Name	Proposed Fee
100	Project Management Services	\$ 26,122.00
101	Preliminary Phase Services / Basis of Design	\$ 256,897.00
102	60% Detailed Design	\$ 163,841.00
103	Final Design	\$ 76,498.00
104	Bid Phase / Procurement Services	\$ 15,858.00
105	Construction Administration	\$ 86,294.00
	Total Basic Services	\$ 625,510.00
201	Geotechnical Engineering	\$ 35,865.00
202	Survey Services	\$ 98,585.00
203	Utilities Coordination / Conflict Resolution / SUE Services	\$ 121,203.00
204	CLOMR / LOMR	\$ 110,820.00
205	Environmental Services	\$ 17,110.00
206	Public Involvement	\$ 7,246.00
207	Real Estate (Allowance)	\$ 20,000.00
208	Grant Administration (Allowance)	\$ 31,174.00
	Total Additional Services	\$ 442,003.00
	Total	\$ 1,067,513.00