
RFB 6644 Castenon Street - Trojan to Delgado St. (Bond 2018) 18011A

ID: RFB 6644
Item Description Unit Quantity MAX Underground CostructionTotal A. Ortiz Construction & Paving, Inc.Total Grace Paving And Construction, Inc.Total JE CONSTRUCTION SERVICESTotal Mako ContractingTotal Clark Pipeline ServicesTotal J Carroll Weaver Total

Base Bid

GENERAL

A1 GENERAL - 
MOBILIZATIO

LS 1.00 $17,000.00 $17,000.00 $10,000.00 $10,000.00 $9,029.50 $9,029.50 $8,917.00 $8,917.00 $7,500.00 $7,500.00 $16,100.00 $16,100.00 $21,000.00 $21,000.00

A2 GENERAL - 
BONDS AND 

LS 1.00 $60,000.00 $60,000.00 $69,000.00 $69,000.00 $65,000.00 $65,000.00 $22,333.00 $22,333.00 $59,500.00 $59,500.00 $70,800.00 $70,800.00 $28,000.00 $28,000.00

A3 GENERAL - 
DOOR 

EA 128.00 $3.00 $384.00 $3.13 $400.64 $5.27 $674.56 $22.00 $2,816.00 $5.00 $640.00 $76.70 $9,817.60 $83.93 $10,743.04

A4 GENERAL - 
CLEAR 

AC 2.30 $5,625.00 $12,937.50 $4,356.00 $10,018.80 $1,760.87 $4,050.00 $12,744.00 $29,311.20 $5,000.00 $11,500.00 $8,260.00 $18,998.00 $16,500.00 $37,950.00

A5 GENERAL - 
OZONE 

DAY 4.00 $1,015.63 $4,062.52 $1.00 $4.00 $1.20 $4.80 $1.00 $4.00 $0.01 $0.04 $177.00 $708.00 $280.00 $1,120.00

A6 GENERAL - 
SURVEY 

EA 2.00 $2,593.75 $5,187.50 $250.00 $500.00 $1,012.50 $2,025.00 $900.00 $1,800.00 $500.00 $1,000.00 $885.00 $1,770.00 $896.00 $1,792.00

A7 TEMPORARY 
TRAFFIC 

EA 1.00 $10,687.50 $10,687.50 $10,000.00 $10,000.00 $7,897.50 $7,897.50 $7,400.00 $7,400.00 $7,020.00 $7,020.00 $7,670.00 $7,670.00 $93,831.51 $93,831.51

A8 TEMPORARY 
TRAFFIC 

MO 10.00 $7,843.75 $78,437.50 $1,500.00 $15,000.00 $776.25 $7,762.50 $1,400.00 $14,000.00 $690.00 $6,900.00 $1,917.50 $19,175.00 $20,000.00 $200,000.00

A9 TEMPORARY 
TRAFFIC 

EA 2.00 $8,750.00 $17,500.00 $8,100.00 $16,200.00 $7,176.50 $14,353.00 $6,100.00 $12,200.00 $13,800.00 $27,600.00 $8,389.80 $16,779.60 $3,920.00 $7,840.00

A10 TEMPORARY 
TRAFFIC 

EA 1.00 $29,781.25 $29,781.25 $24,500.00 $24,500.00 $26,437.50 $26,437.50 $22,500.00 $22,500.00 $10,000.00 $10,000.00 $29,334.80 $29,334.80 $10,640.00 $10,640.00

A11 TEMPORARY 
TRAFFIC 

LS 1.00 $30,625.00 $30,625.00 $12,500.00 $12,500.00 $3,375.00 $3,375.00 $15,000.00 $15,000.00 $100.00 $100.00 $5,310.00 $5,310.00 $1,680.00 $1,680.00

A12 STORMWATE
R 

LS 1.00 $11,562.50 $11,562.50 $5,000.00 $5,000.00 $2,700.00 $2,700.00 $1,240.00 $1,240.00 $5,000.00 $5,000.00 $17,700.00 $17,700.00 $2,800.00 $2,800.00

A13 STORMWATE
R 

LS 1.00 $10,875.00 $10,875.00 $3,000.00 $3,000.00 $4,995.00 $4,995.00 $33,605.00 $33,605.00 $20,000.00 $20,000.00 $18,329.33 $18,329.33 $13,563.21 $13,563.21

A14 STORMWATE
R 

SF 15,655.00 $2.11 $33,032.05 $1.80 $28,179.00 $1.75 $27,396.25 $2.00 $31,310.00 $1.35 $21,134.25 $3.56 $55,731.80 $5.08 $79,527.40

A15 ALLOWANCE 
- 

AL 1.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00 $34,000.00

Sub Totals $356,072.32 $238,302.44 $209,700.61 $236,436.20 $211,894.29 $322,224.13 $544,487.16

STREET IMPROVEMENTS

B1 GENERAL - 
MOBILIZATIO

LS 1.00 $48,437.50 $48,437.50 $46,183.00 $46,183.00 $40,216.62 $40,216.62 $34,040.00 $34,040.00 $40,000.00 $40,000.00 $59,000.00 $59,000.00 $65,000.00 $65,000.00

B2 DEMOLITION 
AND 

EA 9.00 $169.44 $1,524.96 $100.00 $900.00 $187.50 $1,687.50 $455.00 $4,095.00 $200.00 $1,800.00 $206.50 $1,858.50 $303.00 $2,727.00

B3 REMOVAL 
AND 

LF 420.00 $10.27 $4,313.40 $17.86 $7,501.20 $12.54 $5,266.80 $44.00 $18,480.00 $3.00 $1,260.00 $15.73 $6,606.60 $45.00 $18,900.00

B4 REMOVAL 
AND 

EA 6.00 $635.42 $3,812.52 $2,500.00 $15,000.00 $787.50 $4,725.00 $1,900.00 $11,400.00 $500.00 $3,000.00 $1,475.00 $8,850.00 $3,500.00 $21,000.00

B5 REMOVAL 
AND  

LF 10.00 $43.75 $437.50 $15.00 $150.00 $176.18 $1,761.80 $45.00 $450.00 $20.00 $200.00 $47.20 $472.00 $272.70 $2,727.00

B6 REMOVAL 
AND 

SY 7,245.00 $8.77 $63,538.65 $3.00 $21,735.00 $12.74 $92,301.30 $10.00 $72,450.00 $15.00 $108,675.00 $11.80 $85,491.00 $28.00 $202,860.00

B7 REMOVAL 
AND 

SF 1,465.00 $4.56 $6,680.40 $4.00 $5,860.00 $2.86 $4,189.90 $5.00 $7,325.00 $4.00 $5,860.00 $4.92 $7,207.80 $7.45 $10,914.25

B8 ADJUST - 
CHAINLINK 

LF 460.00 $38.18 $17,562.80 $20.00 $9,200.00 $22.01 $10,124.60 $85.00 $39,100.00 $35.00 $16,100.00 $23.60 $10,856.00 $28.00 $12,880.00

B9 PAVEMENT - 
SUBGRADE 

SY 7,760.00 $12.84 $99,638.40 $15.00 $116,400.00 $13.60 $105,536.00 $21.00 $162,960.00 $16.00 $124,160.00 $21.16 $164,201.60 $25.66 $199,121.60

B10 PAVEMENT - 
BASE 

SY 7,760.00 $31.43 $243,896.80 $36.00 $279,360.00 $34.11 $264,693.60 $28.00 $217,280.00 $33.00 $256,080.00 $37.29 $289,370.40 $35.46 $275,169.60

B11 PAVEMENT - 
HMAC TYPE 

SY 6,395.00 $46.62 $298,134.90 $40.00 $255,800.00 $31.65 $202,401.75 $28.00 $179,060.00 $49.11 $314,058.45 $51.88 $331,772.60 $51.22 $327,551.90

B12 PAVEMENT - 
ONE 

SY 7,760.00 $7.79 $60,450.40 $5.25 $40,740.00 $6.00 $46,560.00 $6.00 $46,560.00 $8.64 $67,046.40 $8.47 $65,727.20 $7.98 $61,924.80

B13 PAVEMENT - 
PRIME COAT 

GAL 965.00 $8.13 $7,845.45 $1.00 $965.00 $5.49 $5,297.85 $9.00 $8,685.00 $9.60 $9,264.00 $9.44 $9,109.60 $7.07 $6,822.55

B14 PAVEMENT - 
CONCRETE 

SF 2,280.00 $13.00 $29,640.00 $11.75 $26,790.00 $12.84 $29,275.20 $12.00 $27,360.00 $10.00 $22,800.00 $13.57 $30,939.60 $17.92 $40,857.60

B15 PAVEMENT - 
REPAIR

SY 30.00 $147.29 $4,418.70 $151.70 $4,551.00 $90.00 $2,700.00 $194.00 $5,820.00 $220.00 $6,600.00 $248.00 $7,440.00 $224.00 $6,720.00

B16 PAVEMENT - 
CONCRETE 

SY 180.00 $156.11 $28,099.80 $322.19 $57,994.20 $153.75 $27,675.00 $133.00 $23,940.00 $108.00 $19,440.00 $167.56 $30,160.80 $145.60 $26,208.00

B17 PAVEMENT 
MARKING - 

LF 3,340.00 $1.69 $5,644.60 $1.10 $3,674.00 $1.45 $4,843.00 $1.00 $3,340.00 $1.32 $4,408.80 $1.30 $4,342.00 $1.23 $4,108.20

B18 PAVEMENT 
MARKING - 

LF 165.00 $3.39 $559.35 $2.50 $412.50 $3.25 $536.25 $3.00 $495.00 $3.00 $495.00 $2.95 $486.75 $2.80 $462.00

B19 PAVEMENT 
MARKING - 

LF 30.00 $26.41 $792.30 $20.00 $600.00 $26.00 $780.00 $22.00 $660.00 $24.00 $720.00 $23.60 $708.00 $22.40 $672.00

B20 PAVEMENT 
MARKING - 

LF 66.00 $20.79 $1,372.14 $16.00 $1,056.00 $20.80 $1,372.80 $18.00 $1,188.00 $19.20 $1,267.20 $18.88 $1,246.08 $17.92 $1,182.72

B21 PAVEMENT 
MARKING - 

EA 152.00 $10.36 $1,574.72 $7.50 $1,140.00 $9.75 $1,482.00 $9.00 $1,368.00 $9.00 $1,368.00 $8.85 $1,345.20 $8.40 $1,276.80

B22 PAVEMENT 
MARKING - 

EA 7.00 $23.66 $165.62 $15.00 $105.00 $19.50 $136.50 $18.00 $126.00 $18.00 $126.00 $17.70 $123.90 $16.80 $117.60

B23 CHAINLINK 
FENCE 

LF 10.00 $75.00 $750.00 $100.00 $1,000.00 $445.50 $4,455.00 $95.00 $950.00 $100.00 $1,000.00 $88.50 $885.00 $336.00 $3,360.00

B24 SIGN 
ASSEMBLY 

EA 13.00 $1,115.38 $14,499.94 $825.00 $10,725.00 $1,072.50 $13,942.50 $935.00 $12,155.00 $990.00 $12,870.00 $990.00 $12,870.00 $924.00 $12,012.00

B25 ALLOWANCE 
- 

AL 1.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00 $62,000.00

Sub Totals $1,005,790.85 $969,841.90 $933,960.97 $941,287.00 $1,080,598.85 $1,193,070.63 $1,366,575.62

ADA IMPROVEMENTS



C1 GENERAL - 
MOBILIZATIO

LS 1.00 $12,187.50 $12,187.50 $11,063.16 $11,063.16 $10,327.96 $10,327.96 $9,824.00 $9,824.00 $10,000.00 $10,000.00 $14,160.00 $14,160.00 $12,303.47 $12,303.47

C2 SIDEWALK - 
DEMOLITION 

SF 14,765.00 $1.75 $25,838.75 $4.00 $59,060.00 $1.74 $25,691.10 $2.00 $29,530.00 $3.00 $44,295.00 $2.95 $43,556.75 $0.55 $8,120.75

C3 SIDEWALK - 
4-INCH (MIN.) 

SF 15,680.00 $11.05 $173,264.00 $6.99 $109,603.20 $8.49 $133,123.20 $10.00 $156,800.00 $8.50 $133,280.00 $9.44 $148,019.20 $10.37 $162,601.60

C4 SIDEWALK - 
TIE-IN

EA 8.00 $781.25 $6,250.00 $150.00 $1,200.00 $379.69 $3,037.52 $499.00 $3,992.00 $225.00 $1,800.00 $1,262.60 $10,100.80 $7,786.37 $62,290.96

C5 GALVANIZED 
STEEL 

LF 24.00 $221.35 $5,312.40 $100.00 $2,400.00 $354.38 $8,505.12 $540.00 $12,960.00 $300.00 $7,200.00 $584.10 $14,018.40 $301.00 $7,224.00

C6 ADA - CURB 
RAMP 

EA 3.00 $1,445.83 $4,337.49 $300.00 $900.00 $1,350.00 $4,050.00 $1,300.00 $3,900.00 $500.00 $1,500.00 $1,770.00 $5,310.00 $1,818.00 $5,454.00

C7 ADA - CURB 
RAMP - 

EA 8.00 $3,635.94 $29,087.52 $3,950.00 $31,600.00 $2,404.69 $19,237.52 $5,400.00 $43,200.00 $2,200.00 $17,600.00 $2,773.00 $22,184.00 $5,040.00 $40,320.00

C8 ADA - 
DETECTABL

EA 4.00 $1,031.25 $4,125.00 $375.00 $1,500.00 $5,222.81 $20,891.24 $6,200.00 $24,800.00 $500.00 $2,000.00 $3,540.00 $14,160.00 $1,203.99 $4,815.96

C9 ALLOWANCE 
- 

AL 1.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00

Sub Totals $275,402.66 $232,326.36 $239,863.66 $300,006.00 $232,675.00 $286,509.15 $318,130.74

STORM WATER IMPROVEMENTS

D1 GENERAL - 
MOBILIZATIO

LS 1.00 $26,562.50 $26,562.50 $32,975.75 $32,975.75 $28,384.73 $28,384.73 $31,241.00 $31,241.00 $35,000.00 $35,000.00 $47,500.00 $47,500.00 $60,000.00 $60,000.00

D2 DEMOLITION - 
EXISTING 

EA 7.00 $983.93 $6,887.51 $1,250.00 $8,750.00 $701.25 $4,908.75 $1,650.00 $11,550.00 $632.50 $4,427.50 $1,180.00 $8,260.00 $1,168.71 $8,180.97

D3 DEMOLITION - 
CURB AND 

LF 3,350.00 $5.41 $18,123.50 $5.10 $17,085.00 $5.46 $18,291.00 $7.00 $23,450.00 $8.00 $26,800.00 $5.90 $19,765.00 $4.55 $15,242.50

D4 DEMOLITION - 
EXISTING 

EA 4.00 $1,803.13 $7,212.52 $800.00 $3,200.00 $956.25 $3,825.00 $2,400.00 $9,600.00 $862.50 $3,450.00 $1,475.00 $5,900.00 $1,168.52 $4,674.08

D5 REMOVAL - 
REINFORCE

LF 62.00 $18.45 $1,143.90 $20.00 $1,240.00 $25.50 $1,581.00 $28.00 $1,736.00 $23.00 $1,426.00 $20.65 $1,280.30 $87.97 $5,454.14

D6 REMOVAL - 
REINFORCE

LF 17.00 $29.96 $509.32 $23.00 $391.00 $29.33 $498.61 $29.00 $493.00 $26.45 $449.65 $20.65 $351.05 $80.21 $1,363.57

D7 REMOVAL - 
REINFORCE

LF 21.00 $34.23 $718.83 $23.00 $483.00 $29.33 $615.93 $31.00 $651.00 $26.45 $555.45 $27.53 $578.13 $64.93 $1,363.53

D8 REMOVAL - 
REINFORCE

LF 22.00 $36.08 $793.76 $25.00 $550.00 $31.88 $701.36 $32.00 $704.00 $28.75 $632.50 $41.30 $908.60 $61.98 $1,363.56

D9 REMOVAL - 
REINFORCE

LF 505.00 $14.23 $7,186.15 $26.00 $13,130.00 $31.20 $15,756.00 $34.00 $17,170.00 $29.90 $15,099.50 $57.82 $29,199.10 $32.40 $16,362.00

D10 REMOVAL - 
REINFORCE

LF 825.00 $16.21 $13,373.25 $28.00 $23,100.00 $33.60 $27,720.00 $36.00 $29,700.00 $32.20 $26,565.00 $61.95 $51,108.75 $26.44 $21,813.00

D11 CURB AND 
GUTTER - 6-

LF 3,350.00 $21.49 $71,991.50 $29.00 $97,150.00 $27.75 $92,962.50 $33.00 $110,550.00 $30.00 $100,500.00 $24.19 $81,036.50 $62.76 $210,246.00

D12 CURB AND 
GUTTER - TIE-

EA 6.00 $562.50 $3,375.00 $25.00 $150.00 $270.83 $1,624.98 $130.00 $780.00 $100.00 $600.00 $289.10 $1,734.60 $7,316.82 $43,900.92

D13 CONCRETE 
CURB - 6-

LF 17.00 $27.57 $468.69 $25.00 $425.00 $87.94 $1,494.98 $42.00 $714.00 $35.00 $595.00 $41.30 $702.10 $645.60 $10,975.20

D14 STORMWATE
R UTILITY - 

EA 8.00 $13,296.88 $106,375.04 $9,800.00 $78,400.00 $10,780.00 $86,240.00 $9,290.00 $74,320.00 $11,270.00 $90,160.00 $16,541.24 $132,329.92 $23,372.94 $186,983.52

D15 STORMWATE
R UTILITY - 

EA 12.00 $4,991.67 $59,900.04 $5,200.00 $62,400.00 $6,318.00 $75,816.00 $6,900.00 $82,800.00 $5,980.00 $71,760.00 $6,662.28 $79,947.36 $14,225.79 $170,709.48

D16 STORMWATE
R UTILITY - 

EA 1.00 $1,093.75 $1,093.75 $1,900.00 $1,900.00 $2,565.00 $2,565.00 $4,065.00 $4,065.00 $2,185.00 $2,185.00 $2,920.50 $2,920.50 $14,073.70 $14,073.70

D17 STORMWATE
R UTILITY - 

LF 330.00 $73.33 $24,198.90 $115.00 $37,950.00 $140.88 $46,490.40 $257.00 $84,810.00 $132.25 $43,642.50 $160.83 $53,073.90 $159.76 $52,720.80

D18 STORMWATE
R UTILITY - 

LF 44.00 $113.64 $5,000.16 $127.00 $5,588.00 $168.91 $7,432.04 $263.00 $11,572.00 $146.05 $6,426.20 $179.86 $7,913.84 $244.69 $10,766.36

D19 STORMWATE
R UTILITY - 

LF 490.00 $107.16 $52,508.40 $138.00 $67,620.00 $169.05 $82,834.50 $236.00 $115,640.00 $158.70 $77,763.00 $200.89 $98,436.10 $227.18 $111,318.20

D20 STORMWATE
R UTILITY - 

LF 825.00 $144.89 $119,534.25 $205.00 $169,125.00 $251.13 $207,182.25 $343.00 $282,975.00 $257.00 $212,025.00 $298.68 $246,411.00 $300.63 $248,019.75

D21 STORMWATE
R UTILITY - 

LF 1,689.00 $6.44 $10,877.16 $2.00 $3,378.00 $2.70 $4,560.30 $10.00 $16,890.00 $2.30 $3,884.70 $17.70 $29,895.30 $5.60 $9,458.40

D22 STORMWATE
R UTILITY - 

EA 5.00 $2,252.50 $11,262.50 $2,900.00 $14,500.00 $3,857.00 $19,285.00 $1,950.00 $9,750.00 $3,335.00 $16,675.00 $3,622.60 $18,113.00 $159.37 $796.85

D23 ALLOWANCE 
- 

AL 1.00 $54,000.00 $54,000.00 $53,000.00 $53,000.00 $54,000.00 $54,000.00 $54,000.00 $54,000.00 $54,000.00 $54,000.00 $54,000.00 $54,000.00 $56,000.00 $56,000.00

Sub Totals $603,096.63 $692,490.75 $784,770.33 $975,161.00 $794,622.00 $971,365.05 $1,261,786.53

WASTEWATER UTILITY IMPROVEMENTS

E1 GENERAL - 
MOBILIZATIO

LS 1.00 $37,500.00 $37,500.00 $47,405.38 $47,405.38 $45,802.14 $45,802.14 $29,250.00 $29,250.00 $45,000.00 $45,000.00 $50,000.00 $50,000.00 $38,000.00 $38,000.00

E2 WASTEWAT
ER UTILITY - 

LF 1,445.00 $412.28 $595,744.60 $312.90 $452,140.50 $327.80 $473,671.00 $288.00 $416,160.00 $361.00 $521,645.00 $414.18 $598,490.10 $345.00 $498,525.00

E3 WASTEWAT
ER UTILITY - 

EA 6.00 $11,293.75 $67,762.50 $14,946.75 $89,680.50 $16,441.43 $98,648.58 $8,500.00 $51,000.00 $15,943.20 $95,659.20 $7,670.00 $46,020.00 $15,943.20 $95,659.20

E4 WASTEWAT
ER UTILITY - 

EA 5.00 $2,917.50 $14,587.50 $3,018.75 $15,093.75 $3,737.50 $18,687.50 $7,400.00 $37,000.00 $3,306.25 $16,531.25 $6,667.00 $33,335.00 $3,220.00 $16,100.00

E5 WASTEWAT
ER UTILITY - 

LS 1.00 $32,500.00 $32,500.00 $27,042.75 $27,042.75 $28,330.50 $28,330.50 $73,720.00 $73,720.00 $30,906.00 $30,906.00 $88,500.00 $88,500.00 $28,845.60 $28,845.60

E6 WASTEWAT
ER UTILITY - 

EA 17.00 $2,574.26 $43,762.42 $18,950.00 $322,150.00 $17,818.71 $302,918.07 $3,975.00 $67,575.00 $18,651.36 $317,073.12 $10,620.00 $180,540.00 $3,080.00 $52,360.00

E7 ALLOWANCE 
- 

AL 1.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00 $42,000.00

Sub Totals $833,857.02 $995,512.88 $1,010,057.79 $716,705.00 $1,068,814.57 $1,038,885.10 $771,489.80

WATER UTILITY IMPROVEMENTS

F1 GENERAL - 
MOBILIZATIO

LS 1.00 $17,812.50 $17,812.50 $20,299.80 $20,299.80 $17,517.60 $17,517.60 $20,795.00 $20,795.00 $22,000.00 $22,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00

F2 GENERAL - 
SCHEDULE 

LS 1.00 $9,900.00 $9,900.00 $1.00 $1.00 $4,550.00 $4,550.00 $19,600.00 $19,600.00 $1.00 $1.00 $26,550.00 $26,550.00 $11,200.00 $11,200.00

F3 SALVAGE - 
FIRE 

EA 3.00 $718.75 $2,156.25 $750.00 $2,250.00 $845.00 $2,535.00 $1,723.00 $5,169.00 $747.50 $2,242.50 $885.00 $2,655.00 $5,500.00 $16,500.00

F4 DEMOLITION - 
6-INCH 

EA 11.00 $1,067.61 $11,743.71 $625.00 $6,875.00 $577.50 $6,352.50 $79.00 $869.00 $603.75 $6,641.25 $824.43 $9,068.73 $3,500.72 $38,507.92

F5 ABANDON - 
EXISTING 

LF 1,840.00 $7.43 $13,671.20 $28.00 $51,520.00 $33.60 $61,824.00 $24.00 $44,160.00 $32.20 $59,248.00 $51.92 $95,532.80 $5.60 $10,304.00



F6 WATER 
UTILITY - 

LF 350.00 $40.57 $14,199.50 $69.00 $24,150.00 $79.87 $27,954.50 $70.00 $24,500.00 $79.35 $27,772.50 $69.19 $24,216.50 $148.42 $51,947.00

F7 WATER 
UTILITY - 

LF 1,550.00 $42.57 $65,983.50 $80.00 $124,000.00 $82.80 $128,340.00 $83.00 $128,650.00 $89.00 $137,950.00 $96.82 $150,071.00 $70.78 $109,709.00

F8 WATER 
UTILITY - 

LF 1,900.00 $5.26 $9,994.00 $2.00 $3,800.00 $2.40 $4,560.00 $7.00 $13,300.00 $2.30 $4,370.00 $5.90 $11,210.00 $6.72 $12,768.00

F9 WATER 
UTILITY - 

LS 1.00 $18,125.00 $18,125.00 $25,000.00 $25,000.00 $27,610.00 $27,610.00 $23,450.00 $23,450.00 $25,300.00 $25,300.00 $20,378.60 $20,378.60 $52,024.48 $52,024.48

F10 WATER 
UTILITY - 

EA 6.00 $3,383.33 $20,299.98 $2,900.00 $17,400.00 $3,575.70 $21,454.20 $5,400.00 $32,400.00 $3,335.00 $20,010.00 $2,520.48 $15,122.88 $2,182.63 $13,095.78

F11 WATER 
UTILITY - 

EA 10.00 $2,105.00 $21,050.00 $2,150.00 $21,500.00 $2,413.00 $24,130.00 $2,200.00 $22,000.00 $2,185.00 $21,850.00 $1,475.00 $14,750.00 $2,855.36 $28,553.60

F12 WATER 
UTILITY - 

EA 7.00 $4,007.14 $28,049.98 $2,300.00 $16,100.00 $2,921.00 $20,447.00 $4,175.00 $29,225.00 $2,645.00 $18,515.00 $2,242.00 $15,694.00 $3,668.23 $25,677.61

F13 WATER 
UTILITY - 

EA 7.00 $9,894.64 $69,262.48 $8,250.00 $57,750.00 $8,625.00 $60,375.00 $9,960.00 $69,720.00 $8,625.00 $60,375.00 $4,448.60 $31,140.20 $9,665.04 $67,655.28

F14 SERVICE 
CONNECTIO

EA 17.00 $4,436.76 $75,424.92 $1,450.00 $24,650.00 $1,819.75 $30,935.75 $3,460.00 $58,820.00 $1,667.50 $28,347.50 $2,110.23 $35,873.91 $2,152.58 $36,593.86

F15 ALLOWANCE 
FOR 

AL 1.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00 $31,000.00

Sub Totals $408,673.02 $426,295.80 $469,585.55 $523,658.00 $465,622.75 $508,263.62 $530,536.53

GAS UTILITY IMPROVEMENTS

G1 GENERAL - 
MOBILIZATIO

LS 1.00 $1,625.00 $1,625.00 $2,526.00 $2,526.00 $1,532.48 $1,532.48 $2,456.00 $2,456.00 $2,000.00 $2,000.00 $1,500.00 $1,500.00 $2,200.00 $2,200.00

G2 REMOVE 
AND 

EA 2.00 $4,843.75 $9,687.50 $5,000.00 $10,000.00 $4,225.00 $8,450.00 $5,250.00 $10,500.00 $500.00 $1,000.00 $3,009.00 $6,018.00 $3,800.00 $7,600.00

G3 ADJUST - 
LINE 

LF 1,340.00 $14.28 $19,135.20 $25.00 $33,500.00 $14.55 $19,497.00 $24.00 $32,160.00 $30.00 $40,200.00 $13.57 $18,183.80 $20.00 $26,800.00

G4 TRENCH 
SAFETY 

LF 1,340.00 $4.69 $6,284.60 $3.00 $4,020.00 $2.32 $3,108.80 $19.00 $25,460.00 $1.00 $1,340.00 $2.36 $3,162.40 $6.72 $9,004.80

G5 ALLOWANCE 
FOR 

AL 1.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00

Sub Totals $39,732.30 $53,046.00 $35,588.28 $73,576.00 $47,540.00 $31,864.20 $48,604.80

ELECTRICAL IMPROVEMENTS

H1 GENERAL - 
MOBILIZATIO

LS 1.00 $1,500.00 $1,500.00 $1,440.00 $1,440.00 $1,790.00 $1,790.00 $1,354.00 $1,354.00 $1,200.00 $1,200.00 $1,840.00 $1,840.00 $800.00 $800.00

H2 ADJUST - 
ROADWAY 

EA 1.00 $14,812.50 $14,812.50 $3,800.00 $3,800.00 $10,800.00 $10,800.00 $8,900.00 $8,900.00 $3,180.00 $3,180.00 $10,148.00 $10,148.00 $8,400.00 $8,400.00

H3 ALLOWANCE 
FOR 

AL 1.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00

Sub Totals $41,312.50 $30,240.00 $37,590.00 $35,254.00 $29,380.00 $36,988.00 $34,200.00

IT IMPROVEMENTS

I1 GENERAL - 
MOBILIZATIO

LS 1.00 $375.00 $375.00 $500.00 $500.00 $500.00 $500.00 $517.00 $517.00 $500.00 $500.00 $500.00 $500.00 $400.00 $400.00

I2 ALLOWANCE 
FOR 

AL 1.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00

Sub Totals $10,375.00 $10,500.00 $10,500.00 $10,517.00 $10,500.00 $10,500.00 $10,400.00

Grand Total $3,574,312.30 $3,648,556.13 $3,731,617.19 $3,812,600.20 $3,941,647.46 $4,399,669.88 $4,886,211.18


