

**Oso Bay Area Park Development, Phase 2 (Bond 2008)
Bid Additive Alternates**

	Alternate	Reytec Construction
1	Photovoltaic system	\$23,000.00
2	Interpretive Center Breezeway & Seating including structural slab, complete structure, piers, cistern #2, flatwork, permeable pavers, planting and irrigation	711,074.00
3	Wind Turbine System – Deleted, not bid	-
4	Entry drive and parking lot lighting including all fixtures, poles, installation, lighting wiring and conduit	93,400.00
5	Surfing Leaf	18,000.00
6	Play Structures including fall zone with pad and drain, play curb, retaining walls, trail, guardrail and custom slides	377,802.00
7	Dumpster enclosure including structural footing and bollards	18,000.00
8	Peek-A-Boo wall with upgraded fencing and signage	30,614.00
9	Shade Shelter in Conservation Easement including picnic table, structural slab, supports and roof	30,000.00
10	Site Lighting including conduit and wiring	64,904.00
11	Barrier Piers including cables	36,300.00
12	Windmill and Air pump including vault lid and all connections	11,000.00
13	Amphitheater Structure including columns and canopy	75,000.00
14	Pavegrow irrigation and seeding	125,530.00
15	Sign Columns including footing, texture and lettering	42,000.00
16	Stabilized decomposed granite trails including silt fencing, grading and re-vegetation	157,320.00
17	Map kiosks	66,000.00
	Total Additive Alternates 1-17	\$1,879,944.00
	Total Base Bid	\$4,215,816.00
	Total Base Bid Plus Add Alts 1-17	\$6,095,760.00