

**CITY OF CORPUS CHRISTI
CONTRACTS AND PROCUREMENT
DEPARTMENT**




**REQUEST FOR BIDS
("RFB")**

**MUSEUM OF SCIENCE AND
HISTORY M.E.P UPGRADES
PROJECT: 21019**

Contract No. 3296

Y:\00 CONSTRUCTION CONTRACT ADMIN\18173B-Pro Tech Mechanical



00 52 23 AGREEMENT

This Agreement is between the City of Corpus Christi (Owner) and Pro Tech Mechanical, Inc. (Contractor).

Owner and Contractor agree as follows:

ARTICLE 1 – WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as:

Museum of Science and History MEP
Project Number : 21019

ARTICLE 2 – DESIGNER AND OWNER’S AUTHORIZED REPRESENTATIVE

2.01 The Project has been designed by:

Bath Engineering
5656 S. Staples Street, Suite 110
Corpus Christi, Texas 78411jtabb@bathgroup.com

2.02 The Owner’s Authorized Representative for this Project is:

Brett Van Hazel, PMP – Asst. Director of Construction
City of Corpus Christi – Engineering Services
4917 Holly Rd, Bldg. #5
Corpus Christi, Tx 78411

ARTICLE 3 – CONTRACT TIMES

3.01 Contract Times

- A. The Work is required to be substantially completed within **90** days after the date when the Contract Times commence to run as provided in the Notice to Proceed and is to be completed and ready for final payment in accordance with Paragraph 17.16 of the General Conditions within **120** days after the date when the Contract Times commence to run.
- B. Performance of the Work is required as shown in Paragraph 7.02 of the General Conditions.

- C. Milestones, and the dates for completion of each, are as defined in Section 01 35 00 SPECIAL PROCEDURES.

3.02 Liquidated Damages

- A. Owner and Contractor recognize that time limits for specified Milestones, Substantial Completion, and completion and readiness for Final Payment as stated in the Contract Documents are of the essence of the Contract. Owner and Contractor recognize that the Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 3.01 and as adjusted in accordance with Paragraph 11.05 of the General Conditions. Owner and Contractor also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):
 - 1. Substantial Completion: Contractor shall pay Owner **\$400.00** for each day that expires after the time specified in Paragraph 3.01 for Substantial Completion until the Work is substantially complete.
 - 2. Completion of the Remaining Work: Contractor agrees to pay Owner **\$400.00** for each day that expires after the time specified in Paragraph 3.01 for completion and readiness for final payment until the Work is completed and ready for final payment in accordance with Paragraph 17.16 of the General Conditions.
 - 3. Liquidated damages for failing to timely attain Substantial Completion and Final Completion are not additive and will not be imposed concurrently.
 - 4. Milestones: Contractor agrees to pay Owner liquidated damages as stipulated in SECTION 01 35 00 SPECIAL PROCEDURES for failure to meet Milestone completions.
 - 5. The Owner will determine whether the Work has been completed within the Contract Times.
- B. Owner is not required to only assess liquidated damages, and Owner may elect to pursue its actual damages resulting from the failure of Contractor to complete the Work in accordance with the requirements of the Contract Documents.

ARTICLE 4 – CONTRACT PRICE

- 4.01 Owner will pay Contractor for completion of the Work in accordance with the Contract Documents at the unit prices shown in the attached BID FORM. Unit prices have been computed in accordance with Paragraph 15.03 of the General Conditions. Contractor acknowledges that estimated quantities are not guaranteed, and were solely for the purpose of comparing Bids, and final payment for all unit price items will be based on actual quantities, determined as provided in the Contract Documents.

Total Base Bid Price **\$1,427,351.00**

ARTICLE 5 – PAYMENT PROCEDURES

- 5.01 Submit Applications for Payment in accordance with Article 17 of the General Conditions. Applications for Payment will be processed by the OAR as provided in the General Conditions.

5.02 Progress Payments; Retainage:

- A. The Owner will make progress payments on or about the 25th day of each month during performance of the Work. Payment is based on Work completed in accordance with the Schedule of Values established as provided in the General Conditions.
- B. Progress payments equal to the full amount of the total earned value to date for completed Work minus the retainage listed below and properly stored materials will be made prior to Substantial Completion.
 - 1. The standard retainage is 5 percent.
- C. Payment will be made for the amount determined per Paragraph 5.02.B, less the total of payments previously made and less set-offs determined in accordance with Paragraph 17.01 of the General Conditions.
- D. At the Owner's option, retainage may be increased to a higher percentage rate, not to exceed ten percent, if progress on the Project is considered to be unsatisfactory. If retainage in excess of the amount described above is held prior to Substantial Completion, the Owner will place the additional amount in an interest bearing account. Interest will be paid in accordance with Paragraph 6.01.
- E. At the Owner's option, Owner may pay Contractor 100 percent of the Work completed, less amounts withheld in accordance with Paragraph 17.01 of the General Conditions and less 200 percent of OAR's estimate of the value of Work to be completed or corrected to reach Substantial Completion. Owner may, at its sole discretion, elect to hold retainage in the amounts set forth above for progress payments prior to Substantial Completion if Owner has concerns with the ability of the Contractor to complete the remaining Work in accordance with the Contract Documents or within the time frame established by this Agreement. Release or reduction in retainage is contingent upon and consent of surety to the reduction in retainage.

5.03 Owner will pay the remainder of the Contract Price as recommended by OAR in accordance with Paragraph 17.16 of the General Conditions upon Final Completion and acceptance of the Work.

ARTICLE 6 – INTEREST ON OVERDUE PAYMENTS AND RETAINAGE

- 6.01 The Owner is not obligated to pay interest on overdue payments except as required by Texas Government Code Chapter 2251. Invoices must comply with Article 17 of the General Conditions.
- 6.02 Except as specified in Article 5, the Owner is not obligated to pay interest on moneys not paid except as provided in Texas Government Code Chapter 2252.

ARTICLE 7 – CONTRACTOR'S REPRESENTATIONS

- 7.01 The Contractor makes the following representations:
 - A. The Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
 - B. The Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.

- C. The Contractor is familiar with Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. The Contractor has carefully studied the following Site-related reports and drawings as identified in the Supplementary Conditions:
 - 1. Geotechnical Data Reports regarding subsurface conditions at or adjacent to the Site;
 - 2. Drawings of physical conditions relating to existing surface or subsurface structures at the Site;
 - 3. Underground Facilities referenced in reports and drawings;
 - 4. Reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site; and
 - 5. Technical Data related to each of these reports and drawings.
- E. The Contractor has considered the:
 - 1. Information known to Contractor;
 - 2. Information commonly known to contractors doing business in the locality of the Site;
 - 3. Information and observations obtained from visits to the Site; and
 - 4. The Contract Documents.
- F. The Contractor has considered the items identified in Paragraphs 7.01.D and 7.01.E with respect to the effect of such information, observations, and documents on:
 - 1. The cost, progress, and performance of the Work;
 - 2. The means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and
 - 3. Contractor's safety precautions and programs.
- G. Based on the information and observations referred to in the preceding paragraphs, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- H. The Contractor is aware of the general nature of Work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- I. The Contractor has correlated the information known to the Contractor, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.
- J. The Contractor has given the OAR written notice of all conflicts, errors, ambiguities, or discrepancies that the Contractor has discovered in the Contract Documents, and the written resolution provided by the OAR is acceptable to the Contractor.
- K. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

- L. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.
- M. **CONTRACTOR SHALL INDEMNIFY, DEFEND AND HOLD HARMLESS THE OWNER'S INDEMNITEES IN ACCORDANCE WITH PARAGRAPH 7.14 OF THE GENERAL CONDITIONS AND THE SUPPLEMENTARY CONDITIONS.**

ARTICLE 8 – ACCOUNTING RECORDS

8.01 Accounting Record Availability: The Contractor shall keep such full and detailed accounts of materials incorporated and labor and equipment utilized for the Work consistent with the requirements of Paragraph 15.01 of the General Conditions and as may be necessary for proper financial management under this Agreement. Subject to prior written notice, the Owner shall be afforded reasonable access during normal business hours to all of the Contractor's records, books, correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work and the Contractor's fee. The Contractor shall preserve all such documents for a period of 3 years after the final payment by the Owner.

ARTICLE 9 – CONTRACT DOCUMENTS

9.01 Contents:

- A. The Contract Documents consist of the following:
 - 1. Exhibits to this Agreement:
 - a. Contractor's Bid Form.
 - 2. Specifications, forms, and documents listed in SECTION 00 01 00 TABLE OF CONTENTS.
 - 3. Drawings listed in the Sheet Index.
 - 4. Solicitation documents and Contractor's response, which are incorporated by reference.
 - 5. Addenda, which are incorporated by reference.
 - 6. Documentation required by the Contract Documents and submitted by Contractor prior to Notice of Award, which is incorporated by reference.
- B. There are no Contract Documents other than those listed above in this Article.
- C. The Contract Documents may only be amended, modified, or supplemented as provided in Article 11 of the General Conditions.

ARTICLE 10 – CONTRACT DOCUMENT SIGNATURES

ATTEST

CITY OF CORPUS CHRISTI

Rebecca Huerta
City Secretary

Michael Rodriguez
Chief of Staff

_____ AUTHORIZED

APPROVED AS TO LEGAL FORM:

BY COUNCIL _____

Assistant City Attorney

ATTEST (IF CORPORATION)

PRO TECH MECHANICAL, INC.

(Seal Below)

By:

Note: Attach copy of authorization to sign if person signing for CONTRACTOR is not President, Vice President, Chief Executive Officer, or Chief Financial Officer

Title:

1622 Saratoga Blvd.
Address

Corpus Christi Texas 78417
City State Zip

361-882-2101 N/A
Phone Fax

tiffany@protechmech.com
Email

END OF SECTION

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

Pro Tech Mechanical Inc.
Corpus Christi, TX United States

Certificate Number:
2021-738476

Date Filed:
04/14/2021

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

City of Corpus Christi

Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

21019
Museum of Science MEP Upgrades

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is Mike Richter, and my date of birth is 11-13-1969.

My address is 1622 Saratoga Blvd Corpus Christi TX 78412 USA.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in Nueces County, State of Texas, on the 14 day of April, 2021.
(month) (year)


Signature of authorized agent of contracting business entity (Declarant)

Project Name:	Museum of Science and History MEP
Project Number:	21019
Owner:	City of Corpus Christi
OAR:	
Designer:	Bath Engineering

By its signature below, Bidder accepts all of the terms and conditions of the Bid Acknowledgement, acknowledges receipt of all Addenda to the Bid and agrees, if this Bid is accepted, to enter into a Contract with the Owner and complete the Work in accordance with the Contract Documents for the Bid price.

Bidder: Pro Tech Mechanical, Inc. (full legal name of Bidder)

Signature:  (signature of person with authority to bind the Bidder)

Name: Mike Richter (printed name of person signing Bid Form)

Title: Vice President (title of person signing Bid Form)

Attest:  (signature)

State of Residency: Texas

Federal Tx ID No. 74-2957881

Address for Notices: Pro Tech Mechanical, Inc.
1622 Saratoga Blvd.
Corpus Christi TX 78417

Phone: 361-882-2101 Email: tiffany@protechmech.com

Basis of Bid

Item	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	EXTENDED AMOUNT
Base Bid					
Part A - General (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)					
A1	Mobilization and Demobilization (Not to exceed 5%)	LS	1	61,804	61,804
A2	Bonds and Insurance	AL	1	22,858	22,858
					84,662
SUBTOTAL PART A - GENERAL (Items A1 thru A2)					

Part B - MECHANICAL/ELECTRICAL (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)					
B1	Demolition of Boiler/Pump/Mech Room Piping	LS	1	11,546	11,546
B2	Demolition of Chilled Water Pumps/Mech Room Piping	LS	1	6,229	6,229
B3	Demolition of Piping in Museum	LS	1	17,002	17,002
B4	Provide Natural Gas Boilers/Vents	LS	1	120,462	120,462
B5	Provide Chilled/Heating Water Pumps, VFDs, Accessories	LS	1	164,198	164,198
B6	Provide Heating Water Piping/Insulation in Mech Room	LS	1	79,729	79,729
B7	Provide Chilled Water Piping/Insulation in Mech Room	LS	1	101,038	101,038
B8	Provide Chilled/Heating Water Piping/Insulation on Roof	LS	1	370,849	370,849
B9	Provide Chilled/Heating Water Piping below Ceiling	LS	1	179,218	179,218
B10	Provide/Modify Controls	LS	1	77,194	77,194
B11	Provide Chemical Treatment	LS	1	2,898	2,898
B12	Provide Natural Gas Piping System	LS	1	1,596	1,596
B13	Electrical Demolition in Mech Room	LS	1	11,013	11,013
B14	Install Disconnects/VFD	LS	1	21,253	21,253
					1,164,225.00
SUBTOTAL PART B - MECHANICAL/ELECTRICAL (Items B1 thru B14)					

Part C - ROOFING (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)					
--	--	--	--	--	--

00 30 01 BID FORM

Item	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	EXTENDED AMOUNT
C1	Roofing Repair/Modification	LS	1	87,464	87,464
SUBTOTAL PART C - ROOFING (Item C1)					87,464

Part D - ALLOWANCES (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)					
D1	Allowance A - Unforeseen Conditions	AL	1		\$ 75,000.00
D2	Allowance B - Permits	AL	1		\$ 16,000.00
SUBTOTAL PART D - ALLOWANCES (D1 THRU D2)					\$ 91,000.00

BID SUMMARY

TOTAL PROJECT BASE BID (PARTS A THRU D)	1,427,351.00
--	---------------------