
ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

A1 Mobilization (Max 5% Part A) LS 1           12,400.00$      12,400.00$                25,000.00$         25,000.00$               25,000.00$               25,000.00$               22,000.00$               22,000.00$               22,225.93$      22,225.93$                
A2 Bonds and Insurance (Max 2%) LS 1           64,890.00$      64,890.00$                112,500.00$       112,500.00$             115,000.00$             115,000.00$             67,000.00$               67,000.00$               167,277.59$    167,277.59$              
A3 Clear Right-of-Way AC 6           8,200.00$        45,100.00$                25,000.00$         137,500.00$             800.00$                    4,400.00$                 19,000.00$               104,500.00$             3,284.92$        18,067.06$                
A4 Ozone Day DAY 1           99.00$             99.00$                       1.00$                  1.00$                        1,000.00$                 1,000.00$                 1.00$                        1.00$                        11,334.45$      11,334.45$                
A5 Survey Monument EA 1           1,979.00$        1,979.00$                  1,500.00$           1,500.00$                 1,500.00$                 1,500.00$                 1,300.00$                 1,300.00$                 11,334.45$      11,334.45$                
A6 Traffic Control Mobilization/Adjustments LS 1           19,430.00$      19,430.00$                18,835.50$         18,835.50$               11,000.00$               11,000.00$               20,000.00$               20,000.00$               67,339.80$      67,339.80$                
A7 Traffic Control Items (Signs, Barricades, Channelizing Devices, LPCBs, etc.) MO 12         7,600.00$        91,200.00$                1,558.80$           18,705.60$               18,000.00$               216,000.00$             1,600.00$                 19,200.00$               5,601.20$        67,214.40$                
A8 Arrow Boards for Traffic Control EA 3           6,200.00$        18,600.00$                6,235.20$           18,705.60$               5,000.00$                 15,000.00$               6,400.00$                 19,200.00$               6,019.20$        18,057.60$                
A9 Mobile Message Board for Traffic Control (Full Matrix) EA 4           8,600.00$        34,400.00$                17,536.50$         70,146.00$               14,000.00$               56,000.00$               17,000.00$               68,000.00$               16,929.00$      67,716.00$                
A10 Block Sodding SY 4,372    9.00$               39,348.00$                10.00$                43,720.00$               7.50$                        32,790.00$               14.00$                      61,208.00$               9.10$               39,785.20$                
A11 Erosion Control Blanket and Seeding SY 7,150    9.00$               64,350.00$                5.50$                  39,325.00$               4.50$                        32,175.00$               5.00$                        35,750.00$               8.70$               62,205.00$                
A12 Curb Inlet Protection EA 11         260.00$           2,860.00$                  100.00$              1,100.00$                 80.00$                      880.00$                    250.00$                    2,750.00$                 433.55$           4,769.05$                  
A13 Post Inlet Protection EA 8           280.00$           2,240.00$                  100.00$              800.00$                    50.00$                      400.00$                    250.00$                    2,000.00$                 375.31$           3,002.48$                  
A14 Silt Fence LF 2,880    10.00$             28,800.00$                4.50$                  12,960.00$               4.00$                        11,520.00$               4.00$                        11,520.00$               4.35$               12,528.00$                
A15 Rock Filter Dam LF 200       95.00$             19,000.00$                50.00$                10,000.00$               50.00$                      10,000.00$               60.00$                      12,000.00$               26.63$             5,326.00$                  
A16 Storm Water Pollution Prevention Plan LS 1           1,760.00$        1,760.00$                  10,000.00$         10,000.00$               25,000.00$               25,000.00$               1,600.00$                 1,600.00$                 15,048.00$      15,048.00$                

446,456.00$              520,798.70$             557,665.00$             448,029.00$             593,231.01$              

B1 Mobilization (Max 5% Part B) LS 1           64,900.00$      64,900.00$                100,000.00$       100,000.00$             100,000.00$             100,000.00$             102,000.00$             102,000.00$             119,926.64$    119,926.64$              
B2 Street Excavation SY 12,249  17.00$             208,233.00$              16.00$                195,984.00$             15.00$                      183,735.00$             12.00$                      146,988.00$             14.64$             179,325.36$              
B3 12" Compacted Subgrade SY 11,707  1.50$               17,560.50$                4.00$                  46,828.00$               7.00$                        81,949.00$               6.00$                        70,242.00$               2.41$               28,213.87$                
B4 8" Crushed Limestone Flexible Base (Type A, Gr. 1-2) SY 11,707  29.00$             339,503.00$              32.00$                374,624.00$             25.00$                      292,675.00$             35.00$                      409,745.00$             33.36$             390,545.52$              
B5 11" Reinforced Concrete (CRCP) SY 10,579  104.00$           1,100,216.00$           140.00$              1,481,060.00$          158.00$                    1,671,482.00$          113.00$                    1,195,427.00$          210.22$           2,223,917.38$           
B6 6" Concrete Driveway (Class "A") SF 6,615    13.00$             85,995.00$                13.00$                85,995.00$               15.00$                      99,225.00$               12.00$                      79,380.00$               15.81$             104,583.15$              
B7 6" Concrete Driveway (Class "S") SF 435       14.00$             6,090.00$                  13.00$                5,655.00$                 28.00$                      12,180.00$               13.00$                      5,655.00$                 18.70$             8,134.50$                  
B8 8" Concrete Driveway (Class "S") SF 3,784    16.00$             60,544.00$                14.50$                54,868.00$               20.00$                      75,680.00$               14.00$                      52,976.00$               15.54$             58,803.36$                
B9 Unanticipated Concrete Driveway Removal SF 200       17.00$             3,400.00$                  5.00$                  1,000.00$                 12.00$                      2,400.00$                 9.00$                        1,800.00$                 43.97$             8,794.00$                  
B10 Asphalt Pavement Repair Type A SY 984       160.00$           157,440.00$              72.42$                71,261.28$               135.00$                    132,840.00$             150.00$                    147,600.00$             112.72$           110,916.48$              
B11 Temporary Pavement for Travel Lanes SY 100       99.00$             9,900.00$                  112.25$              11,225.00$               125.00$                    12,500.00$               245.00$                    24,500.00$               106.95$           10,695.00$                
B12 Mill and Overlay 2" Depth SY 629       72.00$             45,288.00$                59.80$                37,614.20$               50.00$                      31,450.00$               50.00$                      31,450.00$               68.34$             42,985.86$                
B13 REFL PAV MRK TY I (Y) (4") (DBL) (SLD) with Primer-Sealer LF 464       1.00$               464.00$                     1.32$                  612.48$                    1.15$                        533.60$                    1.00$                        464.00$                    1.38$               640.32$                     
B14 REFL PAV MRK TY I (Y) (4") (BRK) with Primer-Sealer LF 1,180    1.00$               1,180.00$                  0.75$                  885.00$                    0.65$                        767.00$                    1.00$                        1,180.00$                 0.78$               920.40$                     
B15 REFL PAV MRK TY I (Y) (4") (SLD) with Primer-Sealer LF 4,440    1.00$               4,440.00$                  0.75$                  3,330.00$                 0.65$                        2,886.00$                 1.00$                        4,440.00$                 0.78$               3,463.20$                  
B16 REFL PAV MRK TY I (W) (4") (SLD) with Primer-Sealer LF 1,829    1.00$               1,829.00$                  0.75$                  1,371.75$                 0.65$                        1,188.85$                 1.00$                        1,829.00$                 0.78$               1,426.62$                  
B17 REFL PAV MRK TY I (W) (8") (SLD) with Primer-Sealer LF 2,755    1.00$               2,755.00$                  1.32$                  3,636.60$                 1.15$                        3,168.25$                 1.00$                        2,755.00$                 1.38$               3,801.90$                  

B18
REFL PAV MRK TY C HEAT APPLIED PREFAB PREFORMED THERMOPLASTIC
(W)24”(SLD)(125MIL) WITH PRIMER SEALER LF 25         25.00$             625.00$                     24.00$                600.00$                    21.00$                      525.00$                    25.00$                      625.00$                    25.08$             627.00$                     

B19 PREFAB PAV MRK TY C (W) (ARROW) with Primer-Sealer EA 21         250.00$           5,250.00$                  222.00$              4,662.00$                 190.00$                    3,990.00$                 230.00$                    4,830.00$                 231.99$           4,871.79$                  
B20 PREFAB PAV MRK TY C (W) (ONLY) with Primer-Sealer EA 5           380.00$           1,900.00$                  360.00$              1,800.00$                 310.00$                    1,550.00$                 370.00$                    1,850.00$                 376.20$           1,881.00$                  
B21 TY II-B-B Raised Pavement Marker (Reflectorized) EA 8           13.00$             104.00$                     12.00$                96.00$                      11.00$                      88.00$                      12.00$                      96.00$                      12.54$             100.32$                     
B22 TY II-C Raised Pavement Marker (Reflectorized) EA 12         7.00$               84.00$                       6.00$                  72.00$                      5.20$                        62.40$                      6.00$                        72.00$                      6.27$               75.24$                       
B23 TY II-A-A Raised Pavement Marker (Reflectorized) EA 110       7.00$               770.00$                     6.00$                  660.00$                    5.20$                        572.00$                    6.00$                        660.00$                    137.94$           15,173.40$                
B24 Remove Existing Sign and Sign Assembly EA 11         85.00$             935.00$                     78.00$                858.00$                    67.00$                      737.00$                    80.00$                      880.00$                    81.51$             896.61$                     

B25
Furnish and Install Street Sign Assembly w/9" Blades (Green) and Stop Sign (Triangular
Slipbase System) EA 1           1,400.00$        1,400.00$                  1,170.00$           1,170.00$                 1,000.00$                 1,000.00$                 1,200.00$                 1,200.00$                 1,222.65$        1,222.65$                  

B26
Furnish And Install Roadside Traffic Sign And Sign Support Assembly (Triangular Slipbase
System) EA 23         1,100.00$        25,300.00$                7,830.00$           180,090.00$             740.00$                    17,020.00$               890.00$                    20,470.00$               909.15$           20,910.45$                

B27
Furnish and Install Roadside Object Marker and Sign Support Assembly (Triangular Slipbase
System) EA 1           590.00$           590.00$                     540.00$              540.00$                    460.00$                    460.00$                    550.00$                    550.00$                    564.30$           564.30$                     

B28 Allowance for Unanticipated Street-Related Improvements LS 1           25,000.00$      25,000.00$                25,000.00$         25,000.00$               25,000.00$               25,000.00$               25,000.00$               25,000.00$               25,000.00$      25,000.00$                
2,171,695.50$           2,691,498.31$          2,755,664.10$          2,334,664.00$          3,368,416.32$           

C1 Mobilization (Max 5% Part C) LS 1           9,420.00$        9,420.00$                  20,000.00$         20,000.00$               14,000.00$               14,000.00$               9,000.00$                 9,000.00$                 25,008.75$      25,008.75$                
C2 PLANE ASPH CONC PAV (0-4") SY 6,048    4.00$               24,192.00$                6.72$                  40,642.56$               6.00$                        36,288.00$               3.00$                        18,144.00$               8.60$               52,012.80$                
C3 4" Crushed Limestone Fleaxible Base (Type A, Gr. 1-2) SY 6,048    16.00$             96,768.00$                18.00$                108,864.00$             12.00$                      72,576.00$               16.00$                      96,768.00$               57.39$             347,094.72$              
C4 CEMENT TON 100       320.00$           32,000.00$                281.97$              28,197.00$               210.00$                    21,000.00$               230.00$                    23,000.00$               321.27$           32,127.00$                
C5 CEMENT TREAT (MX EXST MTL & NW BS) (8") SY 6,048    3.00$               18,144.00$                8.00$                  48,384.00$               10.00$                      60,480.00$               6.00$                        36,288.00$               4.89$               29,574.72$                
C6 REWORK BS MTL (TY C)(8")(DENS CONT) SY 6,048    4.00$               24,192.00$                8.00$                  48,384.00$               10.00$                      60,480.00$               2.00$                        12,096.00$               3.26$               19,716.48$                
C7 Prime Coat (MC-30) (0.15 GAL/SY) GAL 908       6.00$               5,448.00$                  10.53$                9,561.24$                 12.00$                      10,896.00$               6.00$                        5,448.00$                 8.72$               7,917.76$                  
C8 Two Course Surface Treatment (Asphalt Binder and Aggregate) SY 6,048    7.00$               42,336.00$                12.06$                72,938.88$               14.00$                      84,672.00$               8.00$                        48,384.00$               9.35$               56,548.80$                
C9 6" Concrete Driveway SF 450       13.00$             5,850.00$                  10.00$                4,500.00$                 16.00$                      7,200.00$                 12.00$                      5,400.00$                 18.81$             8,464.50$                  
C10 REFL PAV MRK TY I (W) 4"(SLD)(090MIL) LF 4,276    0.60$               2,565.60$                  3.50$                  14,966.00$               0.50$                        2,138.00$                 1.00$                        4,276.00$                 0.60$               2,565.60$                  
C11 REFL PAV MRK TY I (Y) 4"(BRK)(090MIL) LF 2,088    0.60$               1,252.80$                  0.58$                  1,211.04$                 0.50$                        1,044.00$                 1.00$                        2,088.00$                 0.60$               1,252.80$                  
C12 REFL PAV MRK TY I (Y) 4"(SLD)(DBL)(090MIL) LF 212       1.50$               318.00$                     1.15$                  243.80$                    1.00$                        212.00$                    1.00$                        212.00$                    1.21$               256.52$                     
C13 TY II-A-A Raised Pavement Marker (Reflectorized) EA 69         7.00$               483.00$                     6.00$                  414.00$                    5.20$                        358.80$                    6.00$                        414.00$                    6.27$               432.63$                     

C14
REFL PAV MRK TY C HEAT APPLIED PREFAB PREFORMED THERMOPLASTIC
(W)24"(SLD)(125MIL) LF 27         18.00$             486.00$                     16.80$                453.60$                    15.00$                      405.00$                    17.00$                      459.00$                    17.56$             474.12$                     

C15
Furnish And Install Roadside Traffic Sign And Sign Support Assembly (Triangular Slipbase
System) EA 2           980.00$           1,960.00$                  870.00$              1,740.00$                 745.00$                    1,490.00$                 890.00$                    1,780.00$                 909.15$           1,818.30$                  

C16 Remove Existing Sign and Sign Assembly EA 1           90.00$             90.00$                       78.00$                78.00$                      67.00$                      67.00$                      80.00$                      80.00$                      81.51$             81.51$                       
C17 Backfilling Pavement Edges with Select Fill STA 23         712.00$           16,376.00$                700.00$              16,100.00$               1,300.00$                 29,900.00$               300.00$                    6,900.00$                 1,268.99$        29,186.77$                
C18 Allowance for Unanticipated Street -Related Improvements LS 1           15,000.00$      15,000.00$                15,000.00$         15,000.00$               15,000.00$               15,000.00$               15,000.00$               15,000.00$               15,000.00$      15,000.00$                
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296,881.40$              431,678.12$             418,206.80$             285,737.00$             629,533.78$              

D1 Mobilization (Max 5% Part D) LS 1           6,469.50$        6,469.50$                  10,000.00$         10,000.00$               8,000.00$                 8,000.00$                 9,200.00$                 9,200.00$                 8,904.89$        8,904.89$                  
D2 4" Thick Concrete Sidewalk SF 17,550  11.00$             193,050.00$              10.00$                175,500.00$             11.00$                      193,050.00$             9.00$                        157,950.00$             14.52$             254,826.00$              
D3 Concrete Curb Ramp SF 227       42.00$             9,534.00$                  29.00$                6,583.00$                 28.00$                      6,356.00$                 31.00$                      7,037.00$                 46.92$             10,650.84$                

D4
REFL PAV MRK TY C HEAT APPLIED PREFAB PREFORMED THERMOPLASTIC
(W)24”(SLD)(125MIL) WITH PRIMER SEALER LF 90         17.34$             1,560.60$                  4.00$                  360.00$                    15.00$                      1,350.00$                 17.00$                      1,530.00$                 17.56$             1,580.40$                  

D5 Unanticipated Concrete Sidewalk Removal SF 100       14.00$             1,400.00$                  4.00$                  400.00$                    10.00$                      1,000.00$                 9.00$                        900.00$                    2.17$               217.00$                     
D6 Allowance for Unanticipated ADA Improvements LS 1           10,000.00$      10,000.00$                10,000.00$         10,000.00$               10,000.00$               10,000.00$               10,000.00$               10,000.00$               10,000.00$      10,000.00$                

222,014.10$              202,843.00$             219,756.00$             186,617.00$             286,179.13$              

E1 Mobilization (Max 5% Part E) LS 1           5,340.00$        5,340.00$                  8,000.00$           8,000.00$                 5,000.00$                 5,000.00$                 6,300.00$                 6,300.00$                 5,814.00$        5,814.00$                  
E2 2" PVC Schedule 40 I.T. Conduit with Mule Tape LF 2,614    17.00$             44,438.00$                25.00$                65,350.00$               14.00$                      36,596.00$               15.00$                      39,210.00$               16.39$             42,843.46$                
E3 24"x36"x24" Pullbox (Handhole) EA 8           3,340.00$        26,720.00$                2,500.00$           20,000.00$               2,400.00$                 19,200.00$               2,800.00$                 22,400.00$               2,884.20$        23,073.60$                
E4 Tie-In Connection to Exist. Pullbox (Handhole) EA 1           1,150.00$        1,150.00$                  2,000.00$           2,000.00$                 350.00$                    350.00$                    400.00$                    400.00$                    413.82$           413.82$                     
E5 Allowance for Unanticipated I.T. Improvements LS 1           5,000.00$        5,000.00$                  5,000.00$           5,000.00$                 5,000.00$                 5,000.00$                 5,000.00$                 5,000.00$                 5,000.00$        5,000.00$                  
E6 3" PVC (SCH 40) STREET LIGHTING CONDUIT W/MULE TAPE LF 2,537    22.00$             55,814.00$                30.00$                76,110.00$               17.00$                      43,129.00$               18.00$                      45,666.00$               17.10$             43,382.70$                
E7 24"X18"X11" PULLBOX (HANDHOLE) EA 6           2,555.00$        15,330.00$                4,000.00$           24,000.00$               1,200.00$                 7,200.00$                 1,500.00$                 9,000.00$                 1,356.60$        8,139.60$                  

153,792.00$              200,460.00$             116,475.00$             127,976.00$             128,667.18$              

F1 Mobilization (Max 5%  Part F) LS 1           39,990.00$      39,990.00$                75,000.00$         75,000.00$               65,000.00$               65,000.00$               36,000.00$               36,000.00$               83,428.32$      83,428.32$                
F2 15" Dia. RCP (Class III) LF 15         85.00$             1,275.00$                  122.85$              1,842.75$                 210.00$                    3,150.00$                 118.00$                    1,770.00$                 316.68$           4,750.20$                  
F3 18" Dia. RCP (Class III) LF 110       90.00$             9,900.00$                  140.40$              15,444.00$               178.00$                    19,580.00$               126.00$                    13,860.00$               213.73$           23,510.30$                
F4 18" Dia. RCP (Class IV) LF 54         110.00$           5,940.00$                  15.21$                821.34$                    192.00$                    10,368.00$               154.00$                    8,316.00$                 213.45$           11,526.30$                
F5 24" Dia. RCP (Class III) LF 160       120.00$           19,200.00$                163.80$              26,208.00$               220.00$                    35,200.00$               172.00$                    27,520.00$               227.11$           36,337.60$                
F6 30" Dia. RCP (Class III) LF 185       145.00$           26,825.00$                228.15$              42,207.75$               282.00$                    52,170.00$               229.00$                    42,365.00$               206.88$           38,272.80$                
F7 36" Dia. RCP (Class III) LF 524       195.00$           102,180.00$              286.65$              150,204.60$             330.00$                    172,920.00$             311.00$                    162,964.00$             265.46$           139,101.04$              
F8 4'x3' RCB LF 402       440.00$           176,880.00$              575.64$              231,407.28$             581.00$                    233,562.00$             860.00$                    345,720.00$             775.90$           311,911.80$              
F9 5'x4' RCB LF 988       625.00$           617,500.00$              805.00$              795,340.00$             740.00$                    731,120.00$             1,080.00$                 1,067,040.00$          852.63$           842,398.44$              
F10 Tie-In Prop. 36" RCP to Exist. Junction Box/Manhole EA 1           4,300.00$        4,300.00$                  2,632.50$           2,632.50$                 2,000.00$                 2,000.00$                 6,000.00$                 6,000.00$                 3,141.24$        3,141.24$                  
F11 Tie-In Exist. 8'x4' RCB to Prop. Junction Box EA 2           4,600.00$        9,200.00$                  7,382.70$           14,765.40$               6,100.00$                 12,200.00$               11,000.00$               22,000.00$               5,225.16$        10,450.32$                
F12 Tie-In Exist. (15"-24" Dia.) RCP to Prop. Post Inlet EA 5           4,350.00$        21,750.00$                2,164.50$           10,822.50$               1,400.00$                 7,000.00$                 9,700.00$                 48,500.00$               2,369.55$        11,847.75$                
F13 Tie-In Prop. (15"-36" Dia) RCP to Exist. (15"-36") Dia. RCP EA 2           4,400.00$        8,800.00$                  2,866.50$           5,733.00$                 1,500.00$                 3,000.00$                 6,600.00$                 13,200.00$               1,674.04$        3,348.08$                  
F14 5' Standard Curb Inlet EA 5           9,600.00$        48,000.00$                6,961.50$           34,807.50$               8,900.00$                 44,500.00$               8,100.00$                 40,500.00$               6,725.05$        33,625.25$                
F15 4'x4' Post Inlet EA 6           9,400.00$        56,400.00$                6,610.50$           39,663.00$               4,800.00$                 28,800.00$               7,700.00$                 46,200.00$               6,437.73$        38,626.38$                
F16 4'x4' Post Inlet (Special - 3 Sided Opening) EA 2           11,750.00$      23,500.00$                6,329.70$           12,659.40$               5,000.00$                 10,000.00$               8,300.00$                 16,600.00$               8,071.04$        16,142.08$                
F17 5' Dia. Storm Water Manhole (Type 'A') EA 1           15,750.00$      15,750.00$                8,775.00$           8,775.00$                 8,200.00$                 8,200.00$                 10,000.00$               10,000.00$               7,009.77$        7,009.77$                  
F18 6' Dia. Storm Water Manhole (Type 'A') EA 1           16,250.00$      16,250.00$                10,120.50$         10,120.50$               9,800.00$                 9,800.00$                 11,000.00$               11,000.00$               8,296.37$        8,296.37$                  
F19 Concrete Storm Water Manhole (Type 'D') EA 5           16,100.00$      80,500.00$                15,795.00$         78,975.00$               25,000.00$               125,000.00$             19,000.00$               95,000.00$               12,990.93$      64,954.65$                
F20 Concrete Junction Box EA 1           66,250.00$      66,250.00$                38,610.00$         38,610.00$               48,000.00$               48,000.00$               37,000.00$               37,000.00$               53,179.43$      53,179.43$                
F21 6" Concrete Curb LF 1,833    15.00$             27,495.00$                18.00$                32,994.00$               7.00$                        12,831.00$               13.00$                      23,829.00$               137.94$           252,844.02$              
F22 6" Concrete Curb and Gutter LF 360       68.00$             24,480.00$                35.00$                12,600.00$               38.00$                      13,680.00$               78.00$                      28,080.00$               158.14$           56,930.40$                
F23 Ditch Regrade LF 2,161    26.00$             56,186.00$                15.00$                32,415.00$               18.00$                      38,898.00$               18.00$                      38,898.00$               5.85$               12,641.85$                
F24 Adjust Exist. Storm Water Manhole to Grade EA 3           2,000.00$        6,000.00$                  2,281.50$           6,844.50$                 2,000.00$                 6,000.00$                 3,500.00$                 10,500.00$               2,585.28$        7,755.84$                  
F25 Trench Safety for Storm Water Conduits LF 2,438    12.00$             29,256.00$                3.51$                  8,557.38$                 5.50$                        13,409.00$               12.00$                      29,256.00$               6.06$               14,774.28$                
F26 Trench Safety for Storm Water Manholes/Inlets EA 21         2,600.00$        54,600.00$                351.00$              7,371.00$                 110.00$                    2,310.00$                 1,000.00$                 21,000.00$               16.42$             344.82$                     
F27 Allowance for Unanticipated Storm Water Improvements LS 1           25,000.00$      25,000.00$                25,000.00$         25,000.00$               25,000.00$               25,000.00$               25,000.00$               25,000.00$               25,000.00$      25,000.00$                

1,573,407.00$           1,721,821.40$          1,733,698.00$          2,228,118.00$          2,112,149.33$           

G1 MOBILIZATION (MAX 5% PART G) LS 1           10,060.00$      10,060.00$                15,000.00$         15,000.00$               15,000.00$               15,000.00$               19,000.00$               19,000.00$               12,825.00$      12,825.00$                
G2 8" GATE VALVE WITH BOX AND COVER EA 5           3,300.00$        16,500.00$                2,749.50$           13,747.50$               3,400.00$                 17,000.00$               2,900.00$                 14,500.00$               2,577.62$        12,888.10$                
G3 8" DIA. C900 PVC WATERLINE (DR 18) LF 1,694    86.00$             145,684.00$              79.56$                134,774.64$             133.00$                    225,302.00$             118.00$                    199,892.00$             102.60$           173,804.40$              
G4 8" DIA. DI WATERLINE LF 67         132.00$           8,844.00$                  148.59$              9,955.53$                 206.00$                    13,802.00$               184.00$                    12,328.00$               194.18$           13,010.06$                
G5 8" DIA. 45° D.I. BEND EA 16         520.00$           8,320.00$                  1,462.50$           23,400.00$               975.00$                    15,600.00$               692.00$                    11,072.00$               581.45$           9,303.20$                  
G6 8" TEE EA 2           780.00$           1,560.00$                  1,579.50$           3,159.00$                 1,100.00$                 2,200.00$                 1,100.00$                 2,200.00$                 893.74$           1,787.48$                  
G7 12" TIE-IN CONNECTION EA 1           6,200.00$        6,200.00$                  2,673.45$           2,673.45$                 4,000.00$                 4,000.00$                 7,400.00$                 7,400.00$                 19,077.98$      19,077.98$                
G8 8" TIE-IN CONNECTION EA 3           6,150.00$        18,450.00$                3,960.45$           11,881.35$               3,300.00$                 9,900.00$                 5,200.00$                 15,600.00$               1,804.52$        5,413.56$                  
G9 6" TIE-IN CONNECTION EA 1           6,000.00$        6,000.00$                  3,627.00$           3,627.00$                 3,600.00$                 3,600.00$                 5,600.00$                 5,600.00$                 1,943.61$        1,943.61$                  
G10 12" X 8" TAPPING SLEEVE EA 1           9,420.00$        9,420.00$                  8,307.00$           8,307.00$                 8,500.00$                 8,500.00$                 6,100.00$                 6,100.00$                 8,604.86$        8,604.86$                  
G11 FIRE HYDRANT ASSEMBLY (TYPE 2) EA 8           6,900.00$        55,200.00$                9,652.50$           77,220.00$               11,200.00$               89,600.00$               10,800.00$               86,400.00$               8,970.79$        71,766.32$                
G12 TRENCH SAFETY FOR WATERLINES LF 1,761    13.00$             22,893.00$                8.50$                  14,968.50$               3.00$                        5,283.00$                 6.00$                        10,566.00$               4.05$               7,132.05$                  
G13 ALLOWANCE FOR UNANTICIPATED WATER IMPROVEMENTS LS 1           25,000.00$      25,000.00$                25,000.00$         25,000.00$               25,000.00$               25,000.00$               25,000.00$               25,000.00$               25,000.00$      25,000.00$                

334,131.00$              343,713.97$             434,787.00$             415,658.00$             362,556.62$              

H1 Mobilization (Max 5% Part H) LF 1           62,480.00$      62,480.00$                55,000.00$         55,000.00$               50,000.00$               50,000.00$               85,000.00$               85,000.00$               47,808.75$      47,808.75$                
H2 Method Other Than Open Cut LS 43         312.00$           13,416.00$                442.75$              19,038.25$               600.00$                    25,800.00$               307.00$                    13,201.00$               435.34$           18,719.62$                
H3 Method Other Than Open Cut LF 57         342.00$           19,494.00$                506.00$              28,842.00$               945.00$                    53,865.00$               338.00$                    19,266.00$               356.20$           20,303.40$                
H4 18" Dia. PVC (PS115 ASTM F679) Wastewater Gravity Line (21'-25' Depth) LF 224       960.00$           215,040.00$              803.57$              179,999.68$             676.00$                    151,424.00$             850.00$                    190,400.00$             282.78$           63,342.72$                
H5 42" Dia. PVC (PS115 ASTM F679) Wastewater Gravity Line (21'-25' Depth) LF 250       2,360.00$        590,000.00$              1,380.00$           345,000.00$             1,220.00$                 305,000.00$             2,100.00$                 525,000.00$             946.04$           236,510.00$              

SUBTOTAL PART F - STORM WATER IMPROVEMENTS (Items F1 thru F27)

SUBTOTAL PART C - STREET IMPROVEMENTS (BATES RD.) (Items C1 thru C18)

SUBTOTAL PART D - ADA IMPROVEMENTS (Items D1 thru D6)

Part D - ADA IMPROVEMENTS

SUBTOTAL PART E -  I.T. AND ELECTRICAL IMPROVEMENTS (Items E1 thru E7)

Part F - STORM WATER IMPROVEMENTS

Part E - I.T. AND ELECTRICAL IMPROVEMENTS

SUBTOTAL PART G -  WASTEWATER IMPROVEMENTS (Items G1 thru G13)

Part H - WASTEWATER IMPROVEMENTS

Part G - WATER IMPROVEMENTS
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ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

JE Construction Services, LLC
7505 Up River Rd.

Corpus Christi, TX 78409

Gerke Excavating, Inc.
15341 State Highway 131

Tomah, WI 54660

TABULATION OF BIDS
PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS

RFB 5603 Berry Contracting, LP dba Bay, Ltd.

TABULATED BY:  Brian Bresler, P.E.

3636 S. Alameda, Suite B153
Reytec Construction Resources, Inc.

1901 Hollister St.
Houston, TX 77080Corpus Christi, TX 78411

DESIGN ENGINEER: Freese and Nichols, Inc.
BID DATE:  Wednesday, February 15, 2024

Mako Contracting, LLC

PROJECT NO. 21055 and Flato Road (Bates Road to Bear Lane) Bond 2020 401 Corn Products Rd., Hwy Bldg 1

BASE BID Corpus Christi, TX 78412

**MAX Underground Construction, LLC
3729 Corina :Ln.

Corpus Christi, TX 78413

H6 8" Dia. Tie-In Connection EA 2           19,650.00$      39,300.00$                3,162.50$           6,325.00$                 1,020.00$                 2,040.00$                 17,000.00$               34,000.00$               3,638.08$        7,276.16$                  
H7 10" Dia. Tie-In Connection EA 1           7,200.00$        7,200.00$                  5,002.50$           5,002.50$                 2,300.00$                 2,300.00$                 6,400.00$                 6,400.00$                 8,191.58$        8,191.58$                  
H8 18" Dia. Tie-In Connection EA 1           8,100.00$        8,100.00$                  7,187.50$           7,187.50$                 3,500.00$                 3,500.00$                 6,700.00$                 6,700.00$                 18,138.11$      18,138.11$                
H9 42" Dia. Tie-In Connection EA 2           18,400.00$      36,800.00$                7,187.50$           14,375.00$               7,000.00$                 14,000.00$               15,000.00$               30,000.00$               24,230.63$      48,461.26$                
H10 4' Diameter Wastewater Manhole (Up to 6' Depth) EA 2           17,500.00$      35,000.00$                8,895.25$           17,790.50$               18,000.00$               36,000.00$               16,000.00$               32,000.00$               19,319.26$      38,638.52$                
H11 Additional Depth for 4' Diameter Wastewater Manhole VF 19         1,300.00$        24,700.00$                960.25$              18,244.75$               320.00$                    6,080.00$                 1,200.00$                 22,800.00$               590.84$           11,225.96$                
H12 6' Diameter Wastewater Manhole (Up to 6' Depth) EA 2           26,400.00$      52,800.00$                17,365.00$         34,730.00$               58,000.00$               116,000.00$             25,000.00$               50,000.00$               31,877.10$      63,754.20$                
H13 8' Diameter Wastewater Drop Manhole (Up to 6' Depth) EA 1           71,600.00$      71,600.00$                40,094.75$         40,094.75$               72,000.00$               72,000.00$               65,000.00$               65,000.00$               71,237.82$      71,237.82$                
H14 Additional Depth for 6' Diameter Wastewater Manhole VF 37         1,500.00$        55,500.00$                1,408.75$           52,123.75$               680.00$                    25,160.00$               1,900.00$                 70,300.00$               458.87$           16,978.19$                
H15 Additional Depth for 8' Diameter Wastewater Manhole With Transition to 4' Diameter VF 18         4,650.00$        83,700.00$                1,799.75$           32,395.50$               1,700.00$                 30,600.00$               4,000.00$                 72,000.00$               458.92$           8,260.56$                  
H16 Bypass Pumping of Wastewater (Raw Sewage) LS 1           384,650.00$    384,650.00$              129,375.00$       129,375.00$             145,000.00$             145,000.00$             342,000.00$             342,000.00$             69,143.95$      69,143.95$                
H17 Remove Existing Manhole (up to 25 feet deep) EA 1           6,600.00$        6,600.00$                  6,612.50$           6,612.50$                 3,000.00$                 3,000.00$                 5,500.00$                 5,500.00$                 10,022.98$      10,022.98$                
H18 Remove Existing 8" VCP Wastewater Line (12'-16' Depth) LF 43         126.00$           5,418.00$                  27.60$                1,186.80$                 25.00$                      1,075.00$                 1.00$                        43.00$                      137.72$           5,921.96$                  
H19 Remove Existing 10" VCP Wastewater Line (17'-21' Depth) LF 57         190.00$           10,830.00$                43.70$                2,490.90$                 25.00$                      1,425.00$                 1.00$                        57.00$                      137.79$           7,854.03$                  
H20 Remove Existing 18" VCP Wastewater Line (21'-25' Depth) LF 224       60.00$             13,440.00$                57.50$                12,880.00$               28.00$                      6,272.00$                 43.00$                      9,632.00$                 132.16$           29,603.84$                
H21 Remove Existing 42" RCP/CIPP Wastewater Line (21-25' Depth) LF 250       85.00$             21,250.00$                115.00$              28,750.00$               65.00$                      16,250.00$               51.00$                      12,750.00$               264.31$           66,077.50$                
H22 Trench Safety for Wastewater Lines LF 574       44.00$             25,256.00$                57.50$                33,005.00$               30.00$                      17,220.00$               38.00$                      21,812.00$               281.52$           161,592.48$              
H23 Excavation Safety for Wastewater Manholes EA 1           650.00$           650.00$                     1,581.25$           1,581.25$                 1,500.00$                 1,500.00$                 614.00$                    614.00$                    50,367.14$      50,367.14$                
H24 Excavation Safety for Special Structures (Deep Manholes) EA 4           5,800.00$        23,200.00$                11,615.00$         46,460.00$               3,000.00$                 12,000.00$               5,300.00$                 21,200.00$               58,202.26$      232,809.04$              
H25 Well Point Dewatering LF 551       85.00$             46,835.00$                120.75$              66,533.25$               149.00$                    82,099.00$               94.00$                      51,794.00$               172.11$           94,832.61$                
H26 Protect Exist Telecom Handhole/Vault EA 1           9,900.00$        9,900.00$                  2,846.25$           2,846.25$                 1,000.00$                 1,000.00$                 11,000.00$               11,000.00$               6,838.07$        6,838.07$                  
H27 Adjust Exist./Prop. Manhole to Finish Grade EA 6           5,400.00$        32,400.00$                2,990.00$           17,940.00$               2,600.00$                 15,600.00$               4,800.00$                 28,800.00$               1,030.26$        6,181.56$                  
H28 Allowance for Unanticipated Wastewater Improvements LS 1           75,000.00$      75,000.00$                75,000.00$         75,000.00$               75,000.00$               75,000.00$               75,000.00$               75,000.00$               75,000.00$      75,000.00$                

1,970,559.00$           1,280,810.13$          1,271,210.00$          1,802,269.00$          1,495,092.01$           

** The apparent low bidder was deemed non-responsive to the City's bid requirements**

SUBTOTAL PART H -  WASTEWATER IMPROVEMENTS (Items H1 thru H28)

7,507,461.90$                             7,829,068.00$                             TOTAL BASE BID 7,168,936.00$                       8,975,825.38$                      7,393,623.63$                        **
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