Bid Tab - RFB 6277 Citywide Park Upgrades FY 2023 - H.E.B. Park (CDBG) 23124

Item Description	Unit	Quantity	Brooke Paving and Construction LLC T	otal	JE CONSTRUCTION SERVICES	Total	Tex-Mix Paving 1	「otal	Jerdon Enterprise, L.P. T	otal
Base Bid										
PART A - GENERAL										
A1 Mobilization (Max 5% Part A)	LS	1	\$3,134.18	\$3,134.18	\$2,145.00	\$2,145.00	\$2,603.77	\$2,603.77	\$4,000.00	\$4,000.00
A2 Bonds and Insurance	LS	1	\$20,494.55	\$20,494.55	\$5,407.40	\$5,407.40		\$16,000.00	\$30,000.00	\$30,000.00
A3 Stormwater Pollution Prevention Plan	LS	1	\$4,553.00	\$4,553.00	\$570.00	\$570.00		\$5,000.00	\$16,000.00	\$16,000.00
A4 Stabilized Construction Entrance	EA	1	\$4,386.23	\$4,386.23	\$3,610.00	\$3,610.00		\$5,333.33	\$2,800.00	\$2,800.00
A5 Curb Inlet Protection	EA	5	\$251.20	\$1,256.00	\$220.00	\$1,100.00		\$566.65	\$125.00	\$625.00
A6 Final Site Landscaping - Bermuda Sod	SF	11427	\$2.19	\$25,025.13	\$5.00	\$57,135.00		\$10,741.38	\$2.20	\$25,139.40
A7 Final Site Landscaping - Bock Rip Rap	SF	730	\$8.18	\$5,971.40	\$9.00	\$6,570.00		\$8,212.50	\$7.50	\$5,475.00
A8 Electrical Conduit Extension	LS	1	\$4.603.99	\$4,603.99	\$8,650.00	\$8,650.00		\$6,250.00	\$2,500.00	\$2,500.00
Sub Totals	L3	1	\$4,005.55	\$69,424.48	\$8,630.00	\$85,187.40		\$54,707.63	\$2,500.00	\$86,539.40
Sub Totals				303,424.48		\$65,167.40		\$34,707.03		\$80,559.40
PART B - STREET IMPROVEMENTS										
B1 Mobilization (Max 5% Part B)	LS	1	\$22,265.89	\$22,265.89	\$19,482.00	\$19,482.00	\$30,872.47	\$30,872.47	\$43,000.00	\$43,000.00
B2 2.5" Type D HMAC (Final Surface)	SY	4943	\$21.68	\$107,164.24	\$21.00	\$103,803.00		\$139,244.31	\$34.00	\$168,062.00
B3 Prime Coat, MC-30 (0.20 Gal/SY)	GAL	988.6	\$6.01	\$5,941.49	\$6.00	\$5,931.60		\$6,811.45	\$8.30	\$8,205.38
B4 6" Concrete Pavement	SF	1381	\$10.63	\$14,680.03	\$11.00	\$15,191.00		\$11,227.53	\$20.00	\$27,620.00
B5 8" Flex Base Material Type A Grade 1-2	SY	5412	\$23.05	\$124,746.60	\$27.00	\$146,124.00		\$175,890.00	\$30.00	\$162,360.00
B6 Type A Concrete Header Curb	LF.	426	\$34.15	\$14,547.90	\$23.00	\$9,798.00		\$6,390.00	\$77.00	\$32,802.00
Parking Lot Pavement Demolition/8" Lime Stabilized		.20	ψ5 1.15	ψ1 1,5 17.50	\$25.00	ψ3,730.00	Q15.00	ψο,550.00	ψ,,,,οο	452,002.00
B7 Subgrade	SY	5412	\$18.42	\$99,689.04	\$23.00	\$124,476.00	\$37.54	\$203,166.48	\$63.00	\$340,956.00
B8 Pavement Striping	LS	1	\$4,170.43	\$4,170.43	\$5,675.00	\$5,675.00		\$5,600.00	\$4,000.00	\$4,000.00
B9 Parking Lot Signs	EA	2	\$531.94	\$1,063.88	\$1,020.00	\$2,040.00		\$1,000.00	\$500.00	\$1,000.00
B10 Concrete Driveways - Demolition and Disposal	SF	1176	\$2.79	\$3,281.04	\$5.00	\$5,880.00		\$16,170.00	\$3.00	\$3,528.00
B11 New Concrete Driveways	SF	1234	\$15.97	\$19,706.98	\$16.00	\$19,744.00		\$10,170.00	\$15.00	\$18,510.00
B12 Profile Mill of Existing Parking Lot	SF	7937	\$0.80	\$6,349.60	\$1.00	\$7,937.00		\$11,313.22	\$3.00	\$23,811.00
B13 2" Type D HMAC Overlay	SF	7937	\$2.36	\$18,731.32	\$3.00	\$23,811.00		\$23,493.52	\$3.65	\$28,970.05
B14 Manhole Adjustment	LS	1	\$2.36	\$3,208.90	\$3,350.00	\$3,350.00		\$5,625.00	\$850.00	\$28,970.05
B15 Allowance for Unanticipated Street Improvements	LS	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00		\$50,000.00	\$50,000.00	\$50,000.00
Sub Totals	LS	1	\$50,000.00	\$495,547.34	\$50,000.00	\$543,242.60		\$698,353.89	\$50,000.00	\$913,674.43
Sub Totals				\$495,547.54		\$343,242.00		\$050,555.05		3913,074.43
PART C - ADA IMPROVEMENTS										
C1 Mobilization (Max 5% Part C)	LS	1	\$2,657.75	\$2,657.75	\$1,620.00	\$1,620.00	\$2,964.67	\$2,964.67	\$3,600.00	\$3,600.00
C2 Sidewalk/ Curb Ramp Demolition	SF	3759	\$1.82	\$6,841.38	\$2.00	\$7,518.00		\$13,419.63	\$1.50	\$5,638.50
C3 Concrete Pedestrian Sidewalk	SF	4279	\$10.84	\$46,384.36	\$8.00	\$34,232.00		\$42,790.00	\$15.00	\$64,185.00
C4 Concrete Sidewalk Saw Cut	LF	47	\$14.07	\$661.29	\$25.00	\$1,175.00		\$578.57	\$12.00	\$564.00
C5 ADA Sign Relocation and Installation	EA	5	\$465.99	\$2,329.95	\$750.00	\$3,750.00		\$2,500.00	\$450.00	\$2,250.00
Sub Totals	LA		Ş-103.53	\$58,874.73	\$750.00	\$48,295.00		\$62,252.87	Ç430.00	\$76,237.50
Sub Totals				ψ30,07σ		Ų 10,233.00		ψ02,232.07		ψ, ο,Σ37.30
PART H - STORMWATER IMPROVEMENTS										
H1 Mobilization (Max 5% Part H)	LS	1	\$4,247.78	\$4,247.78	\$2,390.00	\$2,390.00	\$4,449.09	\$4,449.09	\$4,600.00	\$4,600.00
H2 6" Standard Curb and Gutter (Including Driveway C&G)	LF	1293	\$31.98	\$41,350.14	\$38.00	\$49,134.00		\$37,923.69	\$56.00	\$72,408.00
H3 Curb and Gutter Demolition	LF	1144	\$5.67	\$6,486.48	\$3.00	\$3,432.00		\$10,010.00	\$9.00	\$10,296.00
H4 Demolition of Existing Curb Inlet/Grate Inlet	EA	3	\$1,426.50	\$4,279.50	\$1,400.00	\$4,200.00		\$2,062.50	\$430.00	\$1,290.00
H5 Removal of Reinforced Concrete Pipe (15-36 Inch)	LF	140	\$23.15	\$3,241.00	\$54.00	\$7,560.00		\$5,250.00	\$44.00	\$6,160.00
H6 New Curb Inlet	EA	1	\$14,469.25	\$14,469.25	\$13,114.00	\$13,114.00		\$16,481.25	\$3,300.00	\$3,300.00
H7 New Grate Inlet	EA	2	\$9,997.09	\$19,994.18	\$6,772.00	\$13,544.00		\$17,250.00	\$1,500.00	\$3,000.00
Sub Totals				\$94,068.33	, , , , , , , ,	\$93,374.00		\$93,426.53	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	\$101,054.00
						,.		,		
Grand Total				\$717,914.88		\$770,099.00		\$908,740.92		\$1,177,505.33