

TABULATION OF BIDS
PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS

Tabulated By: Natalia Hoogesteijn, PhD, PE

Design Engineer: Hazen and Sawyer (Prime), Ardurra Group, Bath Group

Bid Date: May 7, 2025

RFB 6299 Project No. E10144 O.N. Stevens Water Treatment Plant Chlorine Storage and Handling Facilities Improvements BASE BID					Reytec Construction Resources, Inc. 1901 Hollister Street Houston, TX 77080	
Item	DESCRIPTION		UNIT	ESTIMATED QUANTITY	UNIT PRICE	EXTENDED AMOUNT
Part A - General (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)						
A1	Mobilization/Demobilization (5% maximum)		LS	1	\$ 3,019,020.00	\$ 3,019,020.00
A2	Bonds and Insurance		LS	1	\$ 1,207,608.00	\$ 1,207,608.00
A3	Storm Water Pollution Prevention		LS	1	\$ 40,000.00	\$ 40,000.00
A4	Water Line Relocation		LS	1	\$ 654,000.00	\$ 654,000.00
A5	Site Work and Yard Piping Work		LS	1	\$ 13,521,377.00	\$ 13,521,377.00
A6	Electrical Site Work		LS	1	\$ 7,182,000.00	\$ 7,182,000.00
A7	Sodium Hypochlorite Storage Area		LS	1	\$ 20,620,000.00	\$ 20,620,000.00
A8	Sodium Hypochlorite Feed Pump Building		LS	1	\$ 18,124,000.00	\$ 18,124,000.00
A9	Sodium Chlorite and Hydrochloric Acid Storage		LS	1	\$ 4,895,000.00	\$ 4,895,000.00
A10	Sodium Hypochlorite Generation Building		LS	1	\$ 17,681,000.00	\$ 17,681,000.00
A11	Sodium Hypochlorite Generation Equipment		LS	1	\$ 11,473,500	\$ 11,473,500.00
A12	Chlorine Storage and Handling Improvements		LS	1	\$ 350,000.00	\$ 350,000.00
A13	Site Restoration		LS	1	\$ 84,000.00	\$ 84,000.00
A14	Unforeseen Conditions		AL	1	\$ 1,000,000	\$ 1,000,000
A15	Permit Fees		AL	1	\$ 10,000	\$ 10,000
A16	Asbestos Remediation and Removal		AL	1	\$ 150,000	\$ 150,000
A17	Relocation of piping in conflict with construction trailers		AL	1	\$ 100,000	\$ 100,000
SUBTOTAL PART A - GENERAL (Items A1 thru A17)						\$ 100,111,505.00

Part I - ADDITIVE ALTERNATE NO. 1 (per SECTION 01 23 10 ALTERNATES AND ALLOWANCES)						
I1	Concrete paving of area south of chlorine handling facilities	LS	1	\$ 522,495.00	\$ 522,495	
SUBTOTAL PART I - ADDITIVE ALTERNATE NO. 1 (I1)					\$ 522,495.00	

BID SUMMARY						
SUBTOTAL PART A - GENERAL (Items A1 thru A17)				\$ 100,111,505.00		
TOTAL PROJECT BASE BID (PART A)				\$ 100,111,505.00		
SUBTOTAL PART H - ADDITIVE ALTERNATE NO. 1 (Item I1)				\$ 522,495.00		
TOTAL PROJECT ADDITIVE ALTERNATE NO. 1 (PART 1)				\$ 522,495.00		