
ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

A1 MOBILIZATION (MAX. 5% PART A) LS 1           4,250.00$          4,250.00$          5,000.00$          5,000.00$                    7,374.87$     7,374.87$          8,900.00$      8,900.00$                          8,000.00$    8,000.00$                  -$                           -$                           -$                  -$                          

A2 BONDS AND INSURANCE AL 1           39,200.00$        39,200.00$        42,000.00$        42,000.00$                  65,000.00$   65,000.00$        43,240.00$    43,240.00$                        87,500.00$  87,500.00$                -$                           -$                           -$                  -$                          

A3 STORMWATER POLLUTION PREVENTION PLAN (SWPPP) (EXCLUDING SILT FENCE AND INLET PROTECTION) LS 1           7,500.00$          7,500.00$          3,400.00$          3,400.00$                    11,050.00$   11,050.00$        1,600.00$      1,600.00$                          25,000.00$  25,000.00$                -$                           -$                           -$                  -$                          

A4 SILT FENCE (FOR SWPPP) LF 65         4.00$                 260.00$             7.00$                 455.00$                       13.00$          845.00$             37.00$           2,405.00$                          5.00$            325.00$                     -$                           -$                           -$                  -$                          

A5 INLET PROTECTION (FOR SWPPP) EA 12         235.00$             2,820.00$          270.00$             3,240.00$                    520.00$        6,240.00$          310.00$         3,720.00$                          100.00$       1,200.00$                  -$                           -$                           -$                  -$                          

A6 OZONE ACTION DAYS DAY 1           1.00$                 1.00$                 1.00$                 1.00$                           195.00$        195.00$             187.00$         187.00$                             1.00$            1.00$                         -$                           -$                           -$                  -$                          

A7 TRAFFIC CONTROL DESIGN BY A PROFESSIONAL ENGINEER (PHASES 1-3) LS 1           5,692.50$          5,692.50$          7,300.00$          7,300.00$                    6,500.00$     6,500.00$          16,250.00$    16,250.00$                        14,377.77$  14,377.77$                -$                           -$                           -$                  -$                          

A8 TRAFFIC CONTROL DESIGN BY A PROFESSIONAL ENGINEER (PHASES 4 Txdot ROW)  LS 1           1,725.00$          1,725.00$          2,200.00$          2,200.00$                    2,600.00$     2,600.00$          2,100.00$      2,100.00$                          5,964.58$    5,964.58$                  -$                           -$                           -$                  -$                          

A9 TRAFFIC CONTROL (MOBILIZATION, IMPLEMENTATION, AND ADJUSTMENTS) MO 10         1,610.00$          16,100.00$        2,000.00$          20,000.00$                  3,059.00$     30,590.00$        8,100.00$      81,000.00$                        941.78$       9,417.80$                  -$                           -$                           -$                  -$                          

A10 TRAFFIC CONTROL (PHASES 4 Txdot ROW) (MOBILIZATION, IMPLEMENTATION, AND ADJUSTMENTS) LS 1           5,118.00$          5,118.00$          6,500.00$          6,500.00$                    5,785.00$     5,785.00$          15,300.00$    15,300.00$                        1,506.84$    1,506.84$                  -$                           -$                           -$                  -$                          

A11 DOOR HANGERS, PRINTED AND DELIVERED (2 PER RESIDENCE) EA 68         9.00$                 612.00$             3.00$                 204.00$                       127.83$        8,692.44$          29.00$           1,972.00$                          10.00$          680.00$                     -$                           -$                           -$                  -$                          
A12 ALLOWANCES FOR UNANTICIPATED GENERAL ACTIVITIES AL 1           10,000.00$        10,000.00$        10,000.00$        10,000.00$                  10,000.00$   10,000.00$        10,000.00$    10,000.00$                        10,000.00$  10,000.00$                -$                           -$                           -$                  -$                          

93,278.50$        100,300.00$                154,872.31$      186,674.00$                      163,972.99$             -$                           -$                           -$                          

B-1 MOBILIZATION (MAX. 5% PART B) LS 1           20,000.00$        20,000.00$        39,500.00$        39,500.00$                  83,453.84$   83,453.84$        14,900.00$    14,900.00$                        61,100.00$  61,100.00$                -$                           -$                           -$                  -$                          

B-2 2 INCH HMAC (TYPE D) SY 9,540    24.15$               230,391.00$      25.00$               238,500.00$                31.20$          297,648.00$      23.00$           219,420.00$                      32.49$          309,954.60$             -$                           -$                           -$                  -$                          

B-3 SINGLE COURSE UNDERSEAL SY 9,540    7.20$                 68,688.00$        5.00$                 47,700.00$                  7.28$            69,451.20$        6.00$             57,240.00$                        7.29$            69,546.60$                -$                           -$                           -$                  -$                          

B-4 PRIME COAT, MC-30 (0.20 GAL/SY) GAL 1,908    9.80$                 18,698.40$        8.00$                 15,264.00$                  6.83$            13,031.64$        8.00$             15,264.00$                        7.02$            13,394.16$                -$                           -$                           -$                  -$                          

B-5 8 INCH MINIMUM CRUSHED LIMESTONE BASE (TYPE A, GRADE 1-2) SY 9,571    28.75$               275,166.25$      32.00$               306,272.00$                50.70$          485,249.70$      40.00$           382,840.00$                      28.00$          267,988.00$             -$                           -$                           -$                  -$                          

B-6 8 INCH LIME STABILIZED SUBGRADE AT 8% SY 10,984  13.70$               150,480.80$      20.00$               219,680.00$                35.00$          384,440.00$      19.00$           208,696.00$                      16.50$          181,236.00$             -$                           -$                           -$                  -$                          

B-7 12 INCH MOISTURE CONDITIONED COMPACTED SUBGRADE SY 10,984  4.40$                 48,329.60$        2.00$                 21,968.00$                  3.64$            39,981.76$        3.50$             38,444.00$                        4.00$            43,936.00$                -$                           -$                           -$                  -$                          

B-8 STREET EXCAVATION SY 9,571    9.00$                 86,139.00$        12.00$               114,852.00$                11.05$          105,759.55$      12.00$           114,852.00$                      12.00$          114,852.00$             -$                           -$                           -$                  -$                          

B-9 MILL AND OVERLAY AT McKINZIE SF 818       25.00$               20,450.00$        6.00$                 4,908.00$                    19.14$          15,656.52$        13.50$           11,043.00$                        30.80$          25,194.40$                -$                           -$                           -$                  -$                          

B-10 REFLECTIVE PAVEMENT MARKERS (TYPE II-B-B) (FIRE HYDRANT MARKING) EA 5           20.00$               100.00$             34.00$               170.00$                       32.50$          162.50$             36.00$           180.00$                             29.00$          145.00$                     -$                           -$                           -$                  -$                          

B-11 CONCRETE DRIVEWAY DEMOLITION SF 5,769    7.00$                 40,383.00$        3.00$                 17,307.00$                  8.13$            46,901.97$        19.50$           112,495.50$                      5.00$            28,845.00$                -$                           -$                           -$                  -$                          

B-12 6-INCH CONCRETE DRIVEWAY SF 6,331    12.00$               75,972.00$        15.00$               94,965.00$                  14.95$          94,648.45$        36.00$           227,916.00$                      8.50$            53,813.50$                -$                           -$                           -$                  -$                          

B-13 REMOVE AND INSTALL NEW WOODEN FENCE LF 103       35.00$               3,605.00$          41.00$               4,223.00$                    84.50$          8,703.50$          122.00$         12,566.00$                        50.00$          5,150.00$                  -$                           -$                           -$                  -$                          

B-14 SPEED HUMP EA 1           9,000.00$          9,000.00$          11,000.00$        11,000.00$                  10,890.00$   10,890.00$        4,000.00$      4,000.00$                          7,500.00$    7,500.00$                  -$                           -$                           -$                  -$                          

B-15 FURNISH AND INSTALL ROADSIDE TRAFFIC SIGN AND SIGN SUPPORT ASSEMBLY (TRIANGULAR SLIPBASE) EA 23         1,095.00$          25,185.00$        1,250.00$          28,750.00$                  1,254.00$     28,842.00$        1,300.00$      29,900.00$                        1,102.00$    25,346.00$                -$                           -$                           -$                  -$                          

B-16 NEW STREET BLADE NAME SIGNS EA 22         260.00$             5,720.00$          300.00$             6,600.00$                    392.50$        8,635.00$          320.00$         7,040.00$                          261.00$       5,742.00$                  -$                           -$                           -$                  -$                          

B-17 REMOVAL OF EXISTING SIGNAGE EA 25         90.00$               2,250.00$          100.00$             2,500.00$                    97.50$          2,437.50$          110.00$         2,750.00$                          87.00$          2,175.00$                  -$                           -$                           -$                  -$                          

B-18 REMOVE AND REPLACE EXISTING MAILBOX EA 15         250.00$             3,750.00$          200.00$             3,000.00$                    325.00$        4,875.00$          340.00$         5,100.00$                          500.00$       7,500.00$                  -$                           -$                           -$                  -$                          

B-19 SODDING, CLEARING AND GRADING SY 2,167    14.00$               30,338.00$        12.00$               26,004.00$                  12.35$          26,762.45$        18.25$           39,547.75$                        16.00$          34,672.00$                -$                           -$                           -$                  -$                          
B-20 ALLOWANCE FOR UNANTICIPATED STREET IMPROVEMENTS AL 1           25,000.00$        25,000.00$        25,000.00$        25,000.00$                  25,000.00$   25,000.00$        25,000.00$    25,000.00$                        25,000.00$  25,000.00$                -$                           -$                           -$                  -$                          

1,139,646.05$   1,228,163.00$             1,752,530.58$   1,529,194.25$                   1,283,090.26$          -$                           -$                           -$                          

C-1 MOBILIZATION (MAX. 5% PART C) LS 1           10,000.00$        10,000.00$        9,000.00$          9,000.00$                    8,450.00$     8,450.00$          10,900.00$    10,900.00$                        15,000.00$  15,000.00$                -$                           -$                           -$                  -$                          

C-2 4-INCH CONCRETE SIDEWALK SF 13,132  10.00$               131,320.00$      12.00$               157,584.00$                10.58$          138,936.56$      12.00$           157,584.00$                      9.00$            118,188.00$             -$                           -$                           -$                  -$                          

C-3 SIDEWALK DEMOLITION SF 13,783  4.50$                 62,023.50$        2.00$                 27,566.00$                  2.60$            35,835.80$        4.50$             62,023.50$                        4.00$            55,132.00$                -$                           -$                           -$                  -$                          

C-4 SIDEWALK RETAINING CURB LF 154       35.00$               5,390.00$          60.00$               9,240.00$                    54.17$          8,342.18$          150.00$         23,100.00$                        40.00$          6,160.00$                  -$                           -$                           -$                  -$                          

C-5 CONCRETE CURB RAMP SF 3,402    32.00$               108,864.00$      35.00$               119,070.00$                26.87$          91,411.74$        28.00$           95,256.00$                        30.00$          102,060.00$             -$                           -$                           -$                  -$                          
C-6 CURB RAMP DEMOLITION SF 1,843    5.00$                 9,215.00$          3.00$                 5,529.00$                    5.20$            9,583.60$          18.50$           34,095.50$                        5.00$            9,215.00$                  -$                           -$                           -$                  -$                          

326,812.50$      327,989.00$                292,559.88$      382,959.00$                      305,755.00$             -$                           -$                           -$                          

D-1 MOBILIZATION (MAX. 5% PART D) LS 1           31,645.00$        31,645.00$        50,000.00$        50,000.00$                  51,585.48$   51,585.48$        17,900.00$    17,900.00$                        52,000.00$  52,000.00$                -$                           -$                           -$                  -$                          

D-2 EXISTING CURB INLET TOP ADJUSTMENT (REMOVE AND REPLACE, 5' THROAT TYP.) EA 2           1,162.00$          2,324.00$          8,300.00$          16,600.00$                  2,470.00$     4,940.00$          4,600.00$      9,200.00$                          4,408.00$    8,816.00$                  -$                           -$                           -$                  -$                          

D-3 DEMOLITION OF EXISTING INLET EA 14         800.00$             11,200.00$        780.00$             10,920.00$                  1,300.00$     18,200.00$        2,300.00$      32,200.00$                        1,740.00$    24,360.00$                -$                           -$                           -$                  -$                          

D-4 DEMOLITION OF EXISTING MANHOLE OR JUNCTION EA 3           1,750.00$          5,250.00$          1,600.00$          4,800.00$                    1,625.00$     4,875.00$          2,900.00$      8,700.00$                          4,060.00$    12,180.00$                -$                           -$                           -$                  -$                          

D-5 REMOVAL OF REINFORCED CONCRETE PIPE (12 - 15 INCH) LF 258       45.00$               11,610.00$        60.00$               15,480.00$                  75.83$          19,564.14$        37.00$           9,546.00$                          23.20$          5,985.60$                  -$                           -$                           -$                  -$                          

D-6 REMOVAL OF REINFORCED CONCRETE PIPE (18 - 24 INCH) LF  56         55.00$               3,080.00$          55.00$               3,080.00$                    227.50$        12,740.00$        39.00$           2,184.00$                          52.20$          2,923.20$                  -$                           -$                           -$                  -$                          

D-7 REMOVAL OF REINFORCED CONCRETE PIPE (30-36 INCH) LF 825       65.00$               53,625.00$        60.00$               49,500.00$                  151.67$        125,127.75$      41.00$           33,825.00$                        63.80$          52,635.00$                -$                           -$                           -$                  -$                          

D-8 NEW CURB INLET (5' THROAT OPENING) (I.D. UP TO 5' X 3')  0 - 5 FEET DEEP EA 7           3,558.00$          24,906.00$        7,500.00$          52,500.00$                  4,622.80$     32,359.60$        9,600.00$      67,200.00$                        7,482.00$    52,374.00$                -$                           -$                           -$                  -$                          

D-9 NEW CURB INLET (5' THROAT OPENING) (I.D. UP TO 5' X 3.5') 5-10 FEET DEEP EA 2           4,506.00$          9,012.00$          7,700.00$          15,400.00$                  5,460.00$     10,920.00$        9,700.00$      19,400.00$                        8,700.00$    17,400.00$                -$                           -$                           -$                  -$                          

D-10 NEW CURB INLET (5' THROAT OPENING) (I.D. UP TO 5' X 5')  5 - 10 FEET DEEP EA 5           6,684.00$          33,420.00$        14,000.00$        70,000.00$                  5,590.00$     27,950.00$        12,000.00$    60,000.00$                        14,105.60$  70,528.00$                -$                           -$                           -$                  -$                          

D-11 NEW CURB INLET EXTENSION (5' THROAT OPENING) (I.D. 2' X 5') EA 2           1,734.00$          3,468.00$          8,000.00$          16,000.00$                  1,885.00$     3,770.00$          3,800.00$      7,600.00$                          5,000.00$    10,000.00$                -$                           -$                           -$                  -$                          

D-12 TYPE 'B' STORM MANHOLE (I.D. 5'X5')  5 - 10 FEET DEEP EA 2           12,775.00$        25,550.00$        26,000.00$        52,000.00$                  14,430.00$   28,860.00$        16,000.00$    32,000.00$                        27,631.20$  55,262.40$                -$                           -$                           -$                  -$                          

D-13 TYPE 'C' STORM MANHOLE (I.D. 4'X4')  5 - 10 FEET DEEP EA 1           11,675.00$        11,675.00$        25,000.00$        25,000.00$                  27,950.00$   27,950.00$        15,200.00$    15,200.00$                        23,687.20$  23,687.20$                -$                           -$                           -$                  -$                          

D-14 TYPE 'C' STORM MANHOLE (I.D. 5'X5')  5 - 10 FEET DEEP EA 2           13,418.00$        26,836.00$        26,000.00$        52,000.00$                  28,730.00$   57,460.00$        16,800.00$    33,600.00$                        29,983.68$  59,967.36$                -$                           -$                           -$                  -$                          

D-15 CONCRETE COLLAR (18-24 INCH PIPE) EA 1           698.00$             698.00$             2,500.00$          2,500.00$                    4,225.00$     4,225.00$          3,800.00$      3,800.00$                          580.00$       580.00$                     -$                           -$                           -$                  -$                          

D-16 18-INCH REINFORCED CONCRETE PIPE (CLASS IV) LF 274       136.00$             37,264.00$        217.00$             59,458.00$                  227.24$        62,263.76$        200.00$         54,800.00$                        153.12$       41,954.88$                -$                           -$                           -$                  -$                          

D-17 18-INCH ARCH REINFORCED CONCRETE PIPE (CLASS IV) LF 63         281.00$             17,703.00$        370.00$             23,310.00$                  181.57$        11,438.91$        410.00$         25,830.00$                        435.00$       27,405.00$                -$                           -$                           -$                  -$                          

D-18 24-INCH REINFORCED CONCRETE PIPE (CLASS III) LF 87         158.00$             13,746.00$        240.00$             20,880.00$                  225.68$        19,634.16$        220.00$         19,140.00$                        167.04$       14,532.48$                -$                           -$                           -$                  -$                          

D-19 36-INCH REINFORCED CONCRETE PIPE (CLASS III) LF 503       272.00$             136,816.00$      295.00$             148,385.00$                335.83$        168,922.49$      320.00$         160,960.00$                      365.40$       183,796.20$             -$                           -$                           -$                  -$                          

D-20 36-INCH REINFORCED CONCRETE PIPE (CLASS IV) LF 355       303.00$             107,565.00$      330.00$             117,150.00$                381.94$        135,588.70$      370.00$         131,350.00$                      487.20$       172,956.00$             -$                           -$                           -$                  -$                          

D-21 RE-CONNECT TO EXISTING STORM EA 5           1,821.00$          9,105.00$          2,500.00$          12,500.00$                  4,225.00$     21,125.00$        7,300.00$      36,500.00$                        2,900.00$    14,500.00$                -$                           -$                           -$                  -$                          

D-22 TRENCH SAFETY FOR STORMWATER LINES (0-5 FEET DEEP) LF 251       2.00$                 502.00$             7.00$                 1,757.00$                    7.80$            1,957.80$          23.00$           5,773.00$                          2.32$            582.32$                     -$                           -$                           -$                  -$                          

D-23 TRENCH SAFETY FOR STORMWATER LINES (5-10 FEET DEEP) LF 1,031    3.00$                 3,093.00$          12.00$               12,372.00$                  15.60$          16,083.60$        23.00$           23,713.00$                        5.80$            5,979.80$                  -$                           -$                           -$                  -$                          

D-24 TRENCH SAFETY FOR STORMWATER INLETS (0-5 FEET DEEP) EA 7           250.00$             1,750.00$          550.00$             3,850.00$                    1,300.00$     9,100.00$          810.00$         5,670.00$                          290.00$       2,030.00$                  -$                           -$                           -$                  -$                          

D-25 TRENCH SAFETY FOR STORMWATER INLETS (5-10 FEET DEEP) EA 7           500.00$             3,500.00$          950.00$             6,650.00$                    1,430.00$     10,010.00$        825.00$         5,775.00$                          290.00$       2,030.00$                  -$                           -$                           -$                  -$                          

D-26 TRENCH SAFETY FOR STORMWATER TYPE 'B' MANHOLE (5-10 FEET DEEP) EA 2           500.00$             1,000.00$          1,500.00$          3,000.00$                    3,250.00$     6,500.00$          2,600.00$      5,200.00$                          1,160.00$    2,320.00$                  -$                           -$                           -$                  -$                          

D-27 TRENCH SAFETY FOR STORMWATER TYPE 'C' MANHOLE (5-10 FEET DEEP) EA 3           500.00$             1,500.00$          1,500.00$          4,500.00$                    4,550.00$     13,650.00$        2,600.00$      7,800.00$                          1,160.00$    3,480.00$                  -$                           -$                           -$                  -$                          

D-28 NEW 6-INCH CURB AND GUTTER LF 4,332    28.00$               121,296.00$      37.00$               160,284.00$                23.40$          101,368.80$      37.00$           160,284.00$                      29.00$          125,628.00$             -$                           -$                           -$                  -$                          

D-29 CURB & GUTTER DEMOLITION (4-INCH, 6-INCH AND DRIVEWAY) LF 4,293    5.00$                 21,465.00$        5.00$                 21,465.00$                  15.17$          65,124.81$        13.25$           56,882.25$                        6.50$            27,904.50$                -$                           -$                           -$                  -$                          
D-30 ALLOWANCE FOR UNANTICIPATED STORM WATER IMPROVEMENTS AL 1           10,000.00$        10,000.00$        10,000.00$        10,000.00$                  10,000.00$   10,000.00$        10,000.00$    10,000.00$                        10,000.00$  10,000.00$                -$                           -$                           -$                  -$                          

740,604.00$      1,041,341.00$             1,083,295.00$   1,062,032.25$                   1,083,797.94$          -$                           -$                           -$                          

E-1 MOBILIZATION (MAX 5% PART G) LS 1           28,525.80$        28,525.80$        33,000.00$        33,000.00$                  24,131.61$   24,131.61$        11,900.00$    11,900.00$                        70,000.00$  70,000.00$                -$                           -$                           -$                  -$                          

E-2 6" C900 PVC WATERLINE LF 2,151    84.00$               180,684.00$      125.00$             268,875.00$                83.33$          179,242.83$      82.00$           176,382.00$                      151.96$       326,865.96$             -$                           -$                           -$                  -$                          

E-3 6" DUCTILE IRON WATERLINE LF 326       157.00$             51,182.00$        220.00$             71,720.00$                  154.51$        50,370.26$        150.00$         48,900.00$                        232.00$       75,632.00$                -$                           -$                           -$                  -$                          

E-4 6" D.I.M.J. 45 DEG BEND EA 41         795.00$             32,595.00$        507.00$             20,787.00$                  276.90$        11,352.90$        420.00$         17,220.00$                        1,044.00$    42,804.00$                -$                           -$                           -$                  -$                          

E-5 6" D.I.M.J. 22.5 DEG BEND EA 9           785.00$             7,065.00$          540.00$             4,860.00$                    274.30$        2,468.70$          410.00$         3,690.00$                          1,015.00$    9,135.00$                  -$                           -$                           -$                  -$                          

E-6 6" D.I.M.J. 11.25 DEG BEND EA 1           789.00$             789.00$             557.00$             557.00$                       279.50$        279.50$             400.00$         400.00$                             1,015.00$    1,015.00$                  -$                           -$                           -$                  -$                          

E-7 6"X6" D.I.M.J. TEE EA 9           1,192.00$          10,728.00$        900.00$             8,100.00$                    488.80$        4,399.20$          340.00$         3,060.00$                          1,160.00$    10,440.00$                -$                           -$                           -$                  -$                          

E-8 6"X6" D.I.M.J. CROSS EA 3           1,568.00$          4,704.00$          1,100.00$          3,300.00$                    864.50$        2,593.50$          870.00$         2,610.00$                          1,450.00$    4,350.00$                  -$                           -$                           -$                  -$                          

E-9 6" COUPLING EA 11         813.00$             8,943.00$          590.00$             6,490.00$                    390.00$        4,290.00$          470.00$         5,170.00$                          1,740.00$    19,140.00$                -$                           -$                           -$                  -$                          

E-10 6" GATE VALVE EA 18         1,913.00$          34,434.00$        2,000.00$          36,000.00$                  1,378.00$     24,804.00$        4,000.00$      72,000.00$                        2,552.00$    45,936.00$                -$                           -$                           -$                  -$                          

E-11 12"X6" TAPPING SLEEVE EA 1           8,018.00$          8,018.00$          13,000.00$        13,000.00$                  11,115.00$   11,115.00$        10,400.00$    10,400.00$                        10,324.00$  10,324.00$                -$                           -$                           -$                  -$                          

E-12 RE-CONNECT TO EXISTING WATER MAIN EA 12         4,872.00$          58,464.00$        4,000.00$          48,000.00$                  1,885.00$     22,620.00$        4,800.00$      57,600.00$                        5,800.00$    69,600.00$                -$                           -$                           -$                  -$                          

E-13 TRENCH SAFETY FOR WATERLINES LF 2,477    2.00$                 4,954.00$          5.00$                 12,385.00$                  5.20$            12,880.40$        7.00$             17,339.00$                        2.32$            5,746.64$                  -$                           -$                           -$                  -$                          

E-14 REMOVAL AND DISPOSAL OF EXISTING A.C. WATERLINE LF 731       37.00$               27,047.00$        61.00$               44,591.00$                  46.66$          34,108.46$        110.00$         80,410.00$                        87.00$          63,597.00$                -$                           -$                           -$                  -$                          

E-15 CAP AND ABANDON 6" WATERLINE AT 12" WATERLINE CONNECTION (WITH THRUST BLOCK) EA 1           2,384.00$          2,384.00$          3,400.00$          3,400.00$                    1,040.00$     1,040.00$          2,100.00$      2,100.00$                          1,740.00$    1,740.00$                  -$                           -$                           -$                  -$                          

E-16 REMOVE AND DISPOSE OF EXISTING FIRE HYDRANT ASSEMBLY AND FITTINGS EA 4           1,636.00$          6,544.00$          600.00$             2,400.00$                    715.00$        2,860.00$          3,400.00$      13,600.00$                        580.00$       2,320.00$                  -$                           -$                           -$                  -$                          

E-17 GROUT FILL AND ABANDON IN PLACE EXISTING WATERLINE LF 1,788    25.00$               44,700.00$        20.00$               35,760.00$                  29.90$          53,461.20$        32.00$           57,216.00$                        13.92$          24,888.96$                -$                           -$                           -$                  -$                          

E-18 FIRE HYDRANT ASSEMBLIES EA 5           7,325.00$          36,625.00$        9,200.00$          46,000.00$                  4,124.25$     20,621.25$        8,600.00$      43,000.00$                        10,440.00$  52,200.00$                -$                           -$                           -$                  -$                          

E-19 1" WATER SERVICE RECONNECTIONS (INCLUDING ADJUSTING EXISTING METER AND METER BOX TO GRADE) EA 21         1,936.00$          40,656.00$        2,500.00$          52,500.00$                  1,625.00$     34,125.00$        2,300.00$      48,300.00$                        29,580.00$  621,180.00$             -$                           -$                           -$                  -$                          
E-20 ALLOWANCE FOR UNANTICIPATED WATER IMPROVEMENTS LS 1           10,000.00$        10,000.00$        10,000.00$        10,000.00$                  10,000.00$   10,000.00$        10,000.00$    10,000.00$                        10,000.00$  10,000.00$                -$                           -$                           -$                  -$                          

599,041.80$      721,725.00$                506,763.81$      681,297.00$                      1,466,914.56$          -$                           -$                           -$                          

F-1 MOBILIZATION (MAX 5% PART F) LS 1           47,375.15$        47,375.15$        47,000.00$        47,000.00$                  48,432.73$   48,432.73$        37,900.00$    37,900.00$                        45,000.00$  45,000.00$                -$                           -$                           -$                  -$                          

F-2 DEMOLITION OF EXISTING MANHOLE 5' BELOW GRADE ABANDON IN PLACE EA 2           1,945.00$          3,890.00$          3,000.00$          6,000.00$                    3,575.00$     7,150.00$          3,000.00$      6,000.00$                          2,436.00$    4,872.00$                  -$                           -$                           -$                  -$                          

F-3 GROUT FILL AND ABANDON IN PLACE EXISTING 8" WASTEWATERLINE LF 112       33.00$               3,696.00$          55.00$               6,160.00$                    35.10$          3,931.20$          51.00$           5,712.00$                          39.44$          4,417.28$                  -$                           -$                           -$                  -$                          

F-4 8" PVC (SDR 26 ASTM D3034) WASTEWATER GRAVITY LINE LF 77         311.00$             23,947.00$        490.00$             37,730.00$                  184.99$        14,244.23$        590.00$         45,430.00$                        482.56$       37,157.12$                -$                           -$                           -$                  -$                          

F-5 PIPE BURST EXISTING 12" VCP W/ 14" (HDPE DIP) (DR 13.5) LF 2,320    300.00$             696,000.00$      297.00$             689,040.00$                263.41$        611,111.20$      340.00$         788,800.00$                      277.24$       643,196.80$             -$                           -$                           -$                  -$                          

F-6 RE-CONNECT TO EXISTING BRICK MANHOLE (MANHOLE REHABILITATION WITH SPECTRASHIELD OR FRP INSERT) EA 4           625.00$             2,500.00$          573.00$             2,292.00$                    5,265.00$     21,060.00$        1,000.00$      4,000.00$                          464.00$       1,856.00$                  -$                           -$                           -$                  -$                          

NO BID
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401 Corn Products Rd. Hwy Bld #1 3636 S. Alameda Ste. B153 1901 Hollister
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CLARK PIPELINE

6229 Leopard Street

Corpus Christi,TX. 78409

BAY LTD MAKO CONTRACTINGRFB 4369 Gerke ExcavatingJHABORES CONSTRUCTION 

TABULATED BY:   AG

PO Box 1361

Sinton,TX. 78387

SUBTOTAL PART A - GENERAL (Items A1 thru A12)

Part B - STREET IMPROVEMENTS

SUBTOTAL PART B - STREET IMPROVEMENTS (Items B1 thru B20) 

Part C - ADA IMPROVEMENTS

SUBTOTAL PART C - STORM WATER IMPROVEMENTS (Items C1 thru C6)

SUBTOTAL PART D - WATER IMPROVEMENTS (Items D1 thru D30)

Part A - GENERAL 

Part D - DRAINAGE IMPROVEMENTS

SUBTOTAL PART E -  WATER IMPROVEMENTS (Items E1 thru E20)

Part F - WASTEWATER IMPROVEMENTS

Part E - WATER IMPROVEMENTS
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ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

NO BID

REYTEC CONSTRUCTION

401 Corn Products Rd. Hwy Bld #1 3636 S. Alameda Ste. B153 1901 Hollister

Corpus Christi,TX. 78412 Corpus Christi,TX.78411 Houston,TX. 77080

CLARK PIPELINE

6229 Leopard Street

Corpus Christi,TX. 78409

BAY LTD MAKO CONTRACTINGRFB 4369 Gerke ExcavatingJHABORES CONSTRUCTION 

TABULATED BY:   AG

PO Box 1361

Sinton,TX. 78387

Part A - GENERAL 

TABULATION OF BIDS
PROCUREMENT - CITY OF CORPUS CHRISTI, TEXAS

DESIGN ENGINEER: Hanson Professional Services, Inc.

BID DATE:  Wednesday, October 12, 2022

J. CARROLL WEAVERJE CONSTRUCTION

7505 Up River Rd.

Corpus Christi,TX. 78409

PROJECT NO. 21046 and Frontier Dr. (McKinzie to Rockwood) 15341 SH 131PO Box 60089

BASE BID 1 (HMAC)  Tomah, WI 54660Corpus Christi,TX. 78466

F-7 RE-CONNECT TO MANHOLES (NEW CUT IN, TO BE ABANDONED OR TO BE REHABILITATED) EA 12         668.00$             8,016.00$          765.00$             9,180.00$                    5,101.20$     61,214.40$        1,000.00$      12,000.00$                        464.00$       5,568.00$                  -$                           -$                           -$                  -$                          

F-8 MANHOLE DROP CONNECTION EA 2           2,092.00$          4,184.00$          2,300.00$          4,600.00$                    2,996.50$     5,993.00$          2,300.00$      4,600.00$                          1,856.00$    3,712.00$                  -$                           -$                           -$                  -$                          

F-9 MANHOLE REHABILITATION 42" FRP INSERT ADJUST TOP TO GRADE EA 2           13,456.00$        26,912.00$        16,000.00$        32,000.00$                  14,885.00$   29,770.00$        17,900.00$    35,800.00$                        13,920.00$  27,840.00$                -$                           -$                           -$                  -$                          

F-10 MANHOLE REHABILITATION SPECTRASHIELD COATING EA 2           10,505.00$        21,010.00$        14,000.00$        28,000.00$                  8,775.00$     17,550.00$        16,400.00$    32,800.00$                        12,760.00$  25,520.00$                -$                           -$                           -$                  -$                          

F-11 4' DIAMETER WASTEWATER MANHOLE (17' DEEP) EA 4           22,104.00$        88,416.00$        22,000.00$        88,000.00$                  27,495.00$   109,980.00$      25,000.00$    100,000.00$                      19,720.00$  78,880.00$                -$                           -$                           -$                  -$                          

F-12 TRENCH SAFETY FOR 8" WASTEWATER MANHOLE GRAVITY LINE LF 77         12.00$               924.00$             20.00$               1,540.00$                    7.80$            600.60$             20.00$           1,540.00$                          16.24$          1,250.48$                  -$                           -$                           -$                  -$                          

F-13 TRENCH SAFETY FOR WASTEWATER MANHOLE (20 FEET DEEP) EA 4           800.00$             3,200.00$          560.00$             2,240.00$                    3,575.00$     14,300.00$        860.00$         3,440.00$                          290.00$       1,160.00$                  -$                           -$                           -$                  -$                          

F-14 WASTEWATER BY-PASS PUMPING LS 1           24,278.00$        24,278.00$        11,500.00$        11,500.00$                  35,750.00$   35,750.00$        22,000.00$    22,000.00$                        23,200.00$  23,200.00$                -$                           -$                           -$                  -$                          

F-15 DEWATERING LS 1           30,530.00$        30,530.00$        14,000.00$        14,000.00$                  26,000.00$   26,000.00$        26,000.00$    26,000.00$                        27,840.00$  27,840.00$                -$                           -$                           -$                  -$                          
F-16 ALLOWANCE FOR UNANTICIPATED WASTEWATER IMPROVEMENTS LS 1           10,000.00$        10,000.00$        10,000.00$        10,000.00$                  10,000.00$   10,000.00$        10,000.00$    10,000.00$                        10,000.00$  10,000.00$                -$                           -$                           -$                  -$                          

994,878.15$      989,282.00$                1,017,087.36$   1,136,022.00$                   941,469.68$             -$                           -$                           -$                          

G-1 MOBILIZATION (MAX 5% PART G) LS 1           1,245.00$          1,245.00$          500.00$             500.00$                       1,506.21$     1,506.21$          1,100.00$      1,100.00$                          1,600.00$    1,600.00$                  -$                           -$                           -$                  -$                          

G-2 EXPLORATORY EXCAVATION 8" GAS LINE LOCATE EA 7           1,700.00$          11,900.00$        800.00$             5,600.00$                    2,600.00$     18,200.00$        1,000.00$      7,000.00$                          2,900.00$    20,300.00$                -$                           -$                           -$                  -$                          

G-3

EXCAVATION, BACKFILL AND COMPACTION OF TRENCH FOR GAS LINE (ADJUSTMENT TO BE COMPLETED BY THE CITY GAS

DEPARTMENT) LF 60         50.00$               3,000.00$          54.00$               3,240.00$                    32.07$          1,924.20$          87.00$           5,220.00$                          27.84$          1,670.40$                  -$                           -$                           -$                  -$                          

G-4 ALLOWANCE FOR UNANTICIPATED GAS IMPROVEMENTS LS 1           10,000.00$        10,000.00$        10,000.00$        10,000.00$                  10,000.00$   10,000.00$        10,000.00$    10,000.00$                        10,000.00$  10,000.00$                -$                           -$                           -$                  -$                          

26,145.00$        19,340.00$                  31,630.41$        23,320.00$                        33,570.40$                -$                           -$                           -$                          

-$                 -$            

**** Shaded areas reflect corrected values from those submitted in the Proposal**** 

4,838,739.35$              5,001,498.50$                          5,278,570.83$                   -$                                    

SUBTOTAL PART G- GAS SYSTEM IMPROVEMENTS (Items G1-G4)

Part G - GAS SYSTEM IMPROVEMENTS

TOTAL BASE BID 3,920,406.00$                  

**** Bidder J Carroll Weaver and Gerke Excavating have been deemed Non-Responsive**** 

SUBTOTAL PART F - WASTEWATER IMPROVEMENTS (Items F1 thru F16)

4,428,140.00$                         
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