
RFB 6982 Carroll Lane - Holly Road to SH 358 (Bond 2022)
ID: RFB 6982, Project No. 23159
Item Description Unit Quantity Grace Paving And Construction, Inc. Total ANDERSON COLUMBIA CO., INC. Total Mako Contracting Total

Base Bid

Part A  - General
A1 Mobilization (5% Max of Part A) LS 1.00 $5,069.52 $5,069.52 $14,000.00 $14,000.00 $10,000.00 $10,000.00
A2 Bonds & Insurance LS 1.00 $95,500.00 $95,500.00 $40,200.00 $40,200.00 $78,000.00 $78,000.00
A3 Ozone Action Day DAY 3.00 $1.30 $3.90 $1.00 $3.00 $0.10 $0.30
A4 Traffic Control Plan and Design by Professional Engineer (All Phases) LS 1.00 $7,687.50 $7,687.50 $5,610.00 $5,610.00 $9,000.00 $9,000.00
A5 Traffic Control Plan Items Mobilization/Implementation/Adjustments LS 1.00 $13,837.50 $13,837.50 $100,000.00 $100,000.00 $17,000.00 $17,000.00
A6 Traffic Control Items (Signs, Barricades, Channelizing Devices, Etc.) MO 12.00 $1,973.13 $23,677.56 $5,000.00 $60,000.00 $2,500.00 $30,000.00
A7 Traffic Control Message Boards EA 4.00 $13,837.50 $55,350.00 $16,100.00 $64,400.00 $5,000.00 $20,000.00
A8 Traffic Control Police Assistance HR 75.00 $81.75 $6,131.25 $77.00 $5,775.00 $25.00 $1,875.00
A9 Stormwater Pollution Prevention Plan (SW3P) LS 1.00 $1,003.63 $1,003.63 $10,000.00 $10,000.00 $5,000.00 $5,000.00
A10 Storm Water Pollution Prevention Plan - Control Devices (Storm Inlet Protection) EA 37.00 $32.41 $1,199.17 $250.00 $9,250.00 $100.00 $3,700.00
A11 Block Sodding SY 1,394.00 $10.59 $14,762.46 $12.00 $16,728.00 $10.00 $13,940.00
A12 Clear Right of Way AC 5.00 $1,863.90 $9,319.50 $464.00 $2,320.00 $5,000.00 $25,000.00
A13 Allowance for Unanticipated General Items AL 1.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00
Sub Totals $258,541.99 $353,286.00 $238,515.30

Part B - Street Improvements
B1 Mobilization (5% Max of Part B) LS 1.00 $77,915.92 $77,915.92 $108,000.00 $108,000.00 $50,000.00 $50,000.00
B2 Street Excavation Incl. Asphalt Removal SY 18,809.00 $10.30 $193,732.70 $16.00 $300,944.00 $10.00 $188,090.00
B3 2" HMAC Type D (Includes Tack Coat) SY 16,911.00 $18.60 $314,544.60 $15.00 $253,665.00 $23.80 $402,481.80
B4 3" HMAC Type B (Includes Tack Coat) SY 16,911.00 $27.47 $464,545.17 $19.00 $321,309.00 $32.48 $549,269.28
B5 Prime Coat MC-30 @ 0.20 Gal/SY GAL 3,382.00 $5.08 $17,180.56 $4.80 $16,233.60 $7.00 $23,674.00
B6 One Course Surf Treatment (Underseal) SY 16,911.00 $5.50 $93,010.50 $2.90 $49,041.90 $6.60 $111,612.60
B7 12" Crushed Limestone Base (Type A, Grade 1-2) SY 18,809.00 $35.40 $665,838.60 $37.00 $695,933.00 $40.00 $752,360.00
B8 Stabilized & Compacted Subgrade (10" Compacted Subgr Lime Stabilized) (Including Lime) SY 18,809.00 $11.31 $212,729.79 $12.00 $225,708.00 $20.50 $385,584.50
B9 Concrete Driveway Demoliton SF 10,328.00 $2.20 $22,721.60 $1.50 $15,492.00 $3.00 $30,984.00
B10 6" Concrete Mono Curb for Driveways LF 50.00 $50.58 $2,529.00 $18.00 $900.00 $18.00 $900.00
B11 6" Concrete Driveway SF 12,410.00 $10.90 $135,269.00 $12.00 $148,920.00 $9.00 $111,690.00
B12 Type B Header Curb LF 73.00 $30.35 $2,215.55 $8.15 $594.95 $18.00 $1,314.00
B13 6" Concrete Median Paving SF 92.00 $32.53 $2,992.76 $16.00 $1,472.00 $8.00 $736.00
B14 Prefab Pavement Markings Ty C (W) Right Turn Arrow (125 mil) EA 1.00 $216.00 $216.00 $220.00 $220.00 $240.00 $240.00
B15 Prefab Pavement Markings Ty C (W) Left Turn Arrow (125 mil) EA 1.00 $216.00 $216.00 $220.00 $220.00 $240.00 $240.00
B16 Prefab Pavement Markings Ty C (W) "ONLY" (125 mil) EA 1.00 $270.00 $270.00 $275.00 $275.00 $300.00 $300.00
B17 Prefab Pavement Markings Ty C (W) Straight & Right Turn Arrow (125 mil) EA 1.00 $351.00 $351.00 $358.00 $358.00 $390.00 $390.00
B18 Reflective Pavement Marking Ty I (W) (6") (Sld) LF 5,814.00 $0.71 $4,127.94 $0.75 $4,360.50 $0.79 $4,593.06
B19 Reflective Pavement Marking Ty I (W) (6") (Brk) LF 30.00 $1.19 $35.70 $1.20 $36.00 $1.32 $39.60
B20 Reflective Pavement Marking Ty I (W)(8")(Sld) LF 164.00 $1.62 $265.68 $1.65 $270.60 $1.80 $295.20
B21 Reflective Pavement Marking Ty I (W)(12")(Sld) LF 496.00 $2.16 $1,071.36 $2.20 $1,091.20 $2.40 $1,190.40
B22 Reflective Pavement Marking Ty I (Y) (6") (Dbl)(Sld) LF 5,222.00 $0.95 $4,960.90 $0.95 $4,960.90 $1.06 $5,535.32
B23 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) (24") (Solid) (125 MIL) (Stop EA 19.00 $15.12 $287.28 $15.00 $285.00 $16.80 $319.20
B24 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) (24") (Solid) (125 MIL) LF 1,455.00 $15.12 $21,999.60 $15.00 $21,825.00 $16.80 $24,444.00
B25 Refl Pavement MarkersTy II-A-A EA 65.00 $8.10 $526.50 $8.25 $536.25 $9.00 $585.00
B26 Furnish and Install Proposed Sign and Sign Assembly EA 32.00 $718.20 $22,982.40 $732.00 $23,424.00 $1,140.00 $36,480.00
B27 Remove and Relocate Sign and Sign Assembly EA 19.00 $540.00 $10,260.00 $550.00 $10,450.00 $660.00 $12,540.00
B28 Furnish and Install School Zone Flasher Beacon Assembly  Including Pole, Foundation, and Connections EA 2.00 $7,398.00 $14,796.00 $7,540.00 $15,080.00 $10,030.00 $20,060.00
B29 Furnish and Install Solar Rectangular Rapid Flashing Beacons w/ Push Button Activation Including Pole and EA 4.00 $5,670.00 $22,680.00 $5,780.00 $23,120.00 $9,263.00 $37,052.00
B30 Remove and Dispose of Road Sign(s) Support and Assembly EA 27.00 $82.50 $2,227.50 $83.00 $2,241.00 $50.00 $1,350.00
B31 Adjust Telephone Manhole to Finished Grade EA 1.00 $1,182.50 $1,182.50 $1,950.00 $1,950.00 $1,000.00 $1,000.00
B32 Allowance for Unanticipated Street Improvements AL 1.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00
Sub Totals $2,438,682.11 $2,373,916.90 $2,880,349.96

Part C - ADA Improvements
C1 Mobilization (5% Max of Part C) LS 1.00 $16,436.48 $16,436.48 $24,000.00 $24,000.00 $15,000.00 $15,000.00
C2 Sidewalk and Curb Ramp Demolition SF 26,291.00 $1.43 $37,596.13 $1.00 $26,291.00 $2.25 $59,154.75
C3 5'-8' Concrete Sidewalk SF 33,009.00 $6.87 $226,771.83 $7.65 $252,518.85 $8.50 $280,576.50
C4 Concrete Retaining Curb on Back of Sidewalk LF 250.00 $38.22 $9,555.00 $56.00 $14,000.00 $15.00 $3,750.00
C5 Concrete ADA Curb Ramp EA 69.00 $2,524.58 $174,196.02 $2,110.00 $145,590.00 $2,500.00 $172,500.00
C6 Allowance for Unanticapated ADA Improvements AL 1.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00
Sub Totals $514,555.46 $512,399.85 $580,981.25



Part D- RTA Improvements
D1 Mobilization (5% Max of Part D) LS 1.00 $2,948.40 $2,948.40 $4,000.00 $4,000.00 $3,000.00 $3,000.00
D2 Reinforced Concrete Bus Roadway Pad (8-Inch Thick) SF 3,600.00 $14.12 $50,832.00 $20.00 $72,000.00 $12.00 $43,200.00
D3 Bus Shelter Pad SF 1,080.00 $11.93 $12,884.40 $13.00 $14,040.00 $10.00 $10,800.00
D4 Allowance for Unanticipated RTA Improvements AL 1.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
Sub Totals $76,664.80 $100,040.00 $67,000.00

Part E - Stormwater Improvements
E1 Mobilization (5% Max of Part E) LS 1.00 $34,416.23 $34,416.23 $56,000.00 $56,000.00 $35,000.00 $35,000.00
E2 Manhole Lid Adjustment w/ New Rim EA 14.00 $2,472.00 $34,608.00 $2,690.00 $37,660.00 $2,200.00 $30,800.00
E3 Remove Existing Curb and Gutter LF 7,663.00 $4.95 $37,931.85 $5.10 $39,081.30 $4.00 $30,652.00
E4 6" Curb and Gutter LF 7,785.00 $22.20 $172,827.00 $26.00 $202,410.00 $26.00 $202,410.00
E5 Removal of Reinforced Concrete Pipe LF 1,984.00 $21.40 $42,457.60 $22.00 $43,648.00 $30.00 $59,520.00
E6 18" Reinforced Concrete Pipe LF 791.00 $112.35 $88,868.85 $118.00 $93,338.00 $110.00 $87,010.00
E7 24' Reinforced Concrete Pipe LF 100.00 $119.84 $11,984.00 $129.00 $12,900.00 $123.20 $12,320.00
E8 36" Reinforced Concrete Pipe LF 279.00 $173.34 $48,361.86 $185.00 $51,615.00 $178.20 $49,717.80
E9 42" Reinforced Concrete Pipe LF 724.00 $219.35 $158,809.40 $241.00 $174,484.00 $225.50 $163,262.00
E10 48" Reinforced Concrete Pipe LF 143.00 $254.66 $36,416.38 $269.00 $38,467.00 $258.50 $36,965.50
E11 Concrete Collar for Storm Line Connection (Pipe to Pipe) EA 13.00 $1,942.05 $25,246.65 $2,040.00 $26,520.00 $1,996.50 $25,954.50
E12 Concrete Collar for Storm Line Connection (Pipe to Ex MH/Inlet) EA 15.00 $2,247.00 $33,705.00 $2,360.00 $35,400.00 $2,310.00 $34,650.00
E13 Demolition of Existing Curb Inlet EA 32.00 $454.75 $14,552.00 $477.00 $15,264.00 $467.50 $14,960.00
E14 Demolition of Existing Manhole EA 8.00 $454.75 $3,638.00 $477.00 $3,816.00 $467.50 $3,740.00
E15 New Standard Curb Inlet (5' Throat Opening) EA 32.00 $4,975.50 $159,216.00 $5,390.00 $172,480.00 $5,115.00 $163,680.00
E16 New 5' Dia. Storm Manhole EA 4.00 $10,165.00 $40,660.00 $10,700.00 $42,800.00 $10,450.00 $41,800.00
E17 New 6' Dia. Storm Manhole EA 4.00 $12,412.00 $49,648.00 $13,000.00 $52,000.00 $12,760.00 $51,040.00
E18 Trench Safety For Storm Water Lines LF 2,037.00 $2.14 $4,359.18 $3.35 $6,823.95 $1.10 $2,240.70
E19 Trench Safety For Storm Water Manholes/Inlets EA 40.00 $240.75 $9,630.00 $253.00 $10,120.00 $247.50 $9,900.00
E20 Allowance for Unanticapated Storm Water Improvements AL 1.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00
Sub Totals $1,077,336.00 $1,184,827.25 $1,125,622.50

Part F - Water Improvements
F1 Mobilization (5% Max of Part F) LS 1.00 $26,644.94 $26,644.94 $45,000.00 $45,000.00 $25,000.00 $25,000.00
F2 Adjust Existing Water Valve Box to Finished Grade EA 2.00 $505.88 $1,011.76 $533.00 $1,066.00 $522.50 $1,045.00
F3 Water Meter Reconnection (Including Removal of Existing Service and Installation of New Service (up to EA 16.00 $2,076.75 $33,228.00 $2,190.00 $35,040.00 $2,145.00 $34,320.00
F4 Water Meter Reconnection (Including Removal of Existing Service and Installation of New Service )(Up to EA 25.00 $1,171.50 $29,287.50 $1,230.00 $30,750.00 $1,210.00 $30,250.00
F5 New 8" Gate Valve w/ Box & Cover EA 25.00 $2,396.25 $59,906.25 $2,530.00 $63,250.00 $2,475.00 $61,875.00
F6 Remove & Salvage Exist Fire Hydrant EA 5.00 $479.25 $2,396.25 $505.00 $2,525.00 $495.00 $2,475.00
F7 Fire Hydrant Assembly (Type 1) EA 4.00 $7,987.50 $31,950.00 $8,420.00 $33,680.00 $8,250.00 $33,000.00
F8 Fire Hydrant Assembly (Type 2) EA 5.00 $7,455.00 $37,275.00 $7,860.00 $39,300.00 $7,700.00 $38,500.00
F9 6" D.I.M.J. 45° Bend EA 14.00 $1,054.35 $14,760.90 $1,110.00 $15,540.00 $1,089.00 $15,246.00
F10 6" D.I.M.J. 90° Bend EA 1.00 $713.55 $713.55 $752.00 $752.00 $737.00 $737.00
F11 8" D.I.M.J. 45° Bend EA 48.00 $958.50 $46,008.00 $1,010.00 $48,480.00 $990.00 $47,520.00
F12 8" D.I.M.J. 90° Bend EA 5.00 $878.63 $4,393.15 $926.00 $4,630.00 $907.50 $4,537.50
F13 8" D.I.M.J. 22.5° Bend EA 2.00 $798.75 $1,597.50 $842.00 $1,684.00 $825.00 $1,650.00
F14 8"x8"x8" D.I.M.J. Tee EA 18.00 $985.13 $17,732.34 $1,040.00 $18,720.00 $1,017.50 $18,315.00
F15 8"x6" D.I.M.J. Reducer EA 15.00 $585.75 $8,786.25 $617.00 $9,255.00 $605.00 $9,075.00
F16 8"x8"x8" Tapping Sleeve EA 1.00 $7,029.00 $7,029.00 $7,410.00 $7,410.00 $7,260.00 $7,260.00
F17 14" 150 PSI Pressure Class Casing Pipe (18 LF) w/ End Seals & Casing Spacers EA 1.00 $4,153.50 $4,153.50 $4,380.00 $4,380.00 $4,290.00 $4,290.00
F18 6" C900 PVC WATERLINE (DR 18) LF 100.00 $51.12 $5,112.00 $62.00 $6,200.00 $52.80 $5,280.00
F19 8" C900 PVC Waterline (DR 18) LF 3,960.00 $57.51 $227,739.60 $70.00 $277,200.00 $60.50 $239,580.00
F20 8" D.I. Waterline (CL 350) LF 597.00 $79.88 $47,688.36 $101.00 $60,297.00 $81.40 $48,595.80
F21 Connect to Existing 6" ACP Waterline EA 16.00 $3,088.50 $49,416.00 $3,260.00 $52,160.00 $3,025.00 $48,400.00
F22 Connect to Existing 8" ACP Waterline EA 2.00 $3,408.00 $6,816.00 $3,590.00 $7,180.00 $3,190.00 $6,380.00
F23 Remove Existing 6" - 8" ACP Water LF 4,513.00 $23.43 $105,739.59 $26.00 $117,338.00 $20.90 $94,321.70
F24 Water Line Trench Safety LF 4,547.00 $2.13 $9,685.11 $2.25 $10,230.75 $1.10 $5,001.70
F25 Allowance for Unanticapated Water Improvements AL 1.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00
Sub Totals $834,070.55 $947,067.75 $837,654.70

Part G - Wastewater Improvements
G1 Mobilization (5% Max of Part G) LS 1.00 $26,087.65 $26,087.65 $28,000.00 $28,000.00 $25,000.00 $25,000.00
G2 Pipebursting 8" VCP w/ 8" HDPE LF 1,161.00 $128.78 $149,513.58 $133.00 $154,413.00 $153.00 $177,633.00
G3 Pipebursting 10" VCP w/ 10" HDPE LF 302.00 $189.23 $57,147.46 $195.00 $58,890.00 $195.45 $59,025.90
G4 Cured in Place Pipe 8" LF 500.00 $138.45 $69,225.00 $143.00 $71,500.00 $128.00 $64,000.00
G5 Demolition of Existing Manhole EA 1.00 $6,154.38 $6,154.38 $6,360.00 $6,360.00 $63,556.64 $63,556.64
G6 Manhole Fiberglass Liner Rehabilitation And Adjust Top To Grade w/ New Ring & Cover EA 10.00 $9,861.04 $98,610.40 $10,200.00 $102,000.00 $10,184.90 $101,849.00
G7 Manhole Rehabilitation with Spray Applied Polymeric Lining (CL A) And Adjust Top To Grade w/ New Ring & Cover EA 2.00 $10,861.14 $21,722.28 $11,200.00 $22,400.00 $11,220.00 $22,440.00



G8 Manhole Lid Adjustment w/ New Rim EA 4.00 $3,491.79 $13,967.16 $3,610.00 $14,440.00 $3,608.00 $14,432.00
G9 Adjust Wastewater Valve to Finished Grade with New Lid EA 2.00 $1,124.84 $2,249.68 $1,160.00 $2,320.00 $1,162.70 $2,325.40
G10 Wastewater Service Connection Including Service Line and Connections (Commercial - 6" Dia. Max) EA 6.00 $1,292.84 $7,757.04 $1,340.00 $8,040.00 $1,335.40 $8,012.40
G11 Wastewater Service Connection Including Service Line and Connections (Residential - 4" Dia. Max) EA 4.00 $822.71 $3,290.84 $850.00 $3,400.00 $850.30 $3,401.20
G12 Internally Reconnect Service (for CIPP Main Rehab) EA 5.00 $483.67 $2,418.35 $500.00 $2,500.00 $120.00 $600.00
G13 Mainline Cleanout EA 1.00 $2,944.75 $2,944.75 $3,040.00 $3,040.00 $3,041.50 $3,041.50
G14 Temporary Bypass Pumping LS 1.00 $53,250.00 $53,250.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00
G15 Trench Safety For Manhole Rehabilitation EA 12.00 $812.84 $9,754.08 $840.00 $10,080.00 $841.50 $10,098.00
G16 Tie-In To Wastewater Manholes EA 15.00 $470.12 $7,051.80 $486.00 $7,290.00 $489.50 $7,342.50
G17 Allowance for Unanticapated Wastewater Improvements AL 1.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00
Sub Totals $581,144.45 $599,673.00 $667,757.54

Part H - Gas Improvements
H1 Mobilization (5% Max of Part H) LS 1.00 $1,854.68 $1,854.68 $5,000.00 $5,000.00 $3,000.00 $3,000.00
H2 Trenching, Backfill, and Compaction for 2" Gas line LF 407.00 $8.02 $3,264.14 $17.00 $6,919.00 $15.00 $6,105.00
H3 Trenching, Backfill, and Compaction for 6" Gas line LF 3,644.00 $5.02 $18,292.88 $21.00 $76,524.00 $15.00 $54,660.00
H4 Exploratory Excavation LF 1,000.00 $4.65 $4,650.00 $9.00 $9,000.00 $10.00 $10,000.00
H5 Allowance for Unanticipated Gas Imp. AL 1.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00
Sub Totals $43,061.70 $112,443.00 $88,765.00

Part I- IT (Fiber) Improvements
I1 Mobilization (5% Max of Part I) LS 1.00 $5,810.86 $5,810.86 $5,000.00 $5,000.00 $3,500.00 $3,500.00
I2 Polymer Concrete Pull Box (24"x36"x18") w/3-Inch Gravel Base & ("City I.T.") on Lid EA 11.00 $5,987.85 $65,866.35 $3,830.00 $42,130.00 $3,650.00 $40,150.00
I3 2" PVC Conduit (IT/MIS) With Mule Tape LF 3,822.00 $13.41 $51,253.02 $14.00 $53,508.00 $14.00 $53,508.00
I4 Allowance for Unanticipated IT (Fiber) Improvements AL 1.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00
Sub Totals $134,930.23 $112,638.00 $109,158.00

Grand Total $5,958,987.29 $6,296,291.75 $6,595,804.25



RFB 6982 Carroll Lane - Holly Road to SH 358 (Bond 2022)
ID: RFB 6982, Project No. 23159
Item Description Unit Quantity Brooke Paving and Construction LLC Total Bay Ltd Total JE CONSTRUCTION SERVICES Total

Base Bid

Part A  - General
A1 Mobilization (5% Max of Part A) LS 1.00 $12,643.21 $12,643.21 $15,000.00 $15,000.00 $13,880.00 $13,880.00
A2 Bonds & Insurance LS 1.00 $57,354.00 $57,354.00 $42,640.00 $42,640.00 $36,990.00 $36,990.00
A3 Ozone Action Day DAY 3.00 $1.00 $3.00 $50.00 $150.00 $4.00 $12.00
A4 Traffic Control Plan and Design by Professional Engineer (All Phases) LS 1.00 $11,006.35 $11,006.35 $7,500.00 $7,500.00 $8,980.00 $8,980.00
A5 Traffic Control Plan Items Mobilization/Implementation/Adjustments LS 1.00 $14,858.55 $14,858.55 $21,600.00 $21,600.00 $35,740.00 $35,740.00
A6 Traffic Control Items (Signs, Barricades, Channelizing Devices, Etc.) MO 12.00 $2,118.72 $25,424.64 $5,100.00 $61,200.00 $1,650.00 $19,800.00
A7 Traffic Control Message Boards EA 4.00 $14,858.55 $59,434.20 $24,500.00 $98,000.00 $4,980.00 $19,920.00
A8 Traffic Control Police Assistance HR 75.00 $82.54 $6,190.50 $90.00 $6,750.00 $72.00 $5,400.00
A9 Stormwater Pollution Prevention Plan (SW3P) LS 1.00 $2,639.13 $2,639.13 $1,200.00 $1,200.00 $2,150.00 $2,150.00
A10 Storm Water Pollution Prevention Plan - Control Devices (Storm Inlet Protection) EA 37.00 $171.97 $6,362.89 $290.00 $10,730.00 $295.00 $10,915.00
A11 Block Sodding SY 1,394.00 $16.26 $22,666.44 $13.95 $19,446.30 $17.00 $23,698.00
A12 Clear Right of Way AC 5.00 $3,073.70 $15,368.50 $6,100.00 $30,500.00 $32,680.00 $163,400.00
A13 Allowance for Unanticipated General Items AL 1.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00
Sub Totals $258,951.41 $339,716.30 $365,885.00

Part B - Street Improvements
B1 Mobilization (5% Max of Part B) LS 1.00 $113,923.93 $113,923.93 $100,000.00 $100,000.00 $90,004.00 $90,004.00
B2 Street Excavation Incl. Asphalt Removal SY 18,809.00 $9.86 $185,456.74 $9.40 $176,804.60 $11.00 $206,899.00
B3 2" HMAC Type D (Includes Tack Coat) SY 16,911.00 $18.09 $305,919.99 $13.00 $219,843.00 $19.00 $321,309.00
B4 3" HMAC Type B (Includes Tack Coat) SY 16,911.00 $23.59 $398,930.49 $20.00 $338,220.00 $23.00 $388,953.00
B5 Prime Coat MC-30 @ 0.20 Gal/SY GAL 3,382.00 $5.63 $19,040.66 $4.80 $16,233.60 $5.00 $16,910.00
B6 One Course Surf Treatment (Underseal) SY 16,911.00 $3.98 $67,305.78 $3.00 $50,733.00 $4.00 $67,644.00
B7 12" Crushed Limestone Base (Type A, Grade 1-2) SY 18,809.00 $36.75 $691,230.75 $37.00 $695,933.00 $32.00 $601,888.00
B8 Stabilized & Compacted Subgrade (10" Compacted Subgr Lime Stabilized) (Including Lime) SY 18,809.00 $10.88 $204,641.92 $14.00 $263,326.00 $12.00 $225,708.00
B9 Concrete Driveway Demoliton SF 10,328.00 $0.86 $8,882.08 $2.60 $26,852.80 $2.00 $20,656.00
B10 6" Concrete Mono Curb for Driveways LF 50.00 $56.77 $2,838.50 $150.00 $7,500.00 $27.00 $1,350.00
B11 6" Concrete Driveway SF 12,410.00 $10.84 $134,524.40 $14.00 $173,740.00 $9.00 $111,690.00
B12 Type B Header Curb LF 73.00 $40.76 $2,975.48 $100.00 $7,300.00 $28.00 $2,044.00
B13 6" Concrete Median Paving SF 92.00 $17.24 $1,586.08 $140.00 $12,880.00 $22.00 $2,024.00
B14 Prefab Pavement Markings Ty C (W) Right Turn Arrow (125 mil) EA 1.00 $220.12 $220.12 $240.00 $240.00 $211.00 $211.00
B15 Prefab Pavement Markings Ty C (W) Left Turn Arrow (125 mil) EA 1.00 $220.12 $220.12 $240.00 $240.00 $216.00 $216.00
B16 Prefab Pavement Markings Ty C (W) "ONLY" (125 mil) EA 1.00 $275.16 $275.16 $300.00 $300.00 $280.00 $280.00
B17 Prefab Pavement Markings Ty C (W) Straight & Right Turn Arrow (125 mil) EA 1.00 $357.70 $357.70 $390.00 $390.00 $350.00 $350.00
B18 Reflective Pavement Marking Ty I (W) (6") (Sld) LF 5,814.00 $0.73 $4,244.22 $0.80 $4,651.20 $1.00 $5,814.00
B19 Reflective Pavement Marking Ty I (W) (6") (Brk) LF 30.00 $1.21 $36.30 $1.35 $40.50 $1.00 $30.00
B20 Reflective Pavement Marking Ty I (W)(8")(Sld) LF 164.00 $1.65 $270.60 $1.80 $295.20 $2.00 $328.00
B21 Reflective Pavement Marking Ty I (W)(12")(Sld) LF 496.00 $2.20 $1,091.20 $2.40 $1,190.40 $2.00 $992.00
B22 Reflective Pavement Marking Ty I (Y) (6") (Dbl)(Sld) LF 5,222.00 $0.97 $5,065.34 $1.05 $5,483.10 $1.00 $5,222.00
B23 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) (24") (Solid) (125 MIL) (Stop Bar) EA 19.00 $15.41 $292.79 $17.00 $323.00 $16.00 $304.00
B24 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) (24") (Solid) (125 MIL) (Crosswalk) LF 1,455.00 $15.41 $22,421.55 $17.00 $24,735.00 $15.00 $21,825.00
B25 Refl Pavement MarkersTy II-A-A EA 65.00 $8.26 $536.90 $9.10 $591.50 $8.00 $520.00
B26 Furnish and Install Proposed Sign and Sign Assembly EA 32.00 $1,045.61 $33,459.52 $1,100.00 $35,200.00 $1,050.00 $33,600.00
B27 Remove and Relocate Sign and Sign Assembly EA 19.00 $605.36 $11,501.84 $670.00 $12,730.00 $600.00 $11,400.00
B28 Furnish and Install School Zone Flasher Beacon Assembly  Including Pole, Foundation, and Connections EA 2.00 $9,355.38 $18,710.76 $10,300.00 $20,600.00 $9,400.00 $18,800.00
B29 Furnish and Install Solar Rectangular Rapid Flashing Beacons w/ Push Button Activation Including Pole and Foundation EA 4.00 $8,584.94 $34,339.76 $9,500.00 $38,000.00 $8,888.00 $35,552.00
B30 Remove and Dispose of Road Sign(s) Support and Assembly EA 27.00 $137.58 $3,714.66 $150.00 $4,050.00 $340.00 $9,180.00
B31 Adjust Telephone Manhole to Finished Grade EA 1.00 $4,952.85 $4,952.85 $3,600.00 $3,600.00 $3,320.00 $3,320.00
B32 Allowance for Unanticipated Street Improvements AL 1.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00
Sub Totals $2,403,968.19 $2,367,025.90 $2,330,023.00

Part C - ADA Improvements
C1 Mobilization (5% Max of Part C) LS 1.00 $25,398.46 $25,398.46 $30,000.00 $30,000.00 $23,935.00 $23,935.00
C2 Sidewalk and Curb Ramp Demolition SF 26,291.00 $0.84 $22,084.44 $1.30 $34,178.30 $2.00 $52,582.00
C3 5'-8' Concrete Sidewalk SF 33,009.00 $7.98 $263,411.82 $8.00 $264,072.00 $8.00 $264,072.00
C4 Concrete Retaining Curb on Back of Sidewalk LF 250.00 $36.52 $9,130.00 $78.00 $19,500.00 $90.00 $22,500.00
C5 Concrete ADA Curb Ramp EA 69.00 $2,126.69 $146,741.61 $4,300.00 $296,700.00 $3,290.00 $227,010.00
C6 Allowance for Unanticapated ADA Improvements AL 1.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00
Sub Totals $516,766.33 $694,450.30 $640,099.00

Part D- RTA Improvements
D1 Mobilization (5% Max of Part D) LS 1.00 $3,444.12 $3,444.12 $3,000.00 $3,000.00 $3,915.00 $3,915.00
D2 Reinforced Concrete Bus Roadway Pad (8-Inch Thick) SF 3,600.00 $12.46 $44,856.00 $18.50 $66,600.00 $17.00 $61,200.00
D3 Bus Shelter Pad SF 1,080.00 $10.80 $11,664.00 $24.00 $25,920.00 $16.00 $17,280.00



D4 Allowance for Unanticipated RTA Improvements AL 1.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
Sub Totals $69,964.12 $105,520.00 $92,395.00

Part E - Stormwater Improvements
E1 Mobilization (5% Max of Part E) LS 1.00 $59,379.90 $59,379.90 $60,000.00 $60,000.00 $52,965.00 $52,965.00
E2 Manhole Lid Adjustment w/ New Rim EA 14.00 $878.61 $12,300.54 $2,400.00 $33,600.00 $3,665.00 $51,310.00
E3 Remove Existing Curb and Gutter LF 7,663.00 $8.41 $64,445.83 $6.40 $49,043.20 $3.00 $22,989.00
E4 6" Curb and Gutter LF 7,785.00 $31.25 $243,281.25 $32.00 $249,120.00 $25.00 $194,625.00
E5 Removal of Reinforced Concrete Pipe LF 1,984.00 $13.06 $25,911.04 $16.50 $32,736.00 $19.00 $37,696.00
E6 18" Reinforced Concrete Pipe LF 791.00 $121.21 $95,877.11 $200.00 $158,200.00 $232.00 $183,512.00
E7 24' Reinforced Concrete Pipe LF 100.00 $156.08 $15,608.00 $240.00 $24,000.00 $340.00 $34,000.00
E8 36" Reinforced Concrete Pipe LF 279.00 $232.61 $64,898.19 $260.00 $72,540.00 $270.00 $75,330.00
E9 42" Reinforced Concrete Pipe LF 724.00 $318.50 $230,594.00 $300.00 $217,200.00 $325.00 $235,300.00
E10 48" Reinforced Concrete Pipe LF 143.00 $368.99 $52,765.57 $350.00 $50,050.00 $355.00 $50,765.00
E11 Concrete Collar for Storm Line Connection (Pipe to Pipe) EA 13.00 $1,741.27 $22,636.51 $1,100.00 $14,300.00 $1,650.00 $21,450.00
E12 Concrete Collar for Storm Line Connection (Pipe to Ex MH/Inlet) EA 15.00 $879.67 $13,195.05 $1,000.00 $15,000.00 $1,625.00 $24,375.00
E13 Demolition of Existing Curb Inlet EA 32.00 $1,023.38 $32,748.16 $540.00 $17,280.00 $1,320.00 $42,240.00
E14 Demolition of Existing Manhole EA 8.00 $1,023.71 $8,189.68 $1,300.00 $10,400.00 $1,830.00 $14,640.00
E15 New Standard Curb Inlet (5' Throat Opening) EA 32.00 $2,805.24 $89,767.68 $4,800.00 $153,600.00 $5,815.00 $186,080.00
E16 New 5' Dia. Storm Manhole EA 4.00 $9,356.96 $37,427.84 $7,400.00 $29,600.00 $11,110.00 $44,440.00
E17 New 6' Dia. Storm Manhole EA 4.00 $10,142.85 $40,571.40 $9,200.00 $36,800.00 $12,820.00 $51,280.00
E18 Trench Safety For Storm Water Lines LF 2,037.00 $4.91 $10,001.67 $4.00 $8,148.00 $15.00 $30,555.00
E19 Trench Safety For Storm Water Manholes/Inlets EA 40.00 $554.72 $22,188.80 $130.00 $5,200.00 $400.00 $16,000.00
E20 Allowance for Unanticapated Storm Water Improvements AL 1.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00
Sub Totals $1,211,788.22 $1,306,817.20 $1,439,552.00

Part F - Water Improvements
F1 Mobilization (5% Max of Part F) LS 1.00 $67,121.20 $67,121.20 $50,000.00 $50,000.00 $45,165.00 $45,165.00
F2 Adjust Existing Water Valve Box to Finished Grade EA 2.00 $827.45 $1,654.90 $1,700.00 $3,400.00 $1,700.00 $3,400.00
F3 Water Meter Reconnection (Including Removal of Existing Service and Installation of New Service (up to 2")(Commercial) EA 16.00 $4,168.30 $66,692.80 $1,800.00 $28,800.00 $6,980.00 $111,680.00
F4 Water Meter Reconnection (Including Removal of Existing Service and Installation of New Service )(Up to 1")(Residential) EA 25.00 $2,838.88 $70,972.00 $1,500.00 $37,500.00 $6,080.00 $152,000.00
F5 New 8" Gate Valve w/ Box & Cover EA 25.00 $2,771.87 $69,296.75 $2,200.00 $55,000.00 $2,925.00 $73,125.00
F6 Remove & Salvage Exist Fire Hydrant EA 5.00 $242.16 $1,210.80 $770.00 $3,850.00 $1,415.00 $7,075.00
F7 Fire Hydrant Assembly (Type 1) EA 4.00 $8,088.51 $32,354.04 $6,700.00 $26,800.00 $7,300.00 $29,200.00
F8 Fire Hydrant Assembly (Type 2) EA 5.00 $9,394.15 $46,970.75 $7,100.00 $35,500.00 $7,790.00 $38,950.00
F9 6" D.I.M.J. 45° Bend EA 14.00 $561.89 $7,866.46 $440.00 $6,160.00 $340.00 $4,760.00
F10 6" D.I.M.J. 90° Bend EA 1.00 $609.32 $609.32 $500.00 $500.00 $380.00 $380.00
F11 8" D.I.M.J. 45° Bend EA 48.00 $690.31 $33,134.88 $580.00 $27,840.00 $470.00 $22,560.00
F12 8" D.I.M.J. 90° Bend EA 5.00 $783.60 $3,918.00 $650.00 $3,250.00 $520.00 $2,600.00
F13 8" D.I.M.J. 22.5° Bend EA 2.00 $726.30 $1,452.60 $5,000.00 $10,000.00 $470.00 $940.00
F14 8"x8"x8" D.I.M.J. Tee EA 18.00 $1,446.01 $26,028.18 $920.00 $16,560.00 $760.00 $13,680.00
F15 8"x6" D.I.M.J. Reducer EA 15.00 $627.59 $9,413.85 $370.00 $5,550.00 $380.00 $5,700.00
F16 8"x8"x8" Tapping Sleeve EA 1.00 $4,993.61 $4,993.61 $10,700.00 $10,700.00 $7,260.00 $7,260.00
F17 14" 150 PSI Pressure Class Casing Pipe (18 LF) w/ End Seals & Casing Spacers EA 1.00 $5,169.28 $5,169.28 $7,400.00 $7,400.00 $7,340.00 $7,340.00
F18 6" C900 PVC WATERLINE (DR 18) LF 100.00 $106.08 $10,608.00 $320.00 $32,000.00 $110.00 $11,000.00
F19 8" C900 PVC Waterline (DR 18) LF 3,960.00 $95.55 $378,378.00 $110.00 $435,600.00 $67.00 $265,320.00
F20 8" D.I. Waterline (CL 350) LF 597.00 $118.66 $70,840.02 $260.00 $155,220.00 $285.00 $170,145.00
F21 Connect to Existing 6" ACP Waterline EA 16.00 $7,802.28 $124,836.48 $3,700.00 $59,200.00 $1,420.00 $22,720.00
F22 Connect to Existing 8" ACP Waterline EA 2.00 $2,802.68 $5,605.36 $3,500.00 $7,000.00 $2,850.00 $5,700.00
F23 Remove Existing 6" - 8" ACP Water LF 4,513.00 $56.16 $253,450.08 $14.25 $64,310.25 $33.00 $148,929.00
F24 Water Line Trench Safety LF 4,547.00 $4.91 $22,325.77 $2.30 $10,458.10 $5.00 $22,735.00
F25 Allowance for Unanticapated Water Improvements AL 1.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00
Sub Totals $1,369,903.13 $1,147,598.35 $1,227,364.00

Part G - Wastewater Improvements
G1 Mobilization (5% Max of Part G) LS 1.00 $29,446.22 $29,446.22 $30,000.00 $30,000.00 $25,680.00 $25,680.00
G2 Pipebursting 8" VCP w/ 8" HDPE LF 1,161.00 $133.09 $154,517.49 $160.00 $185,760.00 $133.00 $154,413.00
G3 Pipebursting 10" VCP w/ 10" HDPE LF 302.00 $195.55 $59,056.10 $250.00 $75,500.00 $195.00 $58,890.00
G4 Cured in Place Pipe 8" LF 500.00 $143.09 $71,545.00 $160.00 $80,000.00 $140.00 $70,000.00
G5 Demolition of Existing Manhole EA 1.00 $6,360.31 $6,360.31 $7,100.00 $7,100.00 $6,400.00 $6,400.00
G6 Manhole Fiberglass Liner Rehabilitation And Adjust Top To Grade w/ New Ring & Cover EA 10.00 $10,190.97 $101,909.70 $11,300.00 $113,000.00 $10,250.00 $102,500.00
G7 Manhole Rehabilitation with Spray Applied Polymeric Lining (CL A) And Adjust Top To Grade w/ New Ring & Cover EA 2.00 $11,224.53 $22,449.06 $12,500.00 $25,000.00 $11,285.00 $22,570.00
G8 Manhole Lid Adjustment w/ New Rim EA 4.00 $3,608.62 $14,434.48 $4,000.00 $16,000.00 $3,630.00 $14,520.00
G9 Adjust Wastewater Valve to Finished Grade with New Lid EA 2.00 $1,162.49 $2,324.98 $1,300.00 $2,600.00 $1,170.00 $2,340.00
G10 Wastewater Service Connection Including Service Line and Connections (Commercial - 6" Dia. Max) EA 6.00 $1,336.10 $8,016.60 $1,500.00 $9,000.00 $1,340.00 $8,040.00
G11 Wastewater Service Connection Including Service Line and Connections (Residential - 4" Dia. Max) EA 4.00 $850.24 $3,400.96 $940.00 $3,760.00 $855.00 $3,420.00
G12 Internally Reconnect Service (for CIPP Main Rehab) EA 5.00 $499.85 $2,499.25 $900.00 $4,500.00 $500.00 $2,500.00
G13 Mainline Cleanout EA 1.00 $3,043.28 $3,043.28 $3,400.00 $3,400.00 $3,100.00 $3,100.00
G14 Temporary Bypass Pumping LS 1.00 $55,031.67 $55,031.67 $61,100.00 $61,100.00 $57,500.00 $57,500.00
G15 Trench Safety For Manhole Rehabilitation EA 12.00 $840.04 $10,080.48 $930.00 $11,160.00 $850.00 $10,200.00



G16 Tie-In To Wastewater Manholes EA 15.00 $485.84 $7,287.60 $540.00 $8,100.00 $490.00 $7,350.00
G17 Allowance for Unanticapated Wastewater Improvements AL 1.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00
Sub Totals $601,403.18 $685,980.00 $599,423.00

Part H - Gas Improvements
H1 Mobilization (5% Max of Part H) LS 1.00 $3,643.61 $3,643.61 $3,000.00 $3,000.00 $4,890.00 $4,890.00
H2 Trenching, Backfill, and Compaction for 2" Gas line LF 407.00 $20.64 $8,400.48 $25.00 $10,175.00 $16.00 $6,512.00
H3 Trenching, Backfill, and Compaction for 6" Gas line LF 3,644.00 $10.50 $38,262.00 $25.00 $91,100.00 $17.00 $61,948.00
H4 Exploratory Excavation LF 1,000.00 $9.24 $9,240.00 $8.10 $8,100.00 $45.00 $45,000.00
H5 Allowance for Unanticipated Gas Imp. AL 1.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00
Sub Totals $74,546.09 $127,375.00 $133,350.00

Part I- IT (Fiber) Improvements
I1 Mobilization (5% Max of Part I) LS 1.00 $4,777.45 $4,777.45 $5,000.00 $5,000.00 $4,455.00 $4,455.00
I2 Polymer Concrete Pull Box (24"x36"x18") w/3-Inch Gravel Base & ("City I.T.") on Lid EA 11.00 $3,136.80 $34,504.80 $3,400.00 $37,400.00 $3,800.00 $41,800.00
I3 2" PVC Conduit (IT/MIS) With Mule Tape LF 3,822.00 $12.11 $46,284.42 $13.25 $50,641.50 $12.00 $45,864.00
I4 Allowance for Unanticipated IT (Fiber) Improvements AL 1.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00
Sub Totals $97,566.67 $105,041.50 $104,119.00

Grand Total $6,604,857.34 $6,879,524.55 $6,932,210.00



RFB 6982 Carroll Lane - Holly Road to SH 358 (Bond 2022)
ID: RFB 6982, Project No. 23159
Item Description Unit Quantity MAX Underground Construction L Total J Carroll Weaver Total A. Ortiz Construction & Paving Inc. Total Clark Pipeline Services Total

Base Bid

Part A  - General
A1 Mobilization (5% Max of Part A) LS 1.00 $20,937.50 $20,937.50 $15,000.00 $15,000.00 $6,950.00 $6,950.00 $16,240.00 $16,240.00
A2 Bonds & Insurance LS 1.00 $117,812.50 $117,812.50 $48,000.00 $48,000.00 $142,233.18 $142,233.18 $92,800.00 $92,800.00
A3 Ozone Action Day DAY 3.00 $1,906.25 $5,718.75 $22.00 $66.00 $0.05 $0.15 $406.00 $1,218.00
A4 Traffic Control Plan and Design by Professional Engineer (All Phases) LS 1.00 $18,125.00 $18,125.00 $13,500.00 $13,500.00 $6,007.85 $6,007.85 $9,512.00 $9,512.00
A5 Traffic Control Plan Items Mobilization/Implementation/Adjustments LS 1.00 $20,625.00 $20,625.00 $71,000.00 $71,000.00 $10,713.68 $10,713.68 $17,400.00 $17,400.00
A6 Traffic Control Items (Signs, Barricades, Channelizing Devices, Etc.) MO 12.00 $7,760.42 $93,125.04 $3,885.00 $46,620.00 $1,338.80 $16,065.60 $3,578.60 $42,943.20
A7 Traffic Control Message Boards EA 4.00 $19,531.25 $78,125.00 $8,325.00 $33,300.00 $9,500.00 $38,000.00 $17,532.24 $70,128.96
A8 Traffic Control Police Assistance HR 75.00 $195.83 $14,687.25 $200.00 $15,000.00 $265.05 $19,878.75 $145.00 $10,875.00
A9 Stormwater Pollution Prevention Plan (SW3P) LS 1.00 $15,000.00 $15,000.00 $6,105.00 $6,105.00 $4,123.04 $4,123.04 $14,500.00 $14,500.00
A10 Storm Water Pollution Prevention Plan - Control Devices (Storm Inlet Protection) EA 37.00 $185.81 $6,874.97 $278.00 $10,286.00 $44.86 $1,659.82 $464.00 $17,168.00
A11 Block Sodding SY 1,394.00 $20.62 $28,744.28 $10.00 $13,940.00 $12.45 $17,355.30 $12.18 $16,978.92
A12 Clear Right of Way AC 5.00 $1,775.00 $8,875.00 $1,900.00 $9,500.00 $6,873.00 $34,365.00 $8,120.00 $40,600.00
A13 Allowance for Unanticipated General Items AL 1.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00
Sub Totals $453,650.29 $307,317.00 $322,352.37 $375,364.08

Part B - Street Improvements
B1 Mobilization (5% Max of Part B) LS 1.00 $121,562.50 $121,562.50 $68,000.00 $68,000.00 $90,000.00 $90,000.00 $116,000.00 $116,000.00
B2 Street Excavation Incl. Asphalt Removal SY 18,809.00 $8.87 $166,835.83 $16.00 $300,944.00 $12.50 $235,112.50 $14.21 $267,275.89
B3 2" HMAC Type D (Includes Tack Coat) SY 16,911.00 $27.79 $469,956.69 $20.00 $338,220.00 $25.00 $422,775.00 $26.77 $452,707.47
B4 3" HMAC Type B (Includes Tack Coat) SY 16,911.00 $36.83 $622,832.13 $28.00 $473,508.00 $24.00 $405,864.00 $37.54 $634,838.94
B5 Prime Coat MC-30 @ 0.20 Gal/SY GAL 3,382.00 $2.02 $6,831.64 $7.00 $23,674.00 $4.62 $15,624.84 $7.71 $26,075.22
B6 One Course Surf Treatment (Underseal) SY 16,911.00 $5.11 $86,415.21 $5.00 $84,555.00 $5.50 $93,010.50 $6.96 $117,700.56
B7 12" Crushed Limestone Base (Type A, Grade 1-2) SY 18,809.00 $41.77 $785,651.93 $42.00 $789,978.00 $45.00 $846,405.00 $42.92 $807,282.28
B8 Stabilized & Compacted Subgrade (10" Compacted Subgr Lime Stabilized) (Including Lime) SY 18,809.00 $12.71 $239,062.39 $14.00 $263,326.00 $16.87 $317,307.83 $23.20 $436,368.80
B9 Concrete Driveway Demoliton SF 10,328.00 $1.42 $14,665.76 $2.50 $25,820.00 $3.00 $30,984.00 $2.90 $29,951.20
B10 6" Concrete Mono Curb for Driveways LF 50.00 $20.63 $1,031.50 $33.30 $1,665.00 $30.00 $1,500.00 $46.98 $2,349.00
B11 6" Concrete Driveway SF 12,410.00 $13.05 $161,950.50 $12.30 $152,643.00 $20.00 $248,200.00 $12.93 $160,461.30
B12 Type B Header Curb LF 73.00 $26.64 $1,944.72 $75.50 $5,511.50 $45.00 $3,285.00 $61.48 $4,488.04
B13 6" Concrete Median Paving SF 92.00 $24.46 $2,250.32 $12.80 $1,177.60 $30.00 $2,760.00 $34.80 $3,201.60
B14 Prefab Pavement Markings Ty C (W) Right Turn Arrow (125 mil) EA 1.00 $281.25 $281.25 $222.00 $222.00 $235.60 $235.60 $232.00 $232.00
B15 Prefab Pavement Markings Ty C (W) Left Turn Arrow (125 mil) EA 1.00 $281.25 $281.25 $222.00 $222.00 $235.60 $235.60 $232.00 $232.00
B16 Prefab Pavement Markings Ty C (W) "ONLY" (125 mil) EA 1.00 $343.75 $343.75 $277.50 $277.50 $294.51 $294.51 $290.00 $290.00
B17 Prefab Pavement Markings Ty C (W) Straight & Right Turn Arrow (125 mil) EA 1.00 $453.13 $453.13 $360.75 $360.75 $382.86 $382.86 $377.00 $377.00
B18 Reflective Pavement Marking Ty I (W) (6") (Sld) LF 5,814.00 $0.88 $5,116.32 $0.75 $4,360.50 $0.78 $4,534.92 $1.16 $6,744.24
B19 Reflective Pavement Marking Ty I (W) (6") (Brk) LF 30.00 $1.90 $57.00 $1.22 $36.60 $1.30 $39.00 $1.28 $38.40
B20 Reflective Pavement Marking Ty I (W)(8")(Sld) LF 164.00 $2.07 $339.48 $1.67 $273.88 $1.77 $290.28 $1.74 $285.36
B21 Reflective Pavement Marking Ty I (W)(12")(Sld) LF 496.00 $2.82 $1,398.72 $2.22 $1,101.12 $2.36 $1,170.56 $2.32 $1,150.72
B22 Reflective Pavement Marking Ty I (Y) (6") (Dbl)(Sld) LF 5,222.00 $1.22 $6,370.84 $0.98 $5,117.56 $1.04 $5,430.88 $1.16 $6,057.52
B23 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) (24") (Solid) (125 MIL) (Stop Bar) EA 19.00 $19.14 $363.66 $15.54 $295.26 $16.49 $313.31 $16.24 $308.56
B24 Reflective Pavement Marking Ty C Heat Applied Prefab Prefomed Thermoplastic (W) (24") (Solid) (125 MIL) (Crosswalk) LF 1,455.00 $18.14 $26,393.70 $15.54 $22,610.70 $16.49 $23,992.95 $16.24 $23,629.20
B25 Refl Pavement MarkersTy II-A-A EA 65.00 $14.18 $921.70 $8.33 $541.45 $8.84 $574.60 $8.70 $565.50
B26 Furnish and Install Proposed Sign and Sign Assembly EA 32.00 $1,236.33 $39,562.56 $1,054.50 $33,744.00 $1,119.11 $35,811.52 $1,102.00 $35,264.00
B27 Remove and Relocate Sign and Sign Assembly EA 19.00 $720.39 $13,687.41 $610.50 $11,599.50 $647.91 $12,310.29 $638.00 $12,122.00
B28 Furnish and Install School Zone Flasher Beacon Assembly  Including Pole, Foundation, and Connections EA 2.00 $11,093.75 $22,187.50 $9,435.00 $18,870.00 $10,013.09 $20,026.18 $9,860.00 $19,720.00
B29 Furnish and Install Solar Rectangular Rapid Flashing Beacons w/ Push Button Activation Including Pole and Foundation EA 4.00 $10,203.13 $40,812.52 $8,713.50 $34,854.00 $9,247.38 $36,989.52 $9,106.00 $36,424.00
B30 Remove and Dispose of Road Sign(s) Support and Assembly EA 27.00 $173.61 $4,687.47 $138.75 $3,746.25 $147.25 $3,975.75 $145.00 $3,915.00
B31 Adjust Telephone Manhole to Finished Grade EA 1.00 $7,812.50 $7,812.50 $9,496.28 $9,496.28 $2,191.77 $2,191.77 $1,334.00 $1,334.00
B32 Allowance for Unanticipated Street Improvements AL 1.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00
Sub Totals $2,977,061.88 $2,801,751.45 $2,986,628.77 $3,332,389.80

Part C - ADA Improvements
C1 Mobilization (5% Max of Part C) LS 1.00 $32,187.50 $32,187.50 $15,000.00 $15,000.00 $28,225.00 $28,225.00 $35,960.00 $35,960.00
C2 Sidewalk and Curb Ramp Demolition SF 26,291.00 $1.21 $31,812.11 $1.18 $31,023.38 $4.75 $124,882.25 $3.09 $81,239.19
C3 5'-8' Concrete Sidewalk SF 33,009.00 $11.43 $377,292.87 $11.03 $364,089.27 $8.75 $288,828.75 $10.30 $339,992.70
C4 Concrete Retaining Curb on Back of Sidewalk LF 250.00 $12.63 $3,157.50 $36.63 $9,157.50 $29.45 $7,362.50 $46.40 $11,600.00
C5 Concrete ADA Curb Ramp EA 69.00 $3,838.09 $264,828.21 $3,718.50 $256,576.50 $4,123.03 $284,489.07 $3,190.00 $220,110.00
C6 Allowance for Unanticapated ADA Improvements AL 1.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00
Sub Totals $759,278.19 $725,846.65 $783,787.57 $738,901.89

Part D- RTA Improvements
D1 Mobilization (5% Max of Part D) LS 1.00 $4,375.00 $4,375.00 $5,500.00 $5,500.00 $6,255.00 $6,255.00 $3,190.00 $3,190.00
D2 Reinforced Concrete Bus Roadway Pad (8-Inch Thick) SF 3,600.00 $18.78 $67,608.00 $21.50 $77,400.00 $29.45 $106,020.00 $11.99 $43,164.00
D3 Bus Shelter Pad SF 1,080.00 $16.52 $17,841.60 $22.00 $23,760.00 $17.67 $19,083.60 $20.88 $22,550.40
D4 Allowance for Unanticipated RTA Improvements AL 1.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
Sub Totals $99,824.60 $116,660.00 $141,358.60 $78,904.40

Part E - Stormwater Improvements
E1 Mobilization (5% Max of Part E) LS 1.00 $42,812.50 $42,812.50 $66,000.00 $66,000.00 $30,000.00 $30,000.00 $62,640.00 $62,640.00
E2 Manhole Lid Adjustment w/ New Rim EA 14.00 $1,926.34 $26,968.76 $1,200.00 $16,800.00 $2,827.22 $39,581.08 $2,280.56 $31,927.84
E3 Remove Existing Curb and Gutter LF 7,663.00 $3.31 $25,364.53 $2.69 $20,613.47 $5.78 $44,292.14 $5.80 $44,445.40
E4 6" Curb and Gutter LF 7,785.00 $21.61 $168,233.85 $38.00 $295,830.00 $35.34 $275,121.90 $22.04 $171,581.40
E5 Removal of Reinforced Concrete Pipe LF 1,984.00 $17.61 $34,938.24 $12.15 $24,105.60 $23.56 $46,743.04 $27.07 $53,706.88



E6 18" Reinforced Concrete Pipe LF 791.00 $56.16 $44,422.56 $86.58 $68,484.78 $123.69 $97,838.79 $147.60 $116,751.60
E7 24' Reinforced Concrete Pipe LF 100.00 $81.06 $8,106.00 $157.62 $15,762.00 $131.94 $13,194.00 $166.07 $16,607.00
E8 36" Reinforced Concrete Pipe LF 279.00 $134.58 $37,547.82 $300.00 $83,700.00 $170.00 $47,430.00 $261.09 $72,844.11
E9 42" Reinforced Concrete Pipe LF 724.00 $173.20 $125,396.80 $325.00 $235,300.00 $241.49 $174,838.76 $304.14 $220,197.36
E10 48" Reinforced Concrete Pipe LF 143.00 $219.68 $31,414.24 $294.15 $42,063.45 $280.37 $40,092.91 $360.57 $51,561.51
E11 Concrete Collar for Storm Line Connection (Pipe to Pipe) EA 13.00 $1,110.58 $14,437.54 $832.50 $10,822.50 $2,138.09 $27,795.17 $928.00 $12,064.00
E12 Concrete Collar for Storm Line Connection (Pipe to Ex MH/Inlet) EA 15.00 $1,121.48 $16,822.20 $943.50 $14,152.50 $2,473.82 $37,107.30 $2,610.00 $39,150.00
E13 Demolition of Existing Curb Inlet EA 32.00 $507.81 $16,249.92 $854.38 $27,340.16 $500.65 $16,020.80 $1,160.00 $37,120.00
E14 Demolition of Existing Manhole EA 8.00 $681.25 $5,450.00 $1,002.47 $8,019.76 $500.66 $4,005.28 $2,320.00 $18,560.00
E15 New Standard Curb Inlet (5' Throat Opening) EA 32.00 $4,568.36 $146,187.52 $7,548.00 $241,536.00 $5,477.75 $175,288.00 $5,457.80 $174,649.60
E16 New 5' Dia. Storm Manhole EA 4.00 $7,718.75 $30,875.00 $6,604.50 $26,418.00 $11,191.10 $44,764.40 $11,458.48 $45,833.92
E17 New 6' Dia. Storm Manhole EA 4.00 $11,265.63 $45,062.52 $8,325.00 $33,300.00 $13,664.92 $54,659.68 $14,284.24 $57,136.96
E18 Trench Safety For Storm Water Lines LF 2,037.00 $4.66 $9,492.42 $9.46 $19,270.02 $2.36 $4,807.32 $13.92 $28,355.04
E19 Trench Safety For Storm Water Manholes/Inlets EA 40.00 $771.88 $30,875.20 $963.92 $38,556.80 $263.87 $10,554.80 $580.00 $23,200.00
E20 Allowance for Unanticapated Storm Water Improvements AL 1.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00
Sub Totals $930,657.62 $1,358,075.04 $1,254,135.37 $1,348,332.62

Part F - Water Improvements
F1 Mobilization (5% Max of Part F) LS 1.00 $39,375.00 $39,375.00 $54,000.00 $54,000.00 $28,000.00 $28,000.00 $42,920.00 $42,920.00
F2 Adjust Existing Water Valve Box to Finished Grade EA 2.00 $1,875.00 $3,750.00 $1,662.77 $3,325.54 $559.56 $1,119.12 $576.52 $1,153.04
F3 Water Meter Reconnection (Including Removal of Existing Service and Installation of New Service (up to 2")(Commercial) EA 16.00 $3,925.78 $62,812.48 $2,118.43 $33,894.88 $2,297.12 $36,753.92 $1,762.04 $28,192.64
F4 Water Meter Reconnection (Including Removal of Existing Service and Installation of New Service )(Up to 1")(Residential) EA 25.00 $2,163.75 $54,093.75 $1,548.84 $38,721.00 $1,295.81 $32,395.25 $1,102.00 $27,550.00
F5 New 8" Gate Valve w/ Box & Cover EA 25.00 $3,823.75 $95,593.75 $3,500.00 $87,500.00 $2,650.52 $66,263.00 $2,148.32 $53,708.00
F6 Remove & Salvage Exist Fire Hydrant EA 5.00 $1,387.50 $6,937.50 $1,207.10 $6,035.50 $530.10 $2,650.50 $647.69 $3,238.45
F7 Fire Hydrant Assembly (Type 1) EA 4.00 $8,921.88 $35,687.52 $8,914.98 $35,659.92 $8,835.07 $35,340.28 $6,767.44 $27,069.76
F8 Fire Hydrant Assembly (Type 2) EA 5.00 $8,725.00 $43,625.00 $10,128.13 $50,640.65 $8,246.07 $41,230.35 $6,605.04 $33,025.20
F9 6" D.I.M.J. 45° Bend EA 14.00 $1,281.25 $17,937.50 $667.00 $9,338.00 $1,166.23 $16,327.22 $414.12 $5,797.68
F10 6" D.I.M.J. 90° Bend EA 1.00 $1,381.25 $1,381.25 $777.00 $777.00 $789.27 $789.27 $450.08 $450.08
F11 8" D.I.M.J. 45° Bend EA 48.00 $1,561.20 $74,937.60 $555.00 $26,640.00 $1,060.21 $50,890.08 $570.72 $27,394.56
F12 8" D.I.M.J. 90° Bend EA 5.00 $1,692.75 $8,463.75 $777.00 $3,885.00 $971.86 $4,859.30 $640.32 $3,201.60
F13 8" D.I.M.J. 22.5° Bend EA 2.00 $1,693.75 $3,387.50 $667.00 $1,334.00 $883.51 $1,767.02 $574.20 $1,148.40
F14 8"x8"x8" D.I.M.J. Tee EA 18.00 $2,071.88 $37,293.84 $1,576.18 $28,371.24 $1,089.66 $19,613.88 $858.40 $15,451.20
F15 8"x6" D.I.M.J. Reducer EA 15.00 $1,644.38 $24,665.70 $864.20 $12,963.00 $647.91 $9,718.65 $566.08 $8,491.20
F16 8"x8"x8" Tapping Sleeve EA 1.00 $13,031.25 $13,031.25 $8,815.46 $8,815.46 $7,774.86 $7,774.86 $9,976.00 $9,976.00
F17 14" 150 PSI Pressure Class Casing Pipe (18 LF) w/ End Seals & Casing Spacers EA 1.00 $11,562.50 $11,562.50 $7,629.58 $7,629.58 $4,594.24 $4,594.24 $7,598.00 $7,598.00
F18 6" C900 PVC WATERLINE (DR 18) LF 100.00 $40.38 $4,038.00 $74.10 $7,410.00 $56.54 $5,654.00 $100.92 $10,092.00
F19 8" C900 PVC Waterline (DR 18) LF 3,960.00 $40.33 $159,706.80 $64.90 $257,004.00 $63.61 $251,895.60 $78.30 $310,068.00
F20 8" D.I. Waterline (CL 350) LF 597.00 $76.31 $45,557.07 $203.44 $121,453.68 $88.35 $52,744.95 $124.28 $74,195.16
F21 Connect to Existing 6" ACP Waterline EA 16.00 $1,914.06 $30,624.96 $2,520.74 $40,331.84 $3,416.23 $54,659.68 $1,938.36 $31,013.76
F22 Connect to Existing 8" ACP Waterline EA 2.00 $4,281.25 $8,562.50 $2,179.46 $4,358.92 $3,769.63 $7,539.26 $2,210.96 $4,421.92
F23 Remove Existing 6" - 8" ACP Water LF 4,513.00 $2.81 $12,681.53 $32.13 $145,002.69 $25.92 $116,976.96 $19.72 $88,996.36
F24 Water Line Trench Safety LF 4,547.00 $5.07 $23,053.29 $9.64 $43,833.08 $2.36 $10,730.92 $3.48 $15,823.56
F25 Allowance for Unanticapated Water Improvements AL 1.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00
Sub Totals $873,760.04 $1,083,924.98 $915,288.31 $885,976.57

Part G - Wastewater Improvements
G1 Mobilization (5% Max of Part G) LS 1.00 $29,062.50 $29,062.50 $25,000.00 $25,000.00 $27,490.00 $27,490.00 $38,860.00 $38,860.00
G2 Pipebursting 8" VCP w/ 8" HDPE LF 1,161.00 $190.19 $220,810.59 $134.31 $155,933.91 $142.44 $165,372.84 $198.36 $230,295.96
G3 Pipebursting 10" VCP w/ 10" HDPE LF 302.00 $255.59 $77,188.18 $197.58 $59,669.16 $209.31 $63,211.62 $287.68 $86,879.36
G4 Cured in Place Pipe 8" LF 500.00 $178.13 $89,065.00 $144.30 $72,150.00 $135.47 $67,735.00 $154.39 $77,195.00
G5 Demolition of Existing Manhole EA 1.00 $6,281.25 $6,281.25 $6,438.00 $6,438.00 $6,807.44 $6,807.44 $3,480.00 $3,480.00
G6 Manhole Fiberglass Liner Rehabilitation And Adjust Top To Grade w/ New Ring & Cover EA 10.00 $6,906.25 $69,062.50 $10,232.00 $102,320.00 $10,907.42 $109,074.20 $9,280.00 $92,800.00
G7 Manhole Rehabilitation with Spray Applied Polymeric Lining (CL A) And Adjust Top To Grade w/ New Ring & Cover EA 2.00 $4,150.00 $8,300.00 $11,322.00 $22,644.00 $12,013.64 $24,027.28 $12,296.00 $24,592.00
G8 Manhole Lid Adjustment w/ New Rim EA 4.00 $4,773.44 $19,093.76 $3,663.00 $14,652.00 $3,862.32 $15,449.28 $2,786.32 $11,145.28
G9 Adjust Wastewater Valve to Finished Grade with New Lid EA 2.00 $2,312.50 $4,625.00 $1,173.27 $2,346.54 $1,244.21 $2,488.42 $1,624.00 $3,248.00
G10 Wastewater Service Connection Including Service Line and Connections (Commercial - 6" Dia. Max) EA 6.00 $2,765.63 $16,593.78 $1,347.54 $8,085.24 $1,430.02 $8,580.12 $3,329.20 $19,975.20
G11 Wastewater Service Connection Including Service Line and Connections (Residential - 4" Dia. Max) EA 4.00 $1,781.25 $7,125.00 $858.03 $3,432.12 $910.01 $3,640.04 $2,234.93 $8,939.72
G12 Internally Reconnect Service (for CIPP Main Rehab) EA 5.00 $2,368.75 $11,843.75 $505.05 $2,525.25 $534.99 $2,674.95 $435.00 $2,175.00
G13 Mainline Cleanout EA 1.00 $1,506.25 $1,506.25 $3,108.00 $3,108.00 $3,257.22 $3,257.22 $2,378.00 $2,378.00
G14 Temporary Bypass Pumping LS 1.00 $31,250.00 $31,250.00 $83,250.00 $83,250.00 $58,900.50 $58,900.50 $63,800.00 $63,800.00
G15 Trench Safety For Manhole Rehabilitation EA 12.00 $604.17 $7,250.04 $888.00 $10,656.00 $899.09 $10,789.08 $1,276.00 $15,312.00
G16 Tie-In To Wastewater Manholes EA 15.00 $418.75 $6,281.25 $555.00 $8,325.00 $520.01 $7,800.15 $3,828.00 $57,420.00
G17 Allowance for Unanticapated Wastewater Improvements AL 1.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00
Sub Totals $655,338.85 $630,535.22 $627,298.14 $788,495.52

Part H - Gas Improvements
H1 Mobilization (5% Max of Part H) LS 1.00 $2,656.25 $2,656.25 $4,500.00 $4,500.00 $4,100.00 $4,100.00 $5,220.00 $5,220.00
H2 Trenching, Backfill, and Compaction for 2" Gas line LF 407.00 $5.22 $2,124.54 $16.10 $6,552.70 $16.27 $6,621.89 $16.24 $6,609.68
H3 Trenching, Backfill, and Compaction for 6" Gas line LF 3,644.00 $8.25 $30,063.00 $16.09 $58,631.96 $17.85 $65,045.40 $20.01 $72,916.44
H4 Exploratory Excavation LF 1,000.00 $6.88 $6,880.00 $16.09 $16,090.00 $10.96 $10,960.00 $23.20 $23,200.00
H5 Allowance for Unanticipated Gas Imp. AL 1.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00
Sub Totals $56,723.79 $100,774.66 $101,727.29 $122,946.12

Part I- IT (Fiber) Improvements
I1 Mobilization (5% Max of Part I) LS 1.00 $6,093.75 $6,093.75 $4,995.00 $4,995.00 $5,200.00 $5,200.00 $5,100.00 $5,100.00
I2 Polymer Concrete Pull Box (24"x36"x18") w/3-Inch Gravel Base & ("City I.T.") on Lid EA 11.00 $4,496.45 $49,460.95 $5,000.00 $55,000.00 $4,103.62 $45,139.82 $3,306.00 $36,366.00
I3 2" PVC Conduit (IT/MIS) With Mule Tape LF 3,822.00 $16.78 $64,133.16 $14.65 $55,992.30 $15.43 $58,973.46 $13.92 $53,202.24
I4 Allowance for Unanticipated IT (Fiber) Improvements AL 1.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00
Sub Totals $131,687.86 $127,987.30 $121,313.28 $106,668.24



Grand Total $6,937,983.12 $7,252,872.30 $7,253,889.70 $7,777,979.24




