

TABULATION OF BIDS
CITY OF CORPUS CHRISTI, TEXAS - CONTRACTS AND PROCUREMENT DEPARTMENT

BID DATE: Wednesday, February 12, 2020

AIRLINE ROAD - S.P.I.D. TO MCARDLE RD (BOND 2018) PROJECT NO. 18004A RFB 2873				JE Construction Services 7505 UpRiver Road Corpus Christi, TX 78409		Reytec Construction 1901 Hollister St Houston, TX 77080		Diamond X Contracting Inc PO Box 1701 Johnson City, TX 78635		Clark Pipeline Serv 6229 Leopard St Corpus Christi, TX 78409		Bay Ltd 401 Corn Products Rd Corpus Christi, TX 78412	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
BASE BID NO. 2 (CONCRETE PAVEMENT)													
PART AA - GENERAL (per Section 01 29 01)													
AA1	Mobilization (5% Max. Part AA)	LS	1	\$10,000.00	\$10,000.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00				
AA2	Bonds & Insurance	LS	1	\$31,900.00	\$31,900.00	\$55,000.00	\$55,000.00	\$50,000.00	\$50,000.00				
AA3	Storm Water Pollution Prevention Plan	LS	1	\$2,000.00	\$2,000.00	\$11,000.00	\$11,000.00	\$6,000.00	\$6,000.00				
AA4	Grate Inlet Protection	EA	4	\$196.00	\$784.00	\$160.00	\$640.00	\$175.00	\$700.00				
AA5	Curb Inlet Protection	EA	11	\$196.00	\$2,156.00	\$150.00	\$1,650.00	\$140.00	\$1,540.00				
AA6	Stabilized Construction Entrance	EA	2	\$3,200.00	\$6,400.00	\$2,000.00	\$4,000.00	\$2,500.00	\$5,000.00				
AA7	Revegetation (St. Augustine Sod)	SY	560	\$8.00	\$4,480.00	\$12.00	\$6,720.00	\$15.00	\$8,400.00				
AA8	Tree Protection	EA	9	\$131.00	\$1,179.00	\$700.00	\$6,300.00	\$500.00	\$4,500.00				
AA9	Traffic Control Plan & Preparation	LS	1	\$10,000.00	\$10,000.00	\$9,500.00	\$9,500.00	\$15,000.00	\$15,000.00				
AA10	Traffic Control Plan Mobilization/Adjustments	LS	1	\$15,000.00	\$15,000.00	\$16,000.00	\$16,000.00	\$32,000.00	\$32,000.00				
AA11	Traffic Control Items (Barricades, Signs, & Traffic Handling)	MO	6	\$4,000.00	\$24,000.00	\$17,500.00	\$105,000.00	\$10,000.00	\$60,000.00				
AA12	Low Profile Concrete Barriers (20')	EA	60	\$1,800.00	\$108,000.00	\$700.00	\$42,000.00	\$2,700.00	\$162,000.00				
AA13	Electronic Message Board	EA	4	\$12,000.00	\$48,000.00	\$15,000.00	\$60,000.00	\$12,000.00	\$48,000.00				
AA14	Clear Right-Of-Way	AC	2.4	\$2,600.00	\$6,240.00	\$5,000.00	\$12,000.00	\$22,000.00	\$52,800.00				
AA15	Ozone Action Day	DAYS	5	\$256.00	\$1,280.00	\$100.00	\$500.00	\$3,700.00	\$18,500.00				
SUBTOTAL PART AA - GENERAL (Items AA1 thru AA15)					\$271,419.00		\$348,310.00		\$484,440.00		NO BID		NO BID
PART BB - STREET IMPROVEMENTS (per Section 01 29 01)													
BB1	Mobilization (5% Max. Part BB)	LS	1	\$10,000.00	\$10,000.00	\$60,000.00	\$60,000.00	\$30,000.00	\$30,000.00				
BB2	Remove Existing Signs	LS	1	\$680.00	\$680.00	\$120.00	\$120.00	\$200.00	\$200.00				
BB3	Remove Concrete Driveway	SF	4,151	\$4.00	\$16,604.00	\$1.25	\$5,188.75	\$5.00	\$20,755.00				
BB4	Remove Parking Lot Asphalt Pavement	SF	2,223	\$4.20	\$9,336.60	\$1.25	\$2,778.75	\$4.00	\$8,892.00				
BB5	Remove Existing Pvmnt. Markings	LS	1	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$3,700.00	\$3,700.00				
BB6	Remove Concrete Pavement (RT TRN LN To S.P.I.D. + Bus Pull Out	SY	553	\$21.00	\$11,613.00	\$8.00	\$4,424.00	\$22.00	\$12,166.00				
BB7	Street Excavation (1' B.O.C)	SY	8,976	\$14.00	\$125,664.00	\$14.00	\$125,664.00	\$17.00	\$152,592.00				
BB8	Subgrade Preparation (1' B.O.C.)	SY	8,976	\$2.50	\$22,440.00	\$8.00	\$71,808.00	\$15.00	\$134,640.00				
BB9	6" Crushed, Limestone Base (Type A, Grade 1-2) (1' B.O.C.)	SY	8,976	\$14.00	\$125,664.00	\$19.00	\$170,544.00	\$40.00	\$359,040.00				
BB10	9.5" 4000 PSI Concrete Pavement	SY	8,712	\$97.50	\$849,420.00	\$114.00	\$993,168.00	\$170.00	\$1,481,040.00				
BB11	Concrete Driveway	SF	6,402	\$10.00	\$64,020.00	\$13.00	\$83,226.00	\$16.00	\$102,432.00				
BB12	Adjust AT&T Manholes	EA	3	\$2,800.00	\$8,400.00	\$2,500.00	\$7,500.00	\$7,500.00	\$22,500.00				
BB13	Reflective Pavement Markings TY.1(W) (24") (SLD) (100 mil) - Stop Bar	LF	68	\$28.00	\$1,904.00	\$24.00	\$1,632.00	\$22.00	\$1,496.00				
BB14	Reflective Pavement Markings TY.1(W) (24") (SLD) (100 mil) - Crosswalk	LF	189	\$28.00	\$5,292.00	\$24.00	\$4,536.00	\$22.00	\$4,158.00				
BB15	Reflective Pavement Markings TY.1 (W) (8") (SLD) (100 mil)	LF	455	\$3.50	\$1,592.50	\$3.00	\$1,365.00	\$3.00	\$1,365.00				
BB16	Reflective Pavement Markings TY.1 (Y) (4") (SLD) (100 mil)	LF	2,813	\$1.00	\$2,813.00	\$1.00	\$2,813.00	\$1.00	\$2,813.00				
BB17	Reflective Pavement Markings TY.1 (Y) (4") (BKN) (100 mil)	LF	400	\$1.00	\$400.00	\$1.00	\$400.00	\$1.00	\$400.00				
BB18	Reflective Pavement Markings TY.1 (W) (4") (BKN) (100 mil)	LF	620	\$1.00	\$620.00	\$1.00	\$620.00	\$1.00	\$620.00				
BB19	Prefabricated Pavement Markings TY.1 (W) (Word) "Only" (100 mil)	EA	3	\$450.00	\$1,350.00	\$380.00	\$1,140.00	\$433.00	\$1,299.00				
BB20	Prefabricated Pavement Markings TY.1 (W) (Left Turn Arrow) (100 mil)	EA	7	\$360.00	\$2,520.00	\$300.00	\$2,100.00	\$340.00	\$2,380.00				
BB21	Prefabricated Pavement Markings TY.1 (W) (Right Turn Arrow) (100 mil)	EA	2	\$360.00	\$720.00	\$300.00	\$600.00	\$340.00	\$680.00				
BB22	Prefabricated Pavement Markings TY.1 (W) (Straight-Right Arrow) (100 mil)	EA	2	\$590.00	\$1,180.00	\$500.00	\$1,000.00	\$556.00	\$1,112.00				
BB23	Raised Reflective Pavement Markings (TYII-A-A) Yellow	EA	96	\$16.00	\$1,536.00	\$13.00	\$1,248.00	\$15.00	\$1,440.00				

BB24	Raised Reflective Pavement Markings (TYI-C) White	EA	50	\$16.00	\$800.00	\$13.00	\$650.00	\$15.00	\$750.00				
BB25	Raised Reflective Pavement Markings (TYII-B-B) Blue	EA	10	\$20.00	\$200.00	\$16.00	\$160.00	\$18.00	\$180.00				
BB26	Speed Limit Sign (R2-1) (Incl. Metal Pole and Foundation)	EA	2	\$1,200.00	\$2,400.00	\$1,000.00	\$2,000.00	\$1,200.00	\$2,400.00				
BB27	Yield Sign (R1-2) (Incl. Metal Pole and Foundation)	EA	1	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00				
BB28	Lane Control Sign (Incl. Metal Pole and Foundation)	EA	2	\$1,400.00	\$2,800.00	\$1,200.00	\$2,400.00	\$1,300.00	\$2,600.00				
BB29	Allowance For Unanticipated Street Improvements (MANDATORY)	LS	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00				
SUBTOTAL PART BB - STREET IMPROVEMENTS (Items BB1 thru BB29)					\$1,285,169.10		\$1,561,585.50		\$2,362,850.00		NO BID		NO BID
PART CC - RTA IMPROVEMENTS (per Section 01 29 01)													
CC1	Mobilization (5% Max. Part CC)	LS	1	\$2,000.00	\$2,000.00	\$1,200.00	\$1,200.00	\$2,800.00	\$2,800.00				
CC2	Concrete Bus Pull Out (9.5" 4000 PSI Concrete Pvmt.)	SY	175	\$135.00	\$23,625.00	\$150.00	\$26,250.00	\$250.00	\$43,750.00				
CC3	6" Crushed, Limestone Base (Type A, Grade 1-2)	SY	196	\$35.00	\$6,860.00	\$16.00	\$3,136.00	\$70.00	\$13,720.00				
SUBTOTAL PART CC - RTA IMPROVEMENTS (Items CC1 thru CC4)					\$32,485.00		\$30,586.00		\$60,270.00		NO BID		NO BID
PART DD - ADA IMPROVEMENTS (per Section 01 29 01)													
DD1	Mobilization (5% Max. Part DD)	LS	1	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00	\$11,258.00	\$11,258.00				
DD2	Remove Existing Concrete Sidewalk	SF	10,247	\$2.10	\$21,518.70	\$0.50	\$5,123.50	\$5.00	\$51,235.00				
DD3	Concrete Sidewalk	SF	12,956	\$8.50	\$110,126.00	\$10.00	\$129,560.00	\$12.00	\$155,472.00				
DD4	Curb Ramps	SF	527	\$30.00	\$15,810.00	\$26.00	\$13,702.00	\$13.00	\$6,851.00				
SUBTOTAL PART DD - ADA IMPROVEMENTS (Items DD1 thru DD4)					\$149,454.70		\$153,385.50		\$224,816.00		NO BID		NO BID
PART EE - IT & TRAFFIC SIGNAL IMPROVEMENTS (per Section 01 29 01)													
EE1	Mobilization (5% Max. Part EE)	LS	1	\$3,300.00	\$3,300.00	\$2,000.00	\$2,000.00	\$2,400.00	\$2,400.00				
EE2	2" Blank Sch. 40 PVC Conduit with Mule Tape	LF	1,265	\$16.00	\$20,240.00	\$13.00	\$16,445.00	\$15.00	\$18,975.00				
EE3	24"x36"x18" Pull Box	EA	3	\$2,500.00	\$7,500.00	\$2,000.00	\$6,000.00	\$2,300.00	\$6,900.00				
EE4	CONDT (PVC) (SCHD 40) (3")	LF	70	\$21.00	\$1,470.00	\$18.00	\$1,260.00	\$19.00	\$1,330.00				
EE5	ELEC CONDR (NO.8) INSULATED	LF	85	\$2.50	\$212.50	\$2.20	\$187.00	\$2.50	\$212.50				
EE6	GROUND BOX TY A (1222311) W/ APRON	EA	3	\$1,000.00	\$3,000.00	\$850.00	\$2,550.00	\$965.00	\$2,895.00				
EE7	PED SIG SEC (LED) (COUNTDOWN)	EA	4	\$650.00	\$2,600.00	\$550.00	\$2,200.00	\$620.00	\$2,480.00				
EE8	TRF SIG CBL (TY A) (12 AWG) (2 CONDR)	LF	200	\$2.50	\$500.00	\$2.00	\$400.00	\$2.30	\$460.00				
EE9	TRF SIG CBL (TY A) (14 AWG) (5 CONDR)	LF	200	\$2.50	\$500.00	\$2.20	\$440.00	\$2.50	\$500.00				
EE10	PED POLE ASSEMBLY	EA	2	\$2,600.00	\$5,200.00	\$2,100.00	\$4,200.00	\$2,400.00	\$4,800.00				
EE11	PED DETECT PUSH BUTTON (APS) W/R10-3a SIGN	EA	4	\$900.00	\$3,600.00	\$750.00	\$3,000.00	\$880.00	\$3,520.00				
EE12	PED DETECTOR CONTROLLER UNIT	EA	1	\$3,700.00	\$3,700.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00				
SUBTOTAL PART EE - IT & TRAFFIC SIGNAL IMPROVEMENTS (Items EE1 thru EE12)					\$51,822.50		\$41,682.00		\$49,472.50		NO BID		NO BID
PART FF - DRAINAGE IMPROVEMENTS (per Section 01 29 01)													
FF1	Mobilization (5% Max. Part F)	LS	1	\$18,000.00	\$18,000.00	\$25,000.00	\$25,000.00	\$23,395.00	\$23,395.00				
FF2	Remove Existing Curb Inlet	EA	6	\$900.00	\$5,400.00	\$330.00	\$1,980.00	\$620.00	\$3,720.00				
FF3	Remove Existing Manhole	EA	3	\$3,600.00	\$10,800.00	\$700.00	\$2,100.00	\$990.00	\$2,970.00				
FF4	Remove Existing 18" RCP Lateral	LF	254	\$39.00	\$9,906.00	\$27.00	\$6,858.00	\$49.00	\$12,446.00				
FF5	Grout-fill & Abandon-in-Place Ex. RCP Storm Mains (24", 30", & 36")	CY	204	\$183.00	\$37,332.00	\$247.00	\$50,388.00	\$136.00	\$27,744.00				
FF6	Remove Existing Curb and Gutter	LF	1,593	\$3.50	\$5,575.50	\$3.00	\$4,779.00	\$6.00	\$9,558.00				
FF7	Remove Existing Header Curb	LF	313	\$7.00	\$2,191.00	\$5.00	\$1,565.00	\$5.00	\$1,565.00				
FF8	18" Dia. RCP (Class III)	LF	188	\$143.00	\$26,884.00	\$158.00	\$29,704.00	\$88.00	\$16,544.00				
FF9	24" Dia. RCP (Class III)	LF	197	\$175.00	\$34,475.00	\$209.00	\$41,173.00	\$95.00	\$18,715.00				
FF10	36" Dia. RCP (Class III)	LF	1,107	\$236.00	\$261,252.00	\$240.00	\$265,680.00	\$150.00	\$166,050.00				
FF11	Pipe Trench Safety	LF	1,492	\$8.50	\$12,682.00	\$5.00	\$7,460.00	\$6.00	\$8,952.00				
FF12	Connect to Existing Grate Inlets	EA	4	\$1,600.00	\$6,400.00	\$700.00	\$2,800.00	\$1,237.00	\$4,948.00				
FF13	5' Curb Inlet	EA	5	\$6,300.00	\$31,500.00	\$5,500.00	\$27,500.00	\$4,000.00	\$20,000.00				
FF14	10' Curb Inlet	EA	6	\$11,000.00	\$66,000.00	\$8,800.00	\$52,800.00	\$5,500.00	\$33,000.00				
FF15	Standard 4" Diam. Type A Manhole	EA	1	\$6,000.00	\$6,000.00	\$4,700.00	\$4,700.00	\$4,700.00	\$4,700.00				
FF16	Standard 5' Diam. Type A Manhole	EA	7	\$8,700.00	\$60,900.00	\$6,600.00	\$46,200.00	\$6,000.00	\$42,000.00				
FF17	MH-9 7.2'x4.7' Type 'D' Juntion Box/Manhole	EA	1	\$21,000.00	\$21,000.00	\$18,000.00	\$18,000.00	\$10,000.00	\$10,000.00				

FF18	MH-10 7.2'x4.7' Type 'D' Modified Junction Box/Manhole	EA	1	\$21,000.00	\$21,000.00	\$18,000.00	\$18,000.00	\$11,000.00	\$11,000.00				
FF19	Stormwater Structure Trench Safety	EA	21	\$550.00	\$11,550.00	\$50.00	\$1,050.00	\$620.00	\$13,020.00				
FF20	6" Header Curb (Conc. Pmnt.)	LF	1,771	\$14.00	\$24,794.00	\$5.00	\$8,855.00	\$20.00	\$35,420.00				
FF21	Standard 6" Curb & Gutter	LF	66	\$71.00	\$4,686.00	\$35.00	\$2,310.00	\$43.00	\$2,838.00				
FF22	Allowance For Unanticipated Drainage Improvements (MANDATORY)	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00				
SUBTOTAL PART FF - DRAINAGE IMPROVEMENTS (Items FF1 thru FF22)					\$683,327.50		\$623,902.00		\$473,585.00		NO BID		NO BID
PART GG - WATER IMPROVEMENTS (per Section 01 29 01)													
GG1	Mobilization (5% Max. Part GG)	LS	1	\$18,000.00	\$18,000.00	\$25,000.00	\$25,000.00	\$25,018.00	\$25,018.00				
GG2	Remove Existing 16" CIP Waterline (Incl. Dewatering Line)	LF	1,245	\$22.00	\$27,390.00	\$16.00	\$19,920.00	\$40.00	\$49,800.00				
GG3	Remove and Salvage Existing Fire Hydrant	EA	4	\$315.00	\$1,260.00	\$800.00	\$3,200.00	\$247.00	\$988.00				
GG4	16" Dia. C900 PVC Waterline (DR 18)	LF	1,040	\$137.50	\$143,000.00	\$197.00	\$204,880.00	\$138.00	\$143,520.00				
GG5	16" Dia. DIP Waterline (CL350)	LF	208	\$236.00	\$49,088.00	\$280.00	\$58,240.00	\$163.00	\$33,904.00				
GG6	Trench Safety for Waterlines	LF	2,493	\$6.50	\$16,204.50	\$1.00	\$2,493.00	\$6.00	\$14,958.00				
GG7A	30"x16" TS&V	EA	1	\$23,000.00	\$23,000.00	\$30,000.00	\$30,000.00	\$37,000.00	\$37,000.00				
GG7B	Sawcut & Remove Portion of 30" Sleeve and Install 1- 16"x16" TS&V	LS	1	\$34,000.00	\$34,000.00	\$3,000.00	\$3,000.00	\$40,000.00	\$40,000.00				
GG8	16"x16" TS&V	EA	1	\$30,000.00	\$30,000.00	\$26,000.00	\$26,000.00	\$32,000.00	\$32,000.00				
GG9	16"x6" Cross	EA	4	\$1,500.00	\$6,000.00	\$1,700.00	\$6,800.00	\$2,500.00	\$10,000.00				
GG10	16" 45 Deg Bend	EA	14	\$1,000.00	\$14,000.00	\$1,300.00	\$18,200.00	\$1,300.00	\$18,200.00				
GG11	16" 22.5 Deg Bend	EA	1	\$1,300.00	\$1,300.00	\$1,300.00	\$1,300.00	\$1,300.00	\$1,300.00				
GG12	16" Cap	EA	2	\$2,700.00	\$5,400.00	\$1,000.00	\$2,000.00	\$750.00	\$1,500.00				
GG13	16" Double Line Stop	EA	1	\$34,000.00	\$34,000.00	\$102,000.00	\$102,000.00	\$36,000.00	\$36,000.00				
GG14	2" New Water Service (Short)	EA	1	\$3,000.00	\$3,000.00	\$2,200.00	\$2,200.00	\$500.00	\$500.00				
GG15	2" New Water Service (Long)	EA	1	\$7,000.00	\$7,000.00	\$3,300.00	\$3,300.00	\$1,800.00	\$1,800.00				
GG16	6" Fire Line (Long)	LS	2	\$8,000.00	\$16,000.00	\$8,200.00	\$16,400.00	\$5,200.00	\$10,400.00				
GG17	6" Fire Line (Short)	LS	1	\$4,725.00	\$4,725.00	\$4,600.00	\$4,600.00	\$3,500.00	\$3,500.00				
GG18	Ty. 1 Fire Hydrant Assembly (No Tee) - Short	EA	4	\$8,000.00	\$32,000.00	\$4,800.00	\$19,200.00	\$3,800.00	\$15,200.00				
GG19	Ty. 1 Fire Hydrant Assembly (No Tee) - Long	EA	4	\$12,500.00	\$50,000.00	\$9,400.00	\$37,600.00	\$4,700.00	\$18,800.00				
GG20	Ty. 1 Fire Hydrant Assembly (W/16"x6" Tee) - Short	EA	1	\$9,500.00	\$9,500.00	\$7,700.00	\$7,700.00	\$5,000.00	\$5,000.00				
GG21	Ty. 1 Fire Hydrant Assembly (W/16"x6" Tee) - Long	EA	1	\$13,500.00	\$13,500.00	\$10,000.00	\$10,000.00	\$6,400.00	\$6,400.00				
GG22	Allowance For Unanticipated Water Improvements (MANDATORY)	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00				
SUBTOTAL PART GG - WATER IMPROVEMENTS (Items GG1 thru GG22)					\$543,367.50		\$609,033.00		\$510,788.00		NO BID		NO BID
PART HH - WASTEWATER IMPROVEMENTS (per Section 01 29 01)													
H1	Mobilization (5% Max. Part HH)	LS	1	\$200.00	\$200.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00				
H2	Adjust Ex. Manhole Ring and Cover	EA	1	\$2,000.00	\$2,000.00	\$2,300.00	\$2,300.00	\$2,500.00	\$2,500.00				
H3	Adjustment of Private 1.5" PVC FM	LS	3	\$1,200.00	\$3,600.00	\$1,200.00	\$3,600.00	\$3,000.00	\$9,000.00				
H4	Adjustment of Private 3" PVC FM	LS	2	\$3,000.00	\$6,000.00	\$1,400.00	\$2,800.00	\$3,000.00	\$6,000.00				
H5	Allowance For Unanticipated Wastewater Improvements (MANDATORY)	LS	1	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00				
SUBTOTAL PART HH - WASTEWATER IMPROVEMENTS (Items HH1 thru HH5)					\$14,300.00		11,700.00		21,000.00		NO BID		NO BID
TOTAL BASE BID NO. 2 (Parts AA thru HH)					\$3,031,345.30		\$3,380,184.00		\$4,187,221.50		NO BID		NO BID