Project
Name: (Leopard Street and Oak Park Pedestrian Safety Improvements
Project
Number: |73142
Owner: |City of Corpus Christi
Bidder: |Final Submittal - Engineer's Opinion of Probable Construction Cost - Base Bid
OAR: |Joseph Johnson, Assistant Director of Engineering Services: Construction Management
Designer: |Freese and Nichols, Inc.
Basis of Bid
Item DESCRIPTION UNIT ESTIMATED UNIT PRICE EXTENDED
QUANTITY AMOUNT
Base Bid
Part A - General (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)
Al MOBILIZATION (MAX 5% PART A) LS 1 S 2,700.00 | S 2,700.00
A2 BONDS AND INSURANCE (MAX 2%) LS 1 S 7,500.00 | S 7,500.00
A3  |BLOCK SODDING SY 483 $ 6.00 | $ 2,898.00
A4 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 5 S 8,000.00 [ S  40,000.00
A5 TEMP SEDMT CONT FENCE (INSTALL) LF 100 S 10.00 | S 1,000.00
A6 TEMP SEDMT CONT FENCE (REMOVE) LF 100 S 2.00| S 200.00
A7 TEMP SDMT CONT FENCE (INLET PROTECTION) EA 15 S 300.00 | S 4,500.00
SUBTOTAL PART A - GENERAL (Items A1 thru A7) S 58,798.00
Part B - STREET IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)
B1 MOBILIZATION (MAX 5% PART B) LS 1 S 13,000.00 | $ 13,000.00
B2 REMOVING CONC (MEDIANS) SY 210 S 45.00 | S 9,450.00
B3 REMOVING CONC (CURB AND GUTTER) LF 410 S 30.00 | $ 12,300.00
B4 REMOVING STAB BASE & ASPH PAV (6" - 8") SY 650 S 15.00 | S 9,750.00
B5 REMOVE EXISTING SIGN ASSEMBLIES EA 4 S 100.00 | S 400.00
B6 REMOVE AND REPLACE EXISTING CURB INLET TOP EA 3 S 2,000.00 | S 6,000.00
B7 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 443 S 175.00 | S 77,525.00
B8 CONC CURB & GUTTER (TY II) LF 670 S 45.00 | S 30,150.00
B9 DRIVEWAYS (CONC)(6") SY 386 S 120.00 | S  46,320.00
B10 |CONC DIRECTIONAL ISLAND SY 176 S 130.00 | $ 22,880.00
B11 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EA S 1,000.00 | $ 9,000.00
B12 IN SM RD SN SUP&AM (INST SIGN ONLY) EA 2 S 400.00 | S 800.00
B13  [INSTL DEL ASSM (D-SW)SZ 2(WFLX)SRF(BI) EA 5 $ 100.00 | $ 500.00
B14 INSTL DEL ASSM (D-SY)SZ 2(YFLX)SRF(BI) EA S 100.00 | $ 400.00
B15 REFL PAV MRK TY | (W)4"(DOT)(090MIL) LF 360 S 1.00 | $ 360.00
B16 REFL PAV MRK TY | (W)4"(SLD)(090MIL) LF 570 S 1.00 | $ 570.00
B17 REFL PAV MRK TY | (W)8"(SLD)(090MIL) LF 350 S 2.00 (S 700.00
B18 REFL PAV MRK TY | (W)8"(DOT)(090MIL) LF 97 S 2.00 (S 194.00
B19 RE PM TY 1(Y)4"(SLD)(090MIL)(CALLOUT) LF 1860 S 1.00 | S 1,860.00
B20 PREFAB PAV MRK TY C (W) (24") (SLD) LF 505 S 20.00 | $ 10,100.00
B21 PREFAB PAV MRK TY C (W) (ARROW) EA 4 S 300.00 | S 1,200.00
B22 |PREFAB PAV MRK TY C (W) (WORD) EA $ 300.00 | $ 1,200.00
B23 PREFAB PAV MRK TY C (W) (36") (YLD TRI) EA 5 S 100.00 | S 500.00
B24 PREFAB PAV MRK TY C (Y) (12") (SLD) LF 400 S 10.00 | S 4,000.00
B25 ERADICATE EXISTING STRIPING LF 2100 S 1.00 | $ 2,100.00
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Item DESCRIPTION UNIT ESTIMATED UNIT PRICE EXTENDED
QUANTITY AMOUNT
B26 ERADICATE EXISTING CROSSWALK OR STOP BARS LF 230 S 5.00 | S 1,150.00
B27 ERADICATE EXISTING ARROWS OR WORDS EA 28 S 50.00 | S 1,400.00
B28 |Allowance for Unanticipated Street -Related Improvements LS 1 S  25,000.00 | S  25,000.00
SUBTOTAL PART B - STREET IMPROVEMENTS (Items B1 thru B28) S 288,809.00
Part C - ADA IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)
c1 MOBILIZATION (MAX 5% PART C) LS 1 S 6,900.00 | S 6,900.00
C2 REMOVING CONC (SIDEWALKS) SY 705 S 35.00 | S 24,675.00
Cc3 CONC SIDEWALKS (4") SY 755 S 105.00 | S 79,275.00
ca4 CONC SIDEWALKS (5") BUS SHELTER PAD SY 33 S 140.00 | S 4,620.00
() CURB RAMPS (TY 2) SY 15 S 170.00 | S 2,550.00
C6 CURB RAMPS (TY 6) SY 49 S 170.00 | S 8,330.00
c7 CURB RAMPS (TY 21) SY 7 S 170.00 | S 1,190.00
C8 CURB RAMPS (TY 22) SY 23 S 170.00 | S 3,910.00
c9 SIDEWALK RETAINING CURB LF 100 S 45.00 | S 4,500.00
C10 |Allowance for Unanticipated ADA Improvements LS 1 S  10,000.00 | $ 10,000.00
SUBTOTAL PART C - ADA IMPROVEMENTS (Items C1 thru C10) S 145,950.00
Part D - SIGNALIZATION IMPROVEMENTS (per SECTION 01 29 01 MEASUREMENT AND BASIS FOR PAYMENT)
D1 MOBILIZATION (MAX 5% PART D) LS 1 S 23,000.00 | $ 23,000.00
D2 REMOVE PEDESTAL POLES, FOUNDATIONS, RRFB SYSTEM, EA 5
AND SIGNS AND SALVAGE TO CITY S 1,000.00 | S 2,000.00
D3 DRILL SHAFT (TRF SIG POLE) (24 IN) LF 18 S 200.00 | S 3,600.00
D4 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 60 S 400.00 | S 24,000.00
D5 CONDT (PVC) (SCHD 40) (2") LF 75 S 25.00 | S 1,875.00
D6 |CONDT (PVC) (SCHD 40) (2") (BORE) LF 715 s 35.00 | $  25,025.00
D7  |CONDT (PVC) (SCHD 40) (3") LF 80 s 3500 |$  2,800.00
D8  |CONDT (PVC) (SCHD 40) (4") LF 10 s 45.00 | $ 450.00
D9  |CONDT (PVC) (SCHD 40) (4") (BORE) LF 370 s 60.00 | $  22,200.00
D10 ELEC CONDR (NO. 10) INSULATED GREEN (I.T. GROUND) LF 725 S 150 | S 1,087.50
D11 ELEC CONDR (NO. 8) INSULATED LF 550 S 2.00|S 1,100.00
D12 ELEC CONDR (NO. 6) BARE LF 10 S 3.00 | S 30.00
D13 ELEC CONDR (NO. 6) INSULATED LF 20 S 3.00 | S 60.00
D14 TRAY CABLE (3 CONDR) (12 AWG) LF 940 S 5.00 | S 4,700.00
D15 LUMINAIRE CABLE (2 CNDR) (12 AWG) W/GROUND LF 785 S 3.00 | S 2,355.00
D16 GROUND BOX TY D (162922) W /APRON EA 6 S 2,000.00 | S 12,000.00
D17 |ELC SRV TY D 120/240 060(NS)AL(E)SP(O) EA 1 $  10,000.00 | $  10,000.00
D18 INSTALL HIGHWAY TRAFFIC SIGNAL (ISOLATED) EA 1 S 15,000.00 | S 15,000.00
D19 VEH SIG SEC (12") LED (GRN) EA 8 S 300.00 | S 2,400.00
D20 VEH SIG SEC (12") LED (GRN ARW) EA 2 S 300.00 | S 600.00
D21 VEH SIG SEC (12") LED (YEL) EA 8 S 300.00 | S 2,400.00
D22 VEH SIG SEC (12") LED (YEL ARW) EA 4 S 300.00 | S 1,200.00
D23 VEH SIG SEC (12") LED (RED) EA 8 S 300.00 | S 2,400.00
D24 VEH SIG SEC (12") LED (RED ARW) EA 2 S 300.00 | S 600.00
D25 PED SIG SEC LED (COUNTDOWN) EA 6 S 800.00 | S 4,800.00
D26 LOUVERED VACUUM FORMED ABS BACK PLATE (12") (3 SEC)
3M YELLOW RETROREFLECTIVE 2" TAPE EA 8 S 175.00 | S 1,400.00
D27 LOUVERED VACUUM FORMED ABSBACK PLATE (12") (4 SEC) EA )
3M YELLOW RETROREFLECTIVE 2" TAPE S 200.00 | S 400.00
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Item DESCRIPTION UNIT ESTIMATED UNIT PRICE EXTENDED
QUANTITY AMOUNT
D28 TRF SIG CBL (TY A) (12 AWG) (2 CONDR) LF 1,130 S 2.00 | S 2,260.00
D29  [TRF SIG CBL (TY A) (14 AWG) (4 CONDR) LF 510 $ 200[$  1,020.00
D30 TRF SIG CBL (TY A) (14 AWG) (5 CONDR) LF 124 S 3.00 (S 372.00
D31 TRF SIG CBL (TY A) (14 AWG) (16 CONDR) LF 800 S 7.00 | S 5,600.00
D32 INS TRF SIG PL AM (S) 1 ARM (32') (LUM) EA S 13,500.00 | S 27,000.00
D33 INS TRF SIG PL AM (S) 1 ARM (40') (LUM) EA S 17,000.00 | S 17,000.00
D34 INS TRF SIG PL AM (S) 1 ARM (40'") EA S 16,000.00 | S 16,000.00
D35 PED DETECT PUSH BUTTON (APS) w/ R10-3E sign (Polara iDS2
APS with iDetect) (Touchless) EA 6 S 1,200.00 | S 7,200.00
D36 PED DETECTOR CONTROLLER UNIT ((ICCU-S2) and
Interconnect Board (iN2-iCB)) EA 1 S 4,300.00 | S 4,300.00
D37 |Ped. Sig. Sec. (LED) (Countdown) EA 6 S 900.00 | S 5,400.00
D38 |Ped. Pole Assembly (10' Height) EA 3 S 1,500.00 | $ 4,500.00
INSTALL BBU SYSTEM (ALPHA FXM HP1100 UPS WITH with 48”
D39 Outdoor BBS Enclosure (SE48-1616) (To Include All System
Options) EA 1 S 8,000.00 | S 8,000.00
CCTV FIELD EQUIPMENT (DIGITAL) (PTZ CAMERA - (Axis P5655-
D40 E PTZ, 1080P, WDR, x32, IP66, Dome Network Camera)
Including Mounting Equipment) EA 1 S 7,500.00 | S 7,500.00
D41 ITS GND BOX (POLY) TY 1 (243624)W/APRN EA 2 S 2,500.00 | S 5,000.00
D42
FIBER OPTIC CABLE (INSTALLATION ONLY -FURNISHED BY CITY) LF 725 S 1.00 | S 725.00
D43 ETHERNET CABLE CAT 5E FOR PTZ LF 225 S 5.00 | S 1,125.00
MICROWAVE VEHICLE DETECTION SYSTEM (SMARTMICRO
D44 MICROWAVE SENSOR — TRUGRD STREAM WITH COLOR
CAMERA, SDLC MODULE, COM HUB SYNC PLC) EA 4 S 11,000.00 | S 44,000.00
D45 SMARTMICRO — SDLC MODULE & COM HUB SYNC PLC EA 1 S 3,000.00 | S 3,000.00
D46 SMARTMICRO — POWER AND DATA CABLE EA 1 S 4,000.00 | S 4,000.00
D47 MAST ARM WIND DAMPER (FREY MANUFACTURING) EA 4 S 1,000.00 | S 4,000.00
D48 ILSN (LED) 8S (DURALIGHT JXM-STN) RIGID BACK MOUNT EA 4 S 4,000.00 | S 16,000.00
D49 Duralight LED Luminaire (DURA-STR-25-4K-120-2-GR-SCLB) EA 3 S 500.00 | S 1,500.00
D50 CONTROLLER CABINET (TS-2) WITH EXTENSION EA 1 S 15,000.00 | S 15,000.00
D51 CONTROLLER FOUNDATION EA 1 S 4,000.00 | S 4,000.00
D52 CONTROLLER ECONOLITE COBALT ATC 1000 EA 1 S 5,000.00 | $ 5,000.00
D53 MMU2-16LEip With Ethernet Port EA 1 S 1,000.00 | S 1,000.00
D54 CISCO ETHERNET 4000 SWITCH 9IE-4000-8GT8GP4G-E) AND EA 1
POWER SUPPLY (PWR-IE170W-PC-AC=)
S 9,000.00 | S 9,000.00
D55 |Allowance for Unanticipated Signalization Improvements LS 1 S 25,000.00 | S 25,000.00
SUBTOTAL PART D - SIGNALIZATION IMPROVEMENTS (D1 THRU D55) S 411,984.50
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It DESCRIPTION UNIT ESTIMATED UNIT PRICE EXTENDED
em QUANTITY AMOUNT
BID SUMMARY

SUBTOTAL PART A - GENERAL (ltems A1l thru A7) S 58,798.00
SUBTOTAL PART B - STREET IMPROVEMENTS (Items B1 thru B28) S 288,809.00
SUBTOTAL PART C - ADA IMPROVEMENTS (Items C1 thru C10) S 145,950.00
SUBTOTAL PART D - SIGNALIZATION IMPROVEMENTS (ltems D1 thru D55) S 411,984.50
TOTAL PROJECT BASE BID (PARTS A THRU D) S 905,541.50
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