TABULATION OF BIDS

TABULATED BY: Brian D. Wik, P. E. DESIGN ENGINEER: Urban Engineering BID DATE: Wednesday, November 10, 2021

| RFB 3888 PROJECT NO. E17086 - Citywide Lift Station Repairs 2018-2019 (Wooldridge LS and Morgan LS) BASE BID | | | | | Associated Construction Partners, Ltd. 215 W. Bandera Rd., Ste.114-461 Boerne, TX 78006 (210) 698-8714 | | | | JMJ Constructors 2005 N Los Ebanos Blvd Alton, TX 78573 (956) 467-9089 | | | |
|--|--|---------|------------|----|---|-----|--------------|----|---|----|--------------|--|
| ITEM | DESCRIPTION | UNIT | QTY | 1 | UNIT PRICE | | AMOUNT | | UNIT PRICE | | AMOUNT | |
| PARTA | MOBILIZATION, BONDS, INSURANCE | | | | | | | | | | | |
| A1 | Mobilization (Maximum 5%) | LS | 1 | \$ | 250,000.00 | | 250,000.00 | | 428,810.27 | | 428,810.27 | |
| A2 | Bonds and Insurance (Maximum Allowance of 2%) | AL | 1 | \$ | 66,000.00 | | 66,000.00 | \$ | 257,286.16 | | 257,286.16 | |
| | SUBTOTAL PART A - MOBILIZATION, BONDS, INSURANCE (| Items A | 1 thru A2) | | | \$ | 316,000.00 | | | \$ | 686,096.43 | |
| PARTB | WOOLDRIDGE LIFT STATION | | | | | | | | | | | |
| B1 | Dry Pit Submersible Pumps (Three Main & One Jockey) (Pre-Selected and as described in Specifications 1E24) | LS | 1 | \$ | 862,923.00 | \$ | 862,923.00 | \$ | 862,923.00 | \$ | 862,923.00 | |
| B2 | Lift Station Improvements (All work for the improvements included in the Contract Documents that are not specifically described in another Bid Item.) | LS | 1 | \$ | 1,500,000.00 | \$ | 1,500,000.00 | \$ | 1,931,701.23 | \$ | 1,931,701.23 | |
| B3 | Electrical Improvements (All work for the improvements included in the Contract Documents that are not specifically described in another Bid Item.) | LS | | \$ | , | | 800,000.00 | | | | 780,110.00 | |
| B4 | HVAC System | LS | | \$ | 40,000.00 | | 40,000.00 | | 18,000.00 | | 18,000.00 | |
| B5 | Control of Flow | LS | 1 | Ŧ | 350,000.00 | | 350,000.00 | | | | 1,225,000.00 | |
| B6 | Wet Well Cleaning | LS | 1 | \$ | 40,000.00 | | 40,000.00 | | 15,000.00 | | 15,000.00 | |
| B7 | SCADA Improvements | LS | 1 | \$ | 30,000.00 | | 30,000.00 | | | | 105,228.00 | |
| B8 | Main Electrical Service Transformer | LS | 1 | \$ | 5,000.00 | | 5,000.00 | \$ | 63,700.00 | | 63,700.00 | |
| | SUBTOTAL PART B - WOOLDRIDGE LIFT STATION (I | tems B1 | thru B8) | | | \$ | 3,627,923.00 | | | \$ | 5,001,662.23 | |
| PARTC | MORGAN LIFT STATION | | | | | | | | | | | |
| C 1 | Dry Pit Submersible Pumps, Three (3) Main Pumps (Pre-Selected and as described in | | 4 | ¢ | 444 570 00 | ¢ | 444 570 00 | ¢ | 444 570 00 | ¢ | | |
| C1 | Specification 1E24) Lift Station Improvements (All work for the improvements included in the Contract | LS | 1 | \$ | 114,570.00 | Э | 114,570.00 | þ | 114,570.00 | \$ | 114,570.00 | |
| C2 | Documents that are not specifically described in another Bid Item.) | LS | 1 | \$ | 545 000 00 | ¢ | 545 000 00 | ¢ | 1 261 502 01 | ¢ | 1 761 507 01 | |
| 62 | Electrical Improvements (All work for the improvements included in the Contract Documents | | I | ¢ | 545,000.00 | Ф | 545,000.00 | Þ | 1,264,582.84 | Ф | 1,264,582.84 | |
| C3 | that are not specifically described in another Bid Item.) | LS | 1 | \$ | 300,000.00 | ¢ | 300,000.00 | ¢ | 258,894.00 | ¢ | 258,894.00 | |
| C3 C4 | Control of Flow | LS | 1 | | 160.000.00 | | 160,000.00 | | 850.000.00 | | 850.000.00 | |
| C5 | Odor Control Unit | LS | 1 | | 220.000.00 | | 220.000.00 | | 235,000.00 | | 235,000.00 | |
| C6 | Temporary Traffic Control | LS | 1 | \$ | 50,000.00 | | 50,000.00 | | 45,000.00 | | 45,000.00 | |
| C7 | Wet Well Cleaning | LS | 1 | \$ | 40,000.00 | | 40,000.00 | | | | 10,000.00 | |
| C8 | SCADA Improvements | LS | 1 | \$ | , | \$ | 24,000.00 | | | | 110,400.00 | |
| | SUBTOTAL PART C - MORGAN LIFT STATION | | thru C8) | Ť | 2.,000.000 | | 1,453,570.00 | Ť | 110,100100 | \$ | 2,888,446.84 | |
| PARTD | | | | | | 1 | ,, | | | 1 | .,, | |
| D1 | Utility Unforeseen Allocation | AL | 1 | \$ | 60,000.00 | \$ | 60,000.00 | \$ | 60,000.00 | \$ | 60,000.00 | |
| D2 | Force Main Dewatering Allocation | AL | | \$ | 10.000.00 | | 10.000.00 | | 10.000.00 | | 10.000.00 | |
| D3 | Building Permits Allocation | AL | | \$ | | | 12,000.00 | | | | 12,000.00 | |
| D4 | AEP Allocation - Wooldridge Lift Station | AL | | \$ | | | 30,000.00 | | 30,000.00 | | 30,000.00 | |
| D5 | AEP Allocation - Morgan Lift Station | AL | 1 | \$ | | | 15,000.00 | | 15,000.00 | | 15,000.00 | |
| SUBTOTAL PART D - MANDATORY ALLOCATION (Item D1 thru D5) | | | | | -, | \$ | 127,000.00 | | - , | \$ | 127,000.00 | |
| | | | | | | | | | | | , | |
| TOTAL BASE BID | | | | \$ | | 5 5 | 524,493.00 | \$ | 、 、 | 0 | 702 205 50 | |
| | | | | | | ວ,ວ | 24,493.00 | 4 | | ð | ,703,205.50 | |