
PROJECT FUNDS AVAILABLE:

Type A Funds 3,773,300       

TOTAL FUNDS AVAILABLE…………………………………………………………………………………………………..3,773,300       

FUNDS REQUIRED:

Construction Fees:…………………….…………………………………………………………………………………….TBD

Construction (Estimate)……………………………………………………………………………..TBD

   Contingency (10%)……………...……………………………………………………………………………………………………………………….TBD

Design & Testing Fees:………………………………………………………………………………………….. 271,615          

    Design - Lockwood, Andrews & Newnam, Inc. (THIS ITEM)……………………………………………………….249,215             

    Preliminary Design - HDR Engineering, Inc. 19,900               

   Geotechnical Testing (TBD) 2,500                 

Contract Management, Reimbursements and Miscellaneous:……………………………………………………………………………………..189,665          

   Contract Administration (Eng. Svcs Admin/Finance/Capital Budget) ……………………………………………………………………………….75,466               

   Engineering Services (Project Mgt)………………………………………………………………………………..113,199             

   Misc. (Printing, Advertising, etc.)………………………………………………………………………………………………………..1,000                 

TOTAL………………………………………………………………………………………………………………………………………461,280          

ESTIMATED PROJECT BUDGET BALANCE…………………………………………………………………………………………3,312,020       

Marina Breakwater at McGee Beach Improvements 

PROJECT BUDGET ESTIMATE


