

TABULATION OF BIDS  
CITY OF CORPUS CHRISTI, TEXAS - CONTRACTS AND PROCUREMENT DEPT.

BID DATE: Friday, October 2, 2020

S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
BASE BID 1 - CONCRETE											
PART A - GENERAL											
A1	Mobilization (Max 5% Part A)	LS	1	\$12,000.00	\$12,000.00	\$42,033.25	\$42,033.25	\$90,000.00	\$90,000.00	\$90,750.00	\$90,750.00
A2	Bonds and Insurance	AL	1	\$88,000.00	\$88,000.00	\$168,750.00	\$168,750.00	\$150,000.00	\$150,000.00	\$211,750.00	\$211,750.00
A3	Ozone Action Day	EA	6	\$1.25	\$7.50	\$500.00	\$3,000.00	\$500.00	\$3,000.00	\$181.50	\$1,089.00
A4	Clear Right-of-Way	AC	10	\$24,000.00	\$228,000.00	\$6,320.00	\$60,040.00	\$3,000.00	\$28,500.00	\$6,050.00	\$57,475.00
A5	Survey Monument	EA	2	\$260.00	\$520.00	\$1,000.00	\$2,000.00	\$1,300.00	\$2,600.00	\$1,028.50	\$2,057.00
A6	Traffic Control Plan and Preparation	EA	1	\$30,800.00	\$30,800.00	\$27,500.00	\$27,500.00	\$95,000.00	\$95,000.00	\$30,250.00	\$30,250.00
A7	Traffic Control Mobilization/Adjustments	EA	1	\$16,700.00	\$16,700.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$16,373.72	\$16,373.72
A8	Traffic Control Items (Barrels, Signs, Temp. Pavement Markings etc.)	MO	28	\$5,600.00	\$156,800.00	\$3,000.00	\$84,000.00	\$14,000.00	\$392,000.00	\$3,764.31	\$105,400.68
A9	Traffic Control Low Profile Concrete Barriers (20 ft. Barrier)	EA	300	\$38.00	\$11,400.00	\$1,232.00	\$369,600.00	\$1,000.00	\$300,000.00	\$756.25	\$226,875.00
A10	Traffic Control Message Boards	EA	6	\$20,000.00	\$120,000.00	\$17,875.00	\$107,250.00	\$17,000.00	\$102,000.00	\$21,284.66	\$127,707.96
A11	Traffic Control Temporary Pavement	SY	30,000	\$1.55	\$46,500.00	\$10.00	\$300,000.00	\$30.00	\$900,000.00	\$16.94	\$508,200.00
A12	Temporary Traffic Signal Design and Preparation	EA	1	\$22,200.00	\$22,200.00	\$19,800.00	\$19,800.00	\$20,000.00	\$20,000.00	\$11,313.50	\$11,313.50
A13	Temporary Traffic Signal	EA	3	\$39,500.00	\$118,500.00	\$35,200.00	\$105,600.00	\$35,000.00	\$105,000.00	\$23,958.00	\$71,874.00
A14	Block Sodding	SY	10,234	\$5.60	\$57,310.40	\$5.70	\$58,333.80	\$5.00	\$51,170.00	\$5.75	\$58,845.50
A15	Stormwater Pollution Prevention Plan	LS	1	\$4,300.00	\$4,300.00	\$5,500.00	\$5,500.00	\$28,000.00	\$28,000.00	\$18,150.00	\$18,150.00
A16	Silt Fence for Stormwater Pollution Prevention Plan	LF	4,698	\$2.40	\$11,275.20	\$1.00	\$4,698.00	\$2.00	\$9,396.00	\$4.84	\$22,738.32
A17	Stormwater Structure Protection (Proposed and Existing)(Inlets, Manholes, Junction Boxes, Risers)	EA	162	\$130.00	\$21,060.00	\$115.00	\$18,630.00	\$110.00	\$17,820.00	\$163.35	\$26,462.70
A18	Allowance for Unanticipated Environmental Issues	AL	1	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
SUBTOTAL PART A - GENERAL					\$970,373.10		\$1,411,735.05		\$2,334,486.00		\$1,612,312.38
PART B - STREET IMPROVEMENTS											
B1	Mobilization (Max 5% Part B)	LS	1	\$98,000.00	\$98,000.00	\$152,320.00	\$152,320.00	\$100,000.00	\$100,000.00	\$211,750.00	\$211,750.00
B2	9" Thick Continuously Reinforced Concrete Pavement	SY	33,770	\$73.00	\$2,465,210.00	\$87.00	\$2,937,990.00	\$89.00	\$3,005,530.00	\$97.49	\$3,292,237.30
B3	6" Crushed Limestone Base Material (Type A, Grade 1-2)	SY	34,794	\$12.75	\$443,623.50	\$16.50	\$574,101.00	\$14.00	\$487,116.00	\$16.94	\$589,410.36
B4	12" Compacted Subgrade	SY	34,794	\$2.90	\$100,902.60	\$2.50	\$86,985.00	\$4.25	\$147,874.50	\$3.63	\$126,302.22
B5	Street Excavation (Removal and Disposal)	SY	34,794	\$10.75	\$374,035.50	\$8.85	\$307,926.90	\$11.00	\$382,734.00	\$10.08	\$350,723.52

S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
B6	Reflective Pavement Markers (Type 1)(White)(4")(Broken)(090 MIL)	LF	1,991	\$1.55	\$3,086.05	\$1.40	\$2,787.40	\$1.30	\$2,588.30	\$1.51	\$3,006.41
B7	Reflective Pavement Markers (Type 1)(White)(4")(Solid)(090 MIL)	LF	378	\$1.55	\$585.90	\$1.40	\$529.20	\$1.30	\$491.40	\$1.51	\$570.78
B8	Reflective Pavement Markers (Type 1)(Yellow)(4")(Broken)(090 MIL)	LF	1,480	\$1.55	\$2,294.00	\$1.40	\$2,072.00	\$1.30	\$1,924.00	\$1.51	\$2,234.80
B9	Reflective Pavement Markers (Type 1)(Yellow)(4")(Solid)(090 MIL)	LF	8,558	\$1.55	\$13,264.90	\$1.40	\$11,981.20	\$1.30	\$11,125.40	\$1.51	\$12,922.58
B10	Reflective Pavement Markers (Type 1)(Yellow)(8")(Solid)(090 MIL)	LF	0	\$3.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$3.03	\$0.00
B11	Reflective Pavement Markers (Type 1)(White)(8")(Solid)(090 MIL)	LF	484	\$3.10	\$1,500.40	\$2.75	\$1,331.00	\$2.60	\$1,258.40	\$3.03	\$1,466.52
B12	Reflective Pavement Markers (Type 1)(White)(12")(Solid Gore)(090 MIL)	LF	129	\$4.60	\$593.40	\$4.10	\$528.90	\$3.90	\$503.10	\$4.54	\$585.66
B13	Reflective Pavement Marker Symbol (Type C Heat Applied)(White)(Thru-Turn-Arrow or Word)(125 MIL)(Preformed Thermoplastic)	EA	28	\$250.00	\$7,000.00	\$220.00	\$6,160.00	\$210.00	\$5,880.00	\$242.00	\$6,776.00
B14	Raised Pavement Markers (Type I-C)	EA	114	\$7.40	\$843.60	\$6.60	\$752.40	\$6.50	\$741.00	\$7.26	\$827.64
B15	Raised Pavement Markers (Type II-A-A)	EA	408	\$7.40	\$3,019.20	\$6.60	\$2,692.80	\$6.50	\$2,652.00	\$7.26	\$2,962.08
B16	Raised Pavement Markers (Type II-B-B)	EA	42	\$7.40	\$310.80	\$6.60	\$277.20	\$6.50	\$273.00	\$7.26	\$304.92
B17	New Standard 6" Concrete Driveway	SF	10,395	\$14.25	\$148,128.75	\$6.72	\$69,854.40	\$10.00	\$103,950.00	\$14.36	\$149,272.20
B18	Demolition of Existing Concrete Driveway	SF	9,705	\$7.20	\$69,876.00	\$1.00	\$9,705.00	\$0.60	\$5,823.00	\$5.04	\$48,913.20
B19	Pavement Repair (Type 1)	SY	330	\$150.00	\$49,500.00	\$108.00	\$35,640.00	\$130.00	\$42,900.00	\$121.00	\$39,930.00
B20	Pavement Repair (Type 2)	SY	605	\$92.00	\$55,660.00	\$91.00	\$55,055.00	\$80.00	\$48,400.00	\$133.10	\$80,525.50
B21	Pavement Repair (Type 3)	SY	265	\$96.00	\$25,440.00	\$300.00	\$79,500.00	\$145.00	\$38,425.00	\$145.20	\$38,478.00
B22	New Regulatory Signage	EA	91	\$290.00	\$26,390.00	\$258.50	\$23,523.50	\$245.00	\$22,295.00	\$284.35	\$25,875.85
B23	New Sign Support Assembly (Pole)(Triangular Slipbase System)	EA	72	\$350.00	\$25,200.00	\$313.50	\$22,572.00	\$300.00	\$21,600.00	\$344.85	\$24,829.20
B24	Removal of Existing Signage and Support Assembly (Pole Foundation)	EA	48	\$74.00	\$3,552.00	\$200.00	\$9,600.00	\$60.00	\$2,880.00	\$72.60	\$3,484.80
B25	Adjustment of Existing Manhole Ring\Cover	EA	6	\$1,600.00	\$9,600.00	\$750.00	\$4,500.00	\$1,300.00	\$7,800.00	\$1,512.50	\$9,075.00
B26	Unanticipated Tree Removal and Replacement	EA	10	\$580.00	\$5,800.00	\$5,000.00	\$50,000.00	\$1,100.00	\$11,000.00	\$1,149.50	\$11,495.00
B27	Unanticipated Fence Removal and Replacement	LF	100	\$72.00	\$7,200.00	\$60.00	\$6,000.00	\$32.00	\$3,200.00	\$54.45	\$5,445.00
B28	Allowance for Unanticipated Street Improvements	AL	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
<b>SUBTOTAL PART B - STREET IMPROVEMENTS</b>					<b>\$3,990,616.60</b>		<b>\$4,504,384.90</b>		<b>\$4,508,964.10</b>		<b>\$5,089,404.54</b>

S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
<b>PART C - ADA IMPROVEMENTS</b>											
C1	Mobilization (Max 5% Part C)	LS	1	\$10,000.00	\$10,000.00	\$12,850.00	\$12,850.00	\$18,000.00	\$18,000.00	\$51,425.00	\$51,425.00
C2	Concrete Pedestrian Sidewalk	SF	41,490	\$7.00	\$290,430.00	\$6.00	\$248,940.00	\$7.25	\$300,802.50	\$7.16	\$297,068.40
C3	Concrete Curb Ramp	SF	4,944	\$18.25	\$90,228.00	\$8.50	\$42,024.00	\$23.00	\$113,712.00	\$29.92	\$147,924.48
C4	Sidewalk and Concrete Curb Ramp Demolition	SF	25,100	\$5.40	\$135,540.00	\$1.50	\$37,650.00	\$0.50	\$12,550.00	\$2.42	\$60,742.00
C5	Reflective Pavement Markers for Crosswalk (Type C Heat Applied)(White) (24" )(125 MIL)(Preformed Thermoplastic)	LF	1,276	\$19.75	\$25,201.00	\$17.60	\$22,457.60	\$17.00	\$21,692.00	\$19.36	\$24,703.36
C6	Reflective Pavement Markers for Stop Bar (Type C Heat Applied)(White) (24" )(125 MIL)(Preformed Thermoplastic)	LF	430	\$19.75	\$8,492.50	\$17.60	\$7,568.00	\$17.00	\$7,310.00	\$19.36	\$8,324.80
C7	New Parking Curb Stop	EA	3	\$460.00	\$1,380.00	\$500.00	\$1,500.00	\$210.00	\$630.00	\$3,267.00	\$9,801.00
C8	Unanticipated Sidewalk Retaining Curb	LF	100	\$46.00	\$4,600.00	\$25.00	\$2,500.00	\$36.00	\$3,600.00	\$52.20	\$5,220.00
C9	Unanticipated Sidewalk Drain	LF	25	\$390.00	\$9,750.00	\$170.00	\$4,250.00	\$220.00	\$5,500.00	\$368.34	\$9,208.50
<b>SUBTOTAL PART C - ADA IMPROVEMENTS</b>					<b>\$575,621.50</b>		<b>\$379,739.60</b>		<b>\$483,796.50</b>		<b>\$614,417.54</b>
<b>PART D - SIGNALIZATION IMPROVEMENTS</b>											
D1	Mobilization (Max 5% Part D)	LS	1	\$34,000.00	\$34,000.00	\$36,550.00	\$36,550.00	\$40,000.00	\$40,000.00	\$51,425.00	\$51,425.00
D2	New Baldwin Blvd. Signalization	LS	1	\$265,000.00	\$265,000.00	\$242,000.00	\$242,000.00	\$270,000.00	\$270,000.00	\$344,050.19	\$344,050.19
D3	New Louisiana Ave. Signalization	LS	1	\$265,000.00	\$265,000.00	\$242,000.00	\$242,000.00	\$270,000.00	\$270,000.00	\$311,480.62	\$311,480.62
D4	New Annapolis Dr. Signalization	LS	1	\$265,000.00	\$265,000.00	\$242,000.00	\$242,000.00	\$270,000.00	\$270,000.00	\$326,277.71	\$326,277.71
D5	Allowance for Unanticipated Signalization Improvements	AL	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
<b>SUBTOTAL PART D - SIGNALIZATION IMPROVE</b>					<b>\$834,000.00</b>		<b>\$767,550.00</b>		<b>\$855,000.00</b>		<b>\$1,038,233.52</b>
<b>PART E - RTA IMPROVEMENTS</b>											
E1	Mobilization (Max 5% Part E)	LS	1	\$2,700.00	\$2,700.00	\$731.01	\$731.01	\$1,000.00	\$1,000.00	\$51,425.00	\$51,425.00
E2	Concrete Shelter Pad	SF	2,100	\$17.00	\$35,700.00	\$6.72	\$14,112.00	\$14.00	\$29,400.00	\$10.89	\$22,869.00
E3	Demolition of Existing Concrete Shelter Pad	SF	3,068	\$5.50	\$16,874.00	\$1.50	\$4,602.00	\$1.00	\$3,068.00	\$24.20	\$74,245.60
E4	Demolition of Existing Concrete Bus Pad	SF	1,168	\$9.50	\$11,096.00	\$1.50	\$1,752.00	\$2.00	\$2,336.00	\$48.40	\$56,531.20
E5	Shelter Pad Striping (Yellow)(Solid)(Full Width of Curb)	LF	210	\$3.70	\$777.00	\$2.00	\$420.00	\$3.00	\$630.00	\$7.87	\$1,652.70
<b>SUBTOTAL PART E - RTA IMPROVEMENTS</b>					<b>\$67,147.00</b>		<b>\$21,617.01</b>		<b>\$36,434.00</b>		<b>\$206,723.50</b>
<b>PART F - I.T. IMPROVEMENTS</b>											
F1	Mobilization (Max 5% Part F)	LS	1	\$3,000.00	\$3,000.00	\$3,037.65	\$3,037.65	\$4,000.00	\$4,000.00	\$4,781.92	\$4,781.92
F2	2" PVC (Sch.40) Electrical Conduit (IT/MIS) with mule tape	LF	4,730	\$13.00	\$61,490.00	\$13.00	\$61,490.00	\$16.00	\$75,680.00	\$15.73	\$74,402.90

S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
F3	New Basis Polymer Concrete Pull Box 24"X36"X18" w/ 3" Gravel (IT/MIS)	EA	9	\$2,300.00	\$20,700.00	\$2,700.00	\$24,300.00	\$2,000.00	\$18,000.00	\$2,359.50	\$21,235.50
F4	Allowance for Unanticipated I.T. Improvements	AL	1	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
<b>SUBTOTAL PART F - I.T. IMPROVEMENTS</b>					<b>\$86,190.00</b>		<b>\$89,827.65</b>		<b>\$98,680.00</b>		<b>\$101,420.32</b>
<b>PART G - GAS IMPROVEMENTS</b>											
G1	Mobilization (Max 5% Part G)	LS	1	\$2,900.00	\$2,900.00	\$3,680.79	\$3,680.79	\$12,000.00	\$12,000.00	\$18,150.00	\$18,150.00
G2	Trenching for Gas Line	LF	6,718	\$3.80	\$25,528.40	\$9.85	\$66,172.30	\$22.00	\$147,796.00	\$24.20	\$162,575.60
G3	Backfill and Compaction for Gas Line Trench	LF	6,718	\$5.80	\$38,964.40	\$5.06	\$33,993.08	\$28.00	\$188,104.00	\$38.72	\$260,120.96
G4	Allowance for Unanticipated Gas Improvements	AL	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
<b>SUBTOTAL PART G - GAS IMPROVEMENTS</b>					<b>\$72,392.80</b>		<b>\$108,846.17</b>		<b>\$352,900.00</b>		<b>\$445,846.56</b>
<b>PART H - STORMWATER IMPROVEMENTS</b>											
H1	Mobilization (Max 5% Part H)	LS	1	\$98,000.00	\$98,000.00	\$137,935.00	\$137,935.00	\$140,000.00	\$140,000.00	\$302,500.00	\$302,500.00
H2	Standard 5 Foot Curb Inlet (Width Varies)	EA	50	\$7,820.00	\$391,000.00	\$6,600.00	\$330,000.00	\$7,600.00	\$380,000.00	\$7,623.00	\$381,150.00
H3	Modified 5 Foot Curb Inlet with Bottom or Front Extension (Width Varies)	EA	4	\$10,000.00	\$40,000.00	\$6,880.00	\$27,520.00	\$9,500.00	\$38,000.00	\$7,441.50	\$29,766.00
H4	Standard 6 Foot Curb Inlet (Width Varies)	EA	2	\$9,900.00	\$19,800.00	\$7,620.00	\$15,240.00	\$9,000.00	\$18,000.00	\$8,167.50	\$16,335.00
H5	Curb Inlet Extension (5' Throat Opening)	EA	5	\$3,000.00	\$15,000.00	\$4,500.00	\$22,500.00	\$4,900.00	\$24,500.00	\$11,555.50	\$57,777.50
H6	Dual Grate Inlet	EA	1	\$6,000.00	\$6,000.00	\$6,010.00	\$6,010.00	\$7,500.00	\$7,500.00	\$5,989.50	\$5,989.50
H7	6" Standard Curb (Including backfill)	LF	10,240	\$10.75	\$110,080.00	\$5.00	\$51,200.00	\$4.50	\$46,080.00	\$13.75	\$140,800.00
H8	18" Reinforced Concrete Pipe (Class III)	LF	1,733	\$95.00	\$164,635.00	\$79.00	\$136,907.00	\$168.00	\$291,144.00	\$132.45	\$229,535.85
H9	24" Reinforced Concrete Pipe (Class III)	LF	774	\$110.00	\$85,140.00	\$86.00	\$66,564.00	\$203.00	\$157,122.00	\$188.16	\$145,635.84
H10	30" Reinforced Concrete Pipe (Class III)	LF	315	\$130.00	\$40,950.00	\$92.00	\$28,980.00	\$202.00	\$63,630.00	\$183.44	\$57,783.60
H11	36" Reinforced Concrete Pipe (Class III)	LF	53	\$220.00	\$11,660.00	\$133.00	\$7,049.00	\$500.00	\$26,500.00	\$221.07	\$11,716.71
H12	42" Reinforced Concrete Pipe (Class III)	LF	113	\$220.00	\$24,860.00	\$162.00	\$18,306.00	\$360.00	\$40,680.00	\$256.90	\$29,029.70
H13	48" Reinforced Concrete Pipe (Class III)	LF	534	\$250.00	\$133,500.00	\$188.00	\$100,392.00	\$365.00	\$194,910.00	\$292.27	\$156,072.18
H14	5'X5' Reinforced Concrete Box (Class III)	LF	1,037	\$430.00	\$445,910.00	\$489.00	\$507,093.00	\$532.00	\$551,684.00	\$452.19	\$468,921.03

S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
H15	6'X6' Reinforced Concrete Box (Class III)	LF	1,517	\$650.00	\$986,050.00	\$540.00	\$819,180.00	\$765.00	\$1,160,505.00	\$580.30	\$880,315.10
H16	8'X6' Reinforced Concrete Box (Class III)	LF	832	\$910.00	\$757,120.00	\$711.00	\$591,552.00	\$940.00	\$782,080.00	\$802.27	\$667,488.64
H17	8'X8' Reinforced Concrete Box (Class III)	LF	472	\$1,100.00	\$519,200.00	\$811.00	\$382,792.00	\$1,062.00	\$501,264.00	\$828.75	\$391,170.00
H18	Type 'A' Concrete Storm Water Manhole (Less than 8' Depth)	EA	1	\$6,900.00	\$6,900.00	\$4,400.00	\$4,400.00	\$5,300.00	\$5,300.00	\$4,517.33	\$4,517.33
H19	Type 'A' Concrete Storm Water Manhole (8' to 12' Depth)	EA	3	\$8,400.00	\$25,200.00	\$7,010.00	\$21,030.00	\$8,300.00	\$24,900.00	\$5,626.50	\$16,879.50
H20	Type 'A' Concrete Storm Water Manhole (12' to 16' Depth)	EA	1	\$11,100.00	\$11,100.00	\$7,200.00	\$7,200.00	\$9,800.00	\$9,800.00	\$11,071.50	\$11,071.50
H21	Type 'C' Concrete Storm Water Manhole (8' to 12' Depth)	EA	3	\$14,500.00	\$43,500.00	\$12,300.00	\$36,900.00	\$15,500.00	\$46,500.00	\$19,965.00	\$59,895.00
H22	Type 'D' Concrete Storm Water Manhole (8' to 12' Depth)	EA	2	\$12,300.00	\$24,600.00	\$10,215.00	\$20,430.00	\$11,200.00	\$22,400.00	\$33,033.00	\$66,066.00
H23	Type 'D' Concrete Storm Water Manhole (12' to 16' Depth)	EA	2	\$18,200.00	\$36,400.00	\$14,960.00	\$29,920.00	\$18,500.00	\$37,000.00	\$38,478.00	\$76,956.00
H24	Type 'D' Concrete Storm Water Manhole (16' to 20' Depth)	EA	3	\$19,900.00	\$59,700.00	\$16,920.00	\$50,760.00	\$25,300.00	\$75,900.00	\$42,108.00	\$126,324.00
H25	Concrete Storm Water Manhole Riser (Less than 8' Depth)	EA	1	\$7,500.00	\$7,500.00	\$4,700.00	\$4,700.00	\$6,000.00	\$6,000.00	\$11,777.33	\$11,777.33
H26	Concrete Storm Water Manhole Riser (8' to 12' Depth)	EA	5	\$8,200.00	\$41,000.00	\$5,450.00	\$27,250.00	\$8,000.00	\$40,000.00	\$13,189.00	\$65,945.00
H27	Concrete Storm Water Manhole Riser (12' to 16' Depth)	EA	6	\$11,200.00	\$67,200.00	\$6,750.00	\$40,500.00	\$11,000.00	\$66,000.00	\$18,634.00	\$111,804.00
H28	Concrete Storm Water Manhole Riser (16' to 20' Depth)	EA	1	\$11,900.00	\$11,900.00	\$6,835.00	\$6,835.00	\$22,000.00	\$22,000.00	\$22,264.00	\$22,264.00
H29	Concrete Storm Water Junction Box #1 (~24' Depth)	EA	1	\$37,300.00	\$37,300.00	\$44,200.00	\$44,200.00	\$75,000.00	\$75,000.00	\$125,235.00	\$125,235.00
H30	Concrete Storm Water Junction Box #2 (~22' Depth)	EA	1	\$35,900.00	\$35,900.00	\$33,320.00	\$33,320.00	\$62,000.00	\$62,000.00	\$105,875.00	\$105,875.00
H31	Concrete Storm Water Junction Box #3 (~21' Depth)	EA	1	\$33,900.00	\$33,900.00	\$31,910.00	\$31,910.00	\$58,000.00	\$58,000.00	\$90,145.00	\$90,145.00
H32	Concrete Storm Water Junction Box #4 (~20' Depth)	EA	1	\$35,300.00	\$35,300.00	\$32,700.00	\$32,700.00	\$60,000.00	\$60,000.00	\$88,935.00	\$88,935.00
H33	Concrete Storm Water Junction Box #5 (~12' Depth)	EA	1	\$31,000.00	\$31,000.00	\$28,000.00	\$28,000.00	\$35,000.00	\$35,000.00	\$68,486.00	\$68,486.00
H34	Concrete Storm Water Junction Box #6 (~11.5' Depth)	EA	1	\$26,900.00	\$26,900.00	\$26,165.00	\$26,165.00	\$34,000.00	\$34,000.00	\$66,066.00	\$66,066.00
H35	Trench Safety for Stormwater Lines	LF	7,380	\$13.75	\$101,475.00	\$1.00	\$7,380.00	\$5.00	\$36,900.00	\$7.26	\$53,578.80

S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
H36	Trench Safety for Stormwater Structures (Including Inlets, Manholes, Risers, Junction Boxes)	EA	86	\$620.00	\$53,320.00	\$75.00	\$6,450.00	\$120.00	\$10,320.00	\$1,512.50	\$130,075.00
H37	Reinforced Concrete Box Repair	SF	64	\$68.00	\$4,352.00	\$25.00	\$1,600.00	\$110.00	\$7,040.00	\$175.45	\$11,228.80
H38	Reinforced Concrete Pipe Plug	EA	1	\$1,600.00	\$1,600.00	\$750.00	\$750.00	\$2,200.00	\$2,200.00	\$1,623.82	\$1,623.82
H39	Curb and Gutter Demolition and Removal	LF	9,735	\$7.90	\$76,906.50	\$1.70	\$16,549.50	\$2.00	\$19,470.00	\$6.05	\$58,896.75
H40	Existing Curb Inlet Demolition	EA	46	\$1,000.00	\$46,000.00	\$575.00	\$26,450.00	\$240.00	\$11,040.00	\$1,089.00	\$50,094.00
H41	Existing Dual Grate Inlet Demolition	EA	1	\$1,400.00	\$1,400.00	\$780.00	\$780.00	\$430.00	\$430.00	\$1,815.00	\$1,815.00
H42	Reinforced Concrete Pipe to be removed	LF	10,880	\$13.25	\$144,160.00	\$18.00	\$195,840.00	\$18.00	\$195,840.00	\$47.06	\$512,012.80
H43	Reinforced Concrete Box to be removed	LF	13	\$260.00	\$3,380.00	\$100.00	\$1,300.00	\$250.00	\$3,250.00	\$84.70	\$1,101.10
H44	Existing Concrete Manhole or Junction Box to be removed	EA	25	\$1,000.00	\$25,000.00	\$575.00	\$14,375.00	\$430.00	\$10,750.00	\$3,630.00	\$90,750.00
H45	Well Pointing for Stormwater improvement excavations	LF	1,304	\$62.00	\$80,848.00	\$40.00	\$52,160.00	\$25.00	\$32,600.00	\$102.85	\$134,116.40
H46	Allowance for Unanticipated Stormwater Improvements	AL	1	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00
<b>SUBTOTAL PART H - STORMWATER IMPROVE</b>					<b>\$4,982,646.50</b>		<b>\$4,079,074.50</b>		<b>\$5,493,239.00</b>		<b>\$6,195,520.78</b>
<b>PART I - WASTEWATER IMPROVEMENTS</b>											
I1	Mobilization (Max 5% Part I)	LS	1	\$20,000.00	\$20,000.00	\$53,914.63	\$53,914.63	\$50,000.00	\$50,000.00	\$84,700.00	\$84,700.00
I2	Pipe Burst Existing 8" VCP w/ 10" HDPE	LF	222	\$79.00	\$17,538.00	\$75.00	\$16,650.00	\$130.00	\$28,860.00	\$110.11	\$24,444.42
I3	Pipe Burst Existing 10" VCP w/ 12" HDPE	LF	209	\$91.00	\$19,019.00	\$110.00	\$22,990.00	\$147.00	\$30,723.00	\$124.63	\$26,047.67
I4	Pipe Burst Existing 10" VCP w/ 18" HDPE	LF	1,265	\$110.00	\$139,150.00	\$207.00	\$261,855.00	\$177.00	\$223,905.00	\$233.53	\$295,415.45
I5	Pipe Burst Existing 12" VCP w/ 18" HDPE	LF	3,414	\$120.00	\$409,680.00	\$207.00	\$706,698.00	\$182.00	\$621,348.00	\$233.53	\$797,271.42
I6	Pipe Burst Existing 18" VCP w/ 24" HDPE	LF	353	\$150.00	\$52,950.00	\$375.00	\$132,375.00	\$239.00	\$84,367.00	\$481.58	\$169,997.74
I7	Rehabilitate Existing Manhole with Fiberglass Liner	EA	19	\$10,600.00	\$201,400.00	\$2,990.00	\$56,810.00	\$19,000.00	\$361,000.00	\$8,494.20	\$161,389.80
I8	Manhole Drop Connection (6 ft. Minimum up to 12 ft. Maximum)	EA	2	\$4,100.00	\$8,200.00	\$4,820.00	\$9,640.00	\$4,000.00	\$8,000.00	\$4,319.70	\$8,639.40
I9	5' Diameter Fiberglass Manhole (<8' Depth)	EA	2	\$18,400.00	\$36,800.00	\$12,000.00	\$24,000.00	\$17,000.00	\$34,000.00	\$8,445.80	\$16,891.60
I10	Existing Manhole to be removed	EA	2	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00	\$1,400.00	\$2,800.00	\$2,420.00	\$4,840.00
I11	Trench Safety for Wastewater Manholes	EA	2	\$890.00	\$1,780.00	\$700.00	\$1,400.00	\$550.00	\$1,100.00	\$1,331.00	\$2,662.00
I12	Wastewater By-Passing	LS	1	\$125,500.00	\$125,500.00	\$200,000.00	\$200,000.00	\$20,000.00	\$20,000.00	\$121,000.00	\$121,000.00

S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
I13	Unanticipated Wastewater Service Reconnection (includes new service line and connection)	EA	5	\$5,500.00	\$27,500.00	\$15,000.00	\$75,000.00	\$2,000.00	\$10,000.00	\$3,083.08	\$15,415.40
I14	Allowance for Unanticipated Wastewater Improvements	AL	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
<b>SUBTOTAL PART I - WASTEWATER IMPROVE</b>					<b>\$1,092,517.00</b>		<b>\$1,594,332.63</b>		<b>\$1,506,103.00</b>		<b>\$1,758,714.90</b>
<b>PART J - WATER IMPROVEMENTS</b>											
J1	Mobilization (Max 5% Part J)	LS	1	\$10,000.00	\$10,000.00	\$24,000.00	\$24,000.00	\$40,000.00	\$40,000.00	\$51,425.00	\$51,425.00
J2	2" Dia. C900 PVC Waterline	LF	750	\$20.00	\$15,000.00	\$22.00	\$16,500.00	\$35.00	\$26,250.00	\$26.62	\$19,965.00
J3	4" Dia. C900 PVC Waterline	LF	20	\$97.00	\$1,940.00	\$38.00	\$760.00	\$181.00	\$3,620.00	\$119.19	\$2,383.80
J4	6" Dia. C900 PVC Waterline	LF	956	\$65.00	\$62,140.00	\$43.00	\$41,108.00	\$135.00	\$129,060.00	\$67.60	\$64,625.60
J5	8" Dia. C900 PVC Waterline	LF	495	\$71.00	\$35,145.00	\$44.00	\$21,780.00	\$161.00	\$79,695.00	\$78.01	\$38,614.95
J6	12" Dia. C900 PVC Waterline (Lateral & Distribution)	LF	4,043	\$67.00	\$270,881.00	\$45.00	\$181,935.00	\$140.00	\$566,020.00	\$96.07	\$388,411.01
J7	Trench Safety for Waterlines	LF	5,494	\$4.40	\$24,173.60	\$1.00	\$5,494.00	\$2.00	\$10,988.00	\$2.42	\$13,295.48
J8	Existing Waterline Demolition and Removal	LF	2,000	\$25.00	\$50,000.00	\$15.00	\$30,000.00	\$12.00	\$24,000.00	\$55.06	\$110,120.00
J9	2-Inch Connection to 6-Inch Cap with 2-Inch Threaded Tap (Includes Brass Fittings, 90° Ell, Tee, Nipple, Coupling)	EA	2	\$490.00	\$980.00	\$575.00	\$1,150.00	\$1,300.00	\$2,600.00	\$1,288.65	\$2,577.30
J10	12-Inch x 8-Inch D.I.M.J Reducing Cross	EA	1	\$950.00	\$950.00	\$1,200.00	\$1,200.00	\$1,030.00	\$1,030.00	\$706.52	\$706.52
J11	6-Inch x 6-Inch D.I.M.J Tee	EA	5	\$490.00	\$2,450.00	\$500.00	\$2,500.00	\$400.00	\$2,000.00	\$355.74	\$1,778.70
J12	8-Inch x 8-Inch D.I.M.J Tee	EA	2	\$600.00	\$1,200.00	\$264.00	\$528.00	\$590.00	\$1,180.00	\$451.20	\$902.40
J13	12-Inch x 12-Inch D.I.M.J Tee	EA	2	\$930.00	\$1,860.00	\$520.00	\$1,040.00	\$1,050.00	\$2,100.00	\$788.92	\$1,577.84
J14	8-Inch x 6-Inch D.I.M.J Reducing Tee	EA	6	\$550.00	\$3,300.00	\$210.00	\$1,260.00	\$555.00	\$3,330.00	\$540.87	\$3,245.22
J15	12-Inch x 6-Inch D.I.M.J Reducing Tee	EA	23	\$530.00	\$12,190.00	\$440.00	\$10,120.00	\$790.00	\$18,170.00	\$613.47	\$14,109.81
J16	12-Inch x 8-Inch D.I.M.J. Reducing Tee	EA	11	\$670.00	\$7,370.00	\$480.00	\$5,280.00	\$890.00	\$9,790.00	\$661.87	\$7,280.57
J17	6-Inch x 4-Inch Reducer	EA	8	\$250.00	\$2,000.00	\$75.00	\$600.00	\$255.00	\$2,040.00	\$244.42	\$1,955.36
J18	8-Inch x 6-Inch Reducer	EA	8	\$400.00	\$3,200.00	\$450.00	\$3,600.00	\$352.00	\$2,816.00	\$405.35	\$3,242.80
J19	6-Inch D.I.M.J. Gate Valve	EA	11	\$880.00	\$9,680.00	\$1,575.00	\$17,325.00	\$1,545.00	\$16,995.00	\$1,081.74	\$11,899.14
J20	8-Inch D.I.M.J. Gate Valve	EA	11	\$1,300.00	\$14,300.00	\$1,920.00	\$21,120.00	\$1,620.00	\$17,820.00	\$1,396.34	\$15,359.74
J21	12-Inch D.I.M.J. Gate Valve	EA	12	\$2,300.00	\$27,600.00	\$2,500.00	\$30,000.00	\$2,685.00	\$32,220.00	\$2,405.48	\$28,865.76
J22	6-Inch D.I.M.J. 11.25 Deg Bend	EA	2	\$430.00	\$860.00	\$125.00	\$250.00	\$343.00	\$686.00	\$262.57	\$525.14
J23	8-Inch D.I.M.J. 11.25 Deg Bend	EA	4	\$370.00	\$1,480.00	\$135.00	\$540.00	\$432.00	\$1,728.00	\$321.86	\$1,287.44
J24	6-Inch D.I.M.J. 22.5 Deg Bend	EA	3	\$330.00	\$990.00	\$95.00	\$285.00	\$344.00	\$1,032.00	\$263.78	\$791.34
J25	8-Inch D.I.M.J. 22.5 Deg Bend	EA	1	\$760.00	\$760.00	\$140.00	\$140.00	\$425.00	\$425.00	\$326.70	\$326.70
J26	12-Inch D.I.M.J. 22.5 Deg Bend	EA	4	\$540.00	\$2,160.00	\$512.00	\$2,048.00	\$722.00	\$2,888.00	\$519.09	\$2,076.36
J27	4-Inch D.I.M.J. 45 Deg Bend	EA	16	\$140.00	\$2,240.00	\$60.00	\$960.00	\$263.00	\$4,208.00	\$242.00	\$3,872.00
J28	6-Inch D.I.M.J. 45 Deg Bend	EA	36	\$350.00	\$12,600.00	\$148.00	\$5,328.00	\$338.00	\$12,168.00	\$269.83	\$9,713.88
J29	8-Inch D.I.M.J. 45 Deg Bend	EA	28	\$240.00	\$6,720.00	\$390.00	\$10,920.00	\$439.00	\$12,292.00	\$329.12	\$9,215.36

S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
J30	12-Inch D.I.M.J. 45 Deg Bend	EA	14	\$490.00	\$6,860.00	\$520.00	\$7,280.00	\$680.00	\$9,520.00	\$539.66	\$7,555.24
J31	6-Inch D.I.M.J 90 Deg Bend	EA	3	\$340.00	\$1,020.00	\$95.00	\$285.00	\$340.00	\$1,020.00	\$283.14	\$849.42
J32	8-Inch D.I.M.J 90 Deg Bend	EA	1	\$780.00	\$780.00	\$180.00	\$180.00	\$487.00	\$487.00	\$338.80	\$338.80
J33	4-Inch D.I.M.J. Long Patern Sleeve (1-Foot Min.)	EA	8	\$180.00	\$1,440.00	\$66.00	\$528.00	\$1,100.00	\$8,800.00	\$363.00	\$2,904.00
J34	6-Inch D.I.M.J. Long Patern Sleeve (1-Foot Min.)	EA	5	\$260.00	\$1,300.00	\$110.00	\$550.00	\$1,562.00	\$7,810.00	\$396.88	\$1,984.40
J35	8-Inch D.I.M.J. Long Patern Sleeve (1-Foot Min.)	EA	3	\$410.00	\$1,230.00	\$188.00	\$564.00	\$2,021.00	\$6,063.00	\$469.48	\$1,408.44
J36	12-Inch D.I.M.J. Long Patern Sleeve (1-Foot Min.)	EA	2	\$680.00	\$1,360.00	\$190.00	\$380.00	\$3,084.00	\$6,168.00	\$638.88	\$1,277.76
J37	4-Inch. D.I. Spool Piece (2-Foot Typ.)	EA	21	\$110.00	\$2,310.00	\$46.00	\$966.00	\$111.00	\$2,331.00	\$314.60	\$6,606.60
J38	6-Inch. D.I. Spool Piece (2-Foot Typ.)	EA	47	\$57.00	\$2,679.00	\$58.00	\$2,726.00	\$108.00	\$5,076.00	\$326.70	\$15,354.90
J39	8-Inch. D.I. Spool Piece (2-Foot Typ.)	EA	30	\$330.00	\$9,900.00	\$70.00	\$2,100.00	\$131.00	\$3,930.00	\$338.80	\$10,164.00
J40	12-Inch. D.I. Spool Piece (2-Foot Typ.)	EA	1	\$1,100.00	\$1,100.00	\$710.00	\$710.00	\$792.00	\$792.00	\$1,028.50	\$1,028.50
J41	6-Inch Cap with 2-Inch Threaded Tap	EA	2	\$370.00	\$740.00	\$420.00	\$840.00	\$226.00	\$452.00	\$1,240.25	\$2,480.50
J42	12-Inch Cap	EA	1	\$370.00	\$370.00	\$502.00	\$502.00	\$550.00	\$550.00	\$822.80	\$822.80
J43	6-Inch Plug	EA	5	\$350.00	\$1,750.00	\$285.00	\$1,425.00	\$215.00	\$1,075.00	\$272.25	\$1,361.25
J44	Fire Hydrant Assembly (Type 1)(Long)(Includes F.H., Vavle and D.I. Lead)	EA	8	\$5,300.00	\$42,400.00	\$5,100.00	\$40,800.00	\$5,820.00	\$46,560.00	\$4,224.72	\$33,797.76
J45	Fire Hydrant Assembly (Type 1)(Short)(Includes F.H., Valve and D.I. Lead)	EA	16	\$4,200.00	\$67,200.00	\$4,675.00	\$74,800.00	\$5,864.00	\$93,824.00	\$3,940.97	\$63,055.52
J46	Fire Hydrant Assembly Removal and Salvage	EA	9	\$430.00	\$3,870.00	\$675.00	\$6,075.00	\$1,100.00	\$9,900.00	\$665.50	\$5,989.50
J47	Transmission Main Lateral Valve Plug	EA	14	\$1,300.00	\$18,200.00	\$4,050.00	\$56,700.00	\$1,940.00	\$27,160.00	\$2,879.80	\$40,317.20
J48	Water Service Reconnections (Includes new 1" max dia. service line and connection)	EA	5	\$1,300.00	\$6,500.00	\$2,800.00	\$14,000.00	\$760.00	\$3,800.00	\$1,391.50	\$6,957.50
J49	Existing Water Valve Box Adjustments	EA	5	\$510.00	\$2,550.00	\$500.00	\$2,500.00	\$660.00	\$3,300.00	\$479.16	\$2,395.80
J50	Unanticipated Grout Fill and Abandon In Place Existing Waterline	LF	100	\$74.00	\$7,400.00	\$68.00	\$6,800.00	\$62.00	\$6,200.00	\$32.67	\$3,267.00
J51	Unanticipated Transmission Main Lateral Valve Replacement	EA	5	\$0.00	\$0.00	\$4,300.00	\$21,500.00	\$5,100.00	\$25,500.00	\$3,979.69	\$19,898.45
J52	Allowance for Unanticipated Water Improvements	AL	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
<b>SUBTOTAL PART J - WATER IMPROVEMENTS</b>					<b>\$795,128.60</b>		<b>\$709,982.00</b>		<b>\$1,327,469.00</b>		<b>\$1,069,965.56</b>



S. STAPLES STREET - BALDWIN BLVD. TO KOSTORYZ RD. PROJ. NO. 18041A RFB #3213				BAY LTD 401 CORN PRODUCTS RD CC, TX 78409		*BURNSIDE SERVICES INC 1110 NAVASOTA RIDGE RD NAVASOTA, TX 77868		REYTEC CONSTR RESOURCES 1901 HOLLISTER HOUSTON, TX 77080		CLARK PIPELINE SERVICES 6229 LEOPARD ST CC, TX 78409	
ITEM	DESCRIPTION	UNIT	QTY	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT	UNIT PR	AMOUNT
TOTAL BASE BID - (PARTS A THRU J)					\$13,466,633.10		\$13,667,089.51		\$16,997,071.60		\$18,132,559.60

***\*Bid deemed Non-Responsive - Bidders Statement of Experience failed to demonstate bidder has the 5 year minimum experience required to perform the scope of work.***