
ITEM DESCRIPTION UNIT QUANTITY UNIT PR AMOUNT UNIT PR AMOUNT UNIT PR AMOUNT

A1 Mobilization (Max. 5%) LS 1 317,895.00$            317,895.00$            794,302.00$            794,302.00$            900,000.00$            900,000.00$            

A2 Bonds & Insurance AL 1 210,914.00$            210,914.00$            114,000.00$            114,000.00$            140,000.00$            140,000.00$            

A3 Construction Surveys LS 1 80,557.00$              80,557.00$              41,137.00$              41,137.00$              150,000.00$            150,000.00$            

A4
Pre-Construction Hazard 

Survey
LS 1

12,400.00$              12,400.00$              154,263.00$            154,263.00$            50,000.00$              50,000.00$              

A5 SWPPP LS 1 54,531.00$              54,531.00$              121,000.00$            121,000.00$            150,000.00$            150,000.00$            

A6

Demolition/Removal of 

Concrete Walkway (Sta 

24+40S to 42+73S)

SF 18,830
3.00$                       56,490.00$              15.50$                     291,865.00$            20.00$                     376,600.00$            

A7

Demolition/Removal of ABM 

Revetment (Sta 28+00N to 

34+72N)

LS 1
30,974.00$              30,974.00$              32,630.00$              32,630.00$              250,000.00$            250,000.00$            

A8

Demolition/Removal of ABM 

Revetment (Sta 20+00S to 

42+73S)

LS 1
103,860.00$            103,860.00$            85,870.00$              85,870.00$              750,000.00$            750,000.00$            

A9
Reach 1 -- Re-Set Jetty Armor 

Stone
EA 84

401.00$                   33,684.00$              2,571.00$                215,964.00$            2,000.00$                168,000.00$            

A10
Reach 1 -- Aluminum Handrail 

(Sta 44+09N to 44+39N)
LS 1

13,395.00$              13,395.00$              5,399.00$                5,399.00$                5,000.00$                5,000.00$                

A11

Reach 2 Landside Jetty 

Improvements (Sta 34+72N to 

42+90N)

LF 818
923.00$                   755,014.00$            1,200.00$                981,600.00$            900.00$                   736,200.00$            

A12

Reach 2 Landside Jetty 

Improvements (Sta 42+73S to 

51+45S)

LF 872
846.00$                   737,712.00$            1,100.00$                959,200.00$            750.00$                   654,000.00$            

A13
Reach 3 Revetment (Sta 

2+50N to 6+70N)
LF 420

786.00$                   330,120.00$            1,300.00$                546,000.00$            1,500.00$                630,000.00$            

A14
Reach 3 Revetment (Sta 

7+80N to 10+50N)
LF 270

1,913.39$                516,615.30$            1,400.00$                378,000.00$            1,800.00$                486,000.00$            

A15
Reach 3 Revetment (Sta 

10+50N to 28+00N)
LF 1,750

978.00$                   1,711,500.00$         1,350.00$                2,362,500.00$         1,250.00$                2,187,500.00$         

A16
Reach 3 Revetment (Sta 

28+00N to 34+72N)
LF 672

1,068.00$                717,696.00$            1,800.00$                1,209,600.00$         2,200.00$                1,478,400.00$         

A17
Reach 3 Revetment (Sta 

0+00S to 14+30S)
LF 1,430

691.00$                   988,130.00$            1,200.00$                1,716,000.00$         1,100.00$                1,573,000.00$         

A18
Reach 3 Revetment (Sta 

16+70S to 20+00S)
LF 330

1,326.10$                437,613.00$            1,100.00$                363,000.00$            1,800.00$                594,000.00$            

A19
Reach 3 Revetment (Sta 

20+00S to 27+00S)
LF 700

2,121.00$                1,484,700.00$         2,020.00$                1,414,000.00$         2,600.00$                1,820,000.00$         

A20
Reach 3 Revetment (Sta 

27+00S to 42+73S)
LF 1,573

1,410.00$                2,217,930.00$         1,850.00$                2,910,050.00$         2,000.00$                3,146,000.00$         

A21
Reach 3 Drainage Swale (Sta 

16+90S to 42+73S)
LF 2,583

196.00$                   506,268.00$            95.00$                     245,385.00$            250.00$                   645,750.00$            

A22
Reach 3 Discharge Pipe 

Improvements (North Bank)
EA 5

8,056.00$                40,280.00$              17,175.00$              85,875.00$              20,000.00$              100,000.00$            

A23

Reach 3 New Inlet Structures 

and Discharge Pipe (South 

Bank)

EA 5
8,056.00$                40,280.00$              5,547.00$                27,735.00$              30,000.00$              150,000.00$            

A24
Concrete Walkway (Sta 

24+40S to 42+73S)
SF 18,830

27.00$                     508,410.00$            11.35$                     213,720.50$            30.00$                     564,900.00$            

A25
Bollard/Cable Barriers (Sta 

24+40S to 42+73S)
LS 1

51,240.00$              51,240.00$              166,157.00$            166,157.00$            200,000.00$            200,000.00$            

A26

Replace Wire Rope & Bollard 

Covers in Bollard/Cable 

Barriers (8+40N to 34+72N)

LS 1
69,681.00$              69,681.00$              150,576.00$            150,576.00$            150,000.00$            150,000.00$            

A27

Replace Wire Rope & Bollard 

Covers in Bollard/Cable 

Barriers (0+00S to 14+30S)

LS 1
68,153.00$              68,153.00$              82,434.00$              82,434.00$              100,000.00$            100,000.00$            

A28

Replace Wire Rope & Bollard 

Covers in Bollard/Cable 

Barriers (16+70S to 24+40S)

LS 1
36,727.00$              36,727.00$              42,935.00$              42,935.00$              50,000.00$              50,000.00$              

A29
Fill Voids with Cementitious 

Fill
CY 115

264.00$                   30,360.00$              360.00$                   41,400.00$              700.00$                   80,500.00$              

A30

Removal and Disposal of 

Submerged Items from 

Channel

EA 16
5,995.00$                95,920.00$              2,575.00$                41,200.00$              10,000.00$              160,000.00$            

A31
Allowance for Unanticipated 

Repairs
LS 1

100,000.00$            100,000.00$            100,000.00$            100,000.00$            100,000.00$            100,000.00$            

SUBTOTAL: $12,359,049.30 $15,893,797.50 $18,545,850.00

TOTAL BASE BID: $12,359,049.30 $15,893,797.50 $18,545,850.00

PART A - GENERAL

TABULATION OF BIDS

CITY OF CORPUS CHRISTI, TEXAS - CONTRACTS AND PROCUREMENT DEPT.

BID DATE: September 15, 2021

COCC PACKERY CHANNEL RESTORATION 

PROJECT H17019

RFB 3797

Callan Marine, Ltd

4800 Old Port Industrial 

Galveston, TX 77586

Brizo Construction 

9100 Canniff Street

Houston, TX 77017

CAYO, LLC

1400 Everman Pkwy 116

Fort Worth, TX 76140
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